

# ADDENDUM NO. 1 PG Equipment 2017

*Prepared by :* Gary Buczkowski Hoffman Estates Park District

*Date Issued:* January 3, 2017

*Project:* **Supply of Playground Equipment for Victoria South and Colony Parks**

NOTE: The following changes are hereby made to the contract documents and insofar as the original contract Documents are inconsistent therewith, the changes herein shall govern. All Bidders shall acknowledge this addendum by inserting its number and date on their bid form.

*Items included in this addendum:*

**Item #1** Due to a change in the Committee and Board's schedules for 2017, date adjustments have been made to the bid pre-approved, bid opening, and Committee Approval Date:

Final date to receive pre-approval of playground plans: **JANUARY 27, 2017** (moved from January 31)

Bid Opening Date: **FEBRUARY 2, 2017** (moved from February 7)

Committee Approval Date: **FEBRUARY 7, 2017** (moved from February 21)

Last date for submission of concept plans for pre-approval (January 18, 2017) Board Approval (February 28, 2017) and Contract Award date (March 1, 2017) remain the same.

**END ADDENDUM #1**