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Bidder Name:  ___________________  
  Address:    ___________________  
       ___________________  
  Telephone #:    ___________________  
  Facsimile:     ___________________  
 
 
 
 

 
NAME OF PROJECT 

 
 

Birch Park Playground Install  

 
 
 

BID DATE: 4/12/2021   BID TIME: 09:00AM    
 

 
PREPARED BY: 

 
 

HOFFMAN ESTATES PARK DISTRICT 
1685 W. Higgins Road 

Hoffman Estates, IL  60169-2998 
Telephone: (847) 885-7500 
Facsimile:  (847) 885-7523 
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March 18, 2021 
 
 
 

 
 
Dear Bidder: 
 
Enclosed you will find the plans, specifications and bidding materials for Birch 
Park Playground Install. All pertinent information is included in the attached 
package.  Please submit the Proposal Forms, Certification, References, and Bid 
Bonds.  Please copy your proposal and retain one copy for your records. 
 
Bidders will be required to meet all State bidding requirements. 
 
I look forward to reviewing your bid proposal and working with you on this project.  
If you have further questions or need to meet at the site, please contact me  
847-285-5465. I can be reached Monday through Friday from 7:00 a.m. until 4:00 
p.m. 
 
Sincerely, 
Dustin Hugen 
  

Dustin Hugen 
 
Director of Parks, Planning & Maintenance  
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INVITATION TO BIDS 

 
 
 
 
Sealed bids for the Birch Park Playground Install will be received by the Hoffman 
Estates Park District at our office; 1685 West Higgins Road, Hoffman Estates, Illinois 
60169 until exactly 09:00A.M., 4/12/2021 and then publicly opened and read.  Bids 
submitted after the closing time will be returned unopened.  No oral or telephone 
proposals or modifications will be considered. 
 
The Hoffman Estates Park District Board of Commissioners will make the final award. 
 
Proposals shall be submitted on the attached Form of Proposal and returned in the 
envelope, if provided.  No bidder may withdraw his proposal after the hour set for the 
opening thereof, or before award of the contract, unless said award is delayed for a 
period exceeding sixty (60) calendar days. 
 
The Hoffman Estates Park District requires all bidders to comply with all provisions of 
the Park District Prevailing Wage Ordinance O. This ordinance specifies that no less 
than the general prevailing rate of wages as found by the Park District or Department of 
Labor or determined by a court on review shall be paid each draft type of worker or 
mechanic needed to execute the contract or perform the work. 
 
The Hoffman Estates Park District may reject any or all of the bids on any basis and 
without disclosure of a reason.  The failure to make such a disclosure shall not result in 
accrual of any right, claim, or cause of action by any unsuccessful Bidder against the 
Hoffman Estates Park District. 
 
Bid results and the award of the bid will be published on the Hoffman Estates Park 
District website www.heparks.org.  
 
Sincerely, 
 
Dustin Hugen  
 
Dustin Hugen  
Director of Parks, Planning & Maintenance  
Hoffman Estates Park District 
dhugen@heparks.org 
847-285-5465 
  

http://www.heparks.org/
mailto:dhugen@heparks.org
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HOFFMAN ESTATES PARK DISTRICT 
 

INSTRUCTIONS TO BIDDERS 
 

1. Identification of Project 
 

The official name and location of the project shall henceforth be known as: 
 
 Birch Park Playground Install  
 1045 Ash Road  
 Hoffman Estates, IL 60169 
 
    
  
The official name and address of the project owner shall henceforth be known as: 
 
 HOFFMAN ESTATES PARK DISTRICT 
 1685 West Higgins Road 
 Hoffman Estates, IL   60169-2998 
 
Bid Opening:   DATES 4/12/2021 
   
 
Committee Approval:  DATES 4/20/2021  
 
Board Approval:  DATES 4/27/2021 
 
Contract Awarded:  DATES 4/30/2021 
  
 
 
 
Commencement of Work: Commencement of paperwork shall begin immediately upon 

notification of award 
 
Construction Timeline: June 1, 2021 – August 13, 2021   
 
 
 
Completion Date: August 13, 2021  
 
 
2. Contract Documents 
 

The Notice to Bidders, the Instructions to Bidders, the Supplementary Conditions, 
Drawings, and Specifications, the supplied Form of Proposal, the accepted Bid 
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Sheet and certification comprise the Contract Documents.  Copies of these 
documents can be obtained in person from the office of the Hoffman Estates Park 
District, 1685 W. Higgins Road, Hoffman Estates IL 60169-2998. 

3. Explanation to Bidders 
 

Any explanation desired by a bidder regarding the meaning or interpretation of the 
invitation for bids, drawings, specifications, etc., must be requested in writing and 
with sufficient time allowed for a reply to reach bidders before the submission of their 
bids. 
 
Any interpretation made will be in the form of an amendment of the invitation for 
bids, drawings, specifications, etc., and will be furnished to all prospective bidders.  
Its receipt by the bidder must be acknowledged in the space provided on the Bid 
Form or by letter or telegram received before the time set for opening of bids.  Oral 
explanations or instructions given before the award of the contract will not be 
binding. 
 

4. Conditions Affecting the Work 
 

Bidders should visit the site and take such other steps as may be reasonably 
necessary to ascertain the nature and location of the Work, the general and local 
conditions, which can affect the Work or the cost thereof.  Failure to do so will not 
relieve bidders from responsibility for estimating properly the difficulty or cost of 
successfully performing the Work. 
 

5. Bid Guarantee, Bonds and Required Paperwork 
 

A. A Bid Guarantee, five (5%) percent, is required by the invitation for bids.  
Failure to furnish a Bid Guarantee in the proper form and amount by the time 
set for opening of bids may be cause for rejection of the bid in the absolute 
discretion of the Owner. 

 
B.  A Bid Guarantee shall be the form of a bid bond, postal money order, certified 

check, or cashier’s check made payable to the Owner.  Bid guarantees, other 
than those stated, will be returned to the bidder upon opening of bids.  Such 
bids will not be considered for award (a) to unsuccessful bidders as soon as 
practical after the award of the job, and (b) to the successful bidder upon 
execution of such further contractual documents and bonds as may be 
required by the bid as accepted. 

 
C.  The successful bidder, upon being given a "Written Notice to Proceed", will 

have five (5) calendar days to provide the required Labor and Material 
Payment Bond, Performance Bond, and Insurance Policies or certificates for 
same, and commence with the Work. Failure to comply with the conditions set 
forth in the Contract Documents shall result in the termination of the contract 
for default.  In such event, the Contractor may be liable for any costs of 
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performing the work which exceed the amount of his bid, and the Bid 
Guarantee shall be available toward offsetting such difference, if not 
previously returned to the Contractor. 

 
 
 
 
6. Preparation and Submission of Bids 
 

Before submitting proposal, each bidder shall carefully examine all documents 
pertaining to the Work and visit the site to verify conditions under which Work will be 
performed. 
 
Submission of bid will be considered presumptive evidence that the Bidder has 
visited the site and is conversant with local facilities and difficulties, the requirements 
of the documents and of pertinent State or Local Codes, State of Labor and Material 
Markets, and has made due allowance in his bid for all contingencies.  Include in bid 
all costs of labor, material, equipment, contractor’s license, permits, guarantees, 
applicable taxes (sales tax does not apply), insurance and contingencies, with 
overhead and profit necessary to produce a completed project, or to complete those 
portions of the Work necessary to produce a completed project, or to complete those 
portions of the Work covered by the specifications on which proposal is made, 
including all trades, without further cost to the Owner.  The Owner shall be 
responsible for the building permit fee. 
 
No compensation will be allowed by reason of any difficulties which the Bidder could 
have discovered reasonably, prior to bidding. 
 
All proposals must be made upon the Proposal Form furnished by the Owner 
attached hereto and should give the amounts bid for work, in numbers, and must be 
signed and acknowledged by the contractor.  The Proposal should be enclosed in 
the envelope marked "Bid Proposal for Hoffman Estates Park District “Birch Park 
Playground Install” to be received until 9:00 A.M., April 12, 2021 showing the 
return address of the sender and addressed to: Hoffman Estates Park District, 1685 
W. Higgins Road, Hoffman Estates, Illinois 60169.  Bids should be sealed, marked 
and addressed as directed above.  Failure to do so may result in a premature 
opening of or a failure to open such bid. 

 
The proposal submitted must not contain erasures, inter-lineations, or other 
corrections unless each correction is suitably authenticated by affixing in the margin 
immediately opposite the correction the surname or surnames of the person or 
persons signing the bid. 

 
Modifications of bids already submitted will be considered if received at the office 
designated in the invitation for bids by the time set for opening of bids.  Telegraphic 
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modifications will be considered, but should not reveal the amount of the original or 
reversed bid.   

 
 
7. Prices 
 

The prices are to include the furnishing of all materials, equipment, tools, insurance, 
bonds, warranties, and all other facilities, and the performance of all labor and 
services necessary for the proper completion of the Work except as may be 
otherwise expressly provided in the Contract Documents. 

 
8. Time Schedule 
 

The timely execution of any project is extremely important.  The successful bidder 
shall take every means to meet the completion date stated above except for 
extensions granted by the Owner in writing for circumstances beyond the control of 
the Bidder. 
 

9. Late Bids and Modifications or Withdrawals  
 

Bids and modifications or withdrawals thereof received at the office designated in the 
invitation for bids after the exact time set for opening of bids will not be considered. 
 

10. Withdrawal of Bids 
 

Bids may be withdrawn by written or telegraphic request received from bidders prior 
to the time set for opening of bids. 
 

11. Public Opening of  Bids 
 

Bids will be publicly opened at the time set for opening in the invitation for bids.  
Their content will be made public for the information of bidders and others 
interested, who may be present either in person or by representative. 
 

12. Award of Contract 
 

A. Award of Contract will be made to the lowest responsible bidder, as determined 
by the Board of Commissioners of the Hoffman Estates Park District, whose bid 
conforms to the invitation for bid. 

B. The Board of Park Commissioners may reject any or all of the bids on any basis 
and without disclosure of a reason.  The failure to make such a disclosure shall 
not result in accrual of any right, claim, or cause of action by any unsuccessful 
bidder against the Hoffman Estates Park District. 

 
13. Contract and Insurance  
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The written contract between the accepted bidder and the Owner shall be 
considered finalized and entered into between the parties upon the Park District 
Board’s approval and award of the contract to the accepted bidder and the Park 
District’s execution of the accepted bidder’s Form of Proposal, and said written 
contract shall be comprised by the Contract Documents.  The accepted bidder shall 
provide the Owner with a Labor and Material Payment Bond, Performance Bond, 
and copies of applicable Insurance Policies and endorsements and certificates for 
same within five (5) calendar days of the “Written Notice to Proceed” and prior to the 
commencement of work. 
 

14.   Postponement of Date for Opening Proposals 
 

The Owner reserves the right to postpone the date of presentation and opening of 
proposals and will give telegraphic notice of any such postponement to each 
interested party.    
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SUPPLEMENTARY CONDITIONS 
 

 
SECTION I – GENERAL 

 
1. Application  

 
These Supplementary Conditions shall be used in conjunction with and are a part 
of any and all Sections of the Specifications and all Contracts and Subcontracts 
that may be made for the completion of the work in all its parts as identified and 
described in the Contract Documents. 
 

2. Definitions  
 

Owner: The Hoffman Estates Park District, Board of Commissioners, Staff and its 
appointed Owner's representative. 
Contractor: A firm, corporation or individual with whom the Owner makes a direct 
Contract for the construction of all or any portion of the work. 
Architect/Engineer: The authorized representative of the Owner. 
Subcontractor: A firm, corporation or individual other than employees of a 
Contractor with whom a Contractor or Subcontractor makes a contract to furnish 
labor, and/or materials, and/or services in connection with the project. 
Owner Representative:  An employee of the Hoffman Estates Park District 
responsible for the coordination of the work involved on the project. 
 
The words "approve", "equal to", "as directed", etc., are interpreted and will be 
taken to mean "to the satisfaction of the Owner."  Samples shall be submitted 
and approvals shall be requested in ample time to avoid any delays should 
resubmission of an item be necessary. 
 

3. Contract Documents 
  

The Contract Documents shall consist of the Notice to Bidders, the Instructions to 
Bidders, the Supplementary Conditions, the Drawings, the Specifications, the 
supplied Form of Proposal, and the accepted Bid Sheet and certification. 
 

4. Bonds  
 

A. With proposal, and attached hereto, each Bidder shall furnish Bid Security 
payable to the Owner in the amount of 5% of bid. 

B. Include allowance in Lump Sum Proposal for Performance Bond and Labor 
and Materials Payment Bond in the amount of 100% of Contract Price. 
1.  The Contractor, before commencing the Work, shall furnish a 

Performance Bond and a Labor and Material Bond. The Performance 
Bond shall be in an amount equal to 100% of the full amount of the 
Contract Sum as security for the faithful performance of the obligation of 



Specifications Install Playground Birch Park 2021 
4.2.2021 - 10 
 

the Contract Documents, and the Labor and Material Payment Bond shall 
be in an amount equal to 100% of the full amount of the Contract Sum as 
security for the payment of all persons performing labor and furnishing 
materials in connection with the Contract Documents. Such bonds shall be 
on standard AIA Documents, issued by the American Institute of 
Architect/Engineers, shall be issued by a surety satisfactory to the Owner, 
and shall name the Owner as a primary co-obligee. The cost of the bonds 
is to be included in the Bid Proposal. The Performance Bond and Labor 
and Material Payment Bond will become a part of the Contract. Each 
Bidder shall list the name of the surety company that will be furnishing the 
Bonds on its Bid Proposal. The failure of a Bidder to list the name of its 
surety company on its Bid Proposal shall be a non-responsive bid. The 
failure of the successful Bidder to supply the required Bonds within five (5) 
days after the Notice of Award or within such extended period as the 
Owner may grant if the forms do not meet its approval shall constitute a 
default, and the Owner may either award the Contract to the next 
responsible, responsive Bidder or re-advertise for bids. A charge against 
the defaulting Bidder may be made for the difference between the amount 
of the bid and the amount for which a contract for the work is subsequently 
executed, irrespective of whether the amount thus due exceeds the 
amount of the bid guarantee. 

 2. The Contractor shall deliver the required bonds to the Owner not later than 
five (5) days following the date the Agreement is entered into, or if the 
Work is to be commenced prior thereto in response to a letter of intent, the 
Contractor shall, prior to the commencement of the Work, submit evidence 
satisfactory to the owner that such bonds will be furnished. 

 3. The contractor shall require the attorney-in-fact who executed the required 
bonds on behalf of the surety to affix thereto a certified and current copy of 
the power of attorney. 

 4. Whenever the Contractor shall be and is declared by Owner to be in 
default under the Contract, the Surety and the Contractor are each 
responsible to make full payment to the Owner or any and all extra Work 
incurred by the Landscape Architect as a result of the Contractor’s default, 
and to pay to Owner all attorney’s fees and court costs incurred by Owner 
as a result of the Contractor’s default, and in protecting Owner’s rights 
under the Agreement to remedy Contractor’s default. 

 5. The Contractor shall (i) furnish all Surety Company’s bonds through 
Surety Company’s local agents approved by and/or as directed by Owner; 
(ii) fully covered and guarantee with said bond the faithful performance 
and completion of the entire Contract, including without limitation, the 
faithful performance of prevailing wage requirements; and (iii) guarantee 
with said bond payment in all cases by the Contractor or by the Surety 
Company for all labor performed, material and supplies furnished with the 
entire Work in the Contract. Said Bond shall remain in full force and effect 
during the entire period of all general guarantees given by the Contractor 
with the Contract as called for in the Specifications and Contract, except in 
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cases where other bonds are specifically called for in the specifications 
and Contract in connection with special guarantees. 

 
5. Payment  
 

The Contractor may present estimate of work for which he desires payment no 
later than the first Monday of each month, based on cost of labor and material 
incorporated into the work.  Estimate shall be a Sworn Statement and shall show 
relative amount of each item completed.  Submit Partial Waivers of Lien, 
including for first payout, from Contractors, Subcontractors and Material 
Suppliers with Sworn Statement for monthly payout.  Payments will be made 
within approximately thirty (30) days after review by the Owner.  Notwithstanding, 
anything to the contrary contained in the Contract Documents, payouts are to be 
made by checks payable to the Contractor.  The Contractor will be required to 
submit a sworn payroll statement according to the Illinois Department of Labor 
documenting his compliance with the Illinois Prevailing Wage Act.   
 
Final Payment will be made within approximately thirty (30) days of final 
inspection and approval and receipt of all waivers, sworn statements, guarantee 
statements, and other documents set forth in the Contract Documents. 
 

6. Preparation of Bids 
 

Before submitting proposal, each bidder shall examine carefully all documents 
pertaining to the work and visit the sites to verify conditions under which work will 
be performed. Submittal of the Bid Proposal by the Contractor is a representation 
by the Contractor, that the Contract Documents are full and complete, are 
sufficient to enable the Contractor to determine the cost of the Work and that the 
Contract Documents are sufficient to enable it to construct the Work outlined 
therein, in accordance with applicable laws and regulations, and otherwise to 
fulfill all its obligations hereunder, including, but not limited  to, Contractor’s 
obligations to construct the Work for an amount not in excess of the contract 
Sum on or before the date(s) of Completion established in the Agreement. The 
Contractor further acknowledges and declares that it has visited and examined 
the Project site, examined all physical and other conditions affecting the Work 
and is fully familiar with all of the conditions thereon and thereunder affecting the 
same. In connection therewith, Contractor specifically represents and warrants to 
Owner that prior to the submission of its bid it has: (a) thoroughly examined the 
location of the work to be performed, is familiar with local conditions, and has 
read and thoroughly understands the Contract Documents as they relate to the 
physical conditions prevalent or likely to be encountered in the performance of 
the work at such location; (2) examined the nature, location and character of the 
general area in which the Project is located, including without limitation, its 
climatic conditions, available labor supply and labor costs, and available 
equipment supply and equipment costs; and (3) examined the quality and 
quantity of all materials, supplies, tools, equipment, labor, and professional 
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services necessary to complete the Work in the manner and within the cost and 
time frame required by the Contract Documents. 
 
Submission of bid will be considered presumptive evidence that the Bidder has 
visited the site and is conversant with local facilities and difficulties, the 
requirements of the documents and of pertinent State, County or Local Codes, 
State of Labor and Material Markets, and has made due allowance in his bid for 
all contingencies. 
 
Include in bid all costs of labor, material, equipment, allowance, fees, permits, 
guarantees, applicable taxes (sales tax does not apply), insurance and 
contingencies, with overhead and profit necessary to complete those portions of 
the work covered by the specifications on which proposal is made, including all 
trades, without further cost to the Owner.  Obtain all permits and arrange for all 
inspections.  Pay all fees, permits and costs incurred. 
 
No compensation will be allowed by reason of any difficulties, which the Bidder 
could have discovered prior to bidding. 
 

7. Fees and Inspection 
 

The Contractor is responsible for all license fees and arrangements for all 
inspections required by State, County, Local and other authorities having lawful 
jurisdiction.  The Owner is responsible for all building permit fees associate with 
the Work. 

 
8. Subcontracts 
 

Contractors operating under direct Contracts with the Owner may let 
Subcontracts for the performance of such portions of the work as are usually 
executed by special trades.  All such Subcontracts shall be based on 
conformance with all pertinent conditions set forth in the Contract Documents, 
including the Supplementary Conditions as well as the detailed requirements of 
the portions of the drawings and specifications which depict or describe the work 
(labor and materials) covered by the Subcontract. 
 
No Work may be sublet without approval of the Owner, who reserves the right to 
disapprove any proposed Subcontractor whose record does not establish his 
experience, competence, and financial ability to perform the work. 
 

9. Materials  
 

Materials shall conform to the drawings, specifications, manufacturer's 
specifications for all products incorporated into the work, and all applicable 
standards and guidelines. 
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Some specific equipment and materials have been specified for use on this 
project to establish minimum performance requirements or desired features.  To 
receive consideration of alternate equipment or materials, the Bidder must submit 
all appropriate product data and receive pre-bid approval from the Owner.  All 
materials are subject to the approval by the Owner both before and after 
incorporation in the project. 
 
All condemned material or work shall be removed from the premises and 
properly disposed of. 
 

10. Law Compliance 
 

All project construction work shall comply with all State and Municipal Laws and 
Regulation, and with all Local Ordinances and Rules pertaining to this work.  
Such Laws, Regulations, Ordinances and Rules shall be considered a part of 
these specifications. 
 
A. The Contractor warrants that it is familiar with and shall comply with Federal, 

State and local laws, statutes, ordinances, rules and regulations and the 
orders and decrees of any courts or administrative bodies or tribunals in any 
manner affecting the performance of the Contract including without limitation 
Workers  Compensation Laws, minimum salary and wage statutes and 
regulations, laws with respect to permits and licenses and fees in connection 
therewith, laws regarding maximum working hours. No plea of 
misunderstanding or ignorance thereof will be considered. 

B. Whenever required, the Contractor or Subcontractor shall furnish the 
Architect/Engineer and Owner with satisfactory proof of compliance with said 
Federal, State and local laws, statutes, ordinances, rules, regulations, orders, 
and decrees. 

C. Contractor shall carefully examine the Occupational Safety and health Act as 
issued by the Federal Register (OSHA), and the specific regulations 
governing procedures, techniques, safety precautions, equipment design, and 
the configuration of the same as required under this Act and shall comply with 
all terms of the Act and to perform and complete in a workmanlike manner all 
work required in full compliance with said Act. 

D. Contractor shall comply with all terms of the Illinois Preference Act and all 
terms of the Equal Employment Opportunity Clause of the Illinois Fair 
Employment Practices Commission.  

E. At all times Contractor shall remain in compliance with the Illinois Public 
Works Employment Discrimination Act (775 ILCS 10/1, et seq.,) and the 
Illinois Human Rights Act (775 ILCS 5/2-101, et seq.,), and in addition shall at 
all times comply with Section 2-105 of the Illinois Human Rights Act requiring 
a written sexual harassment policy as defined therein. 

F. Contractor and all subcontractors shall be solely responsible for complying 
with the Substance Abuse Prevention on Public Works Projects Act, Public 
Act 095-06345. 
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G. Contractor agrees to maintain all records and documents for projects of the 
District in compliance with the Freedom of Information Act, 5 ILCS 140/1 et 
seq. In addition, Contractor shall produce records which are responsive to a 
request received by the District under the Freedom of Information Act so that 
the District may provide records to those requesting them within the time 
frames required. If additional time is necessary to compile records in 
response to a request, then Contractor shall so notify the District and if 
possible, the District shall request an extension so as to comply with the Act. 
In the event that the District is found to have not complied with the Freedom 
of Information Act due to Contractor’s failure to produce documents or 
otherwise appropriately respond to a request under the Act, then Contractor 
shall indemnify and hold the District harmless, and pay all amounts 
determined to be due including but not limited to fines, costs, attorney’s fees 
and penalties. 

H. Contractor understands, represents and warrants to the Owner that the 
Contractor and its Subcontractors (for which the Contractor takes 
responsibility to insure that they comply with the above-mentioned Acts) are 
in compliance with all requirements provided by the Acts set forth in Article 15 
and that they will remain in compliance for the entirety of the Work. A violation 
of any of the Acts set forth in this Article is cause for the immediate 
cancellation of the Contract. However, any forbearance or delay by the Owner 
in canceling this Contract shall not be considered as, and does not constitute, 
Owners consent to such violation and a waiver of any rights the Owner may 
have, including without limitation, cancellation of this Contract. 

I. Contractor and each of its Subcontractors shall pay prevailing wages as 
established by the Illinois Department of Labor for each craft or type of work 
needed to execute the contract in accordance with 820 ILCS 130/.01 et seq. 
The Contractor shall prominently post the current schedule of prevailing 
wages at the Contract site and shall notify immediately in writing all of its 
Subcontractors, of all changes in the schedule of prevailing wages. Any 
increases in costs to the Contractor due to changes in the prevailing rate of 
wage during the terms of any contract shall be at the expense of the 
Contractor and not at the expense of the Owner. The change order shall be 
computed using the prevailing wage rates applicable at the time the change 
order work is scheduled to be performed. The Contractor shall be solely 
responsible to maintain accurate records as required by the prevailing wage 
statute and shall be solely liable for paying the difference between prevailing 
wages and any wages actually received by laborers, workmen and/or 
mechanics engaged in the Work 

 
 
 
 

11. Supervision  
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The Contractor shall maintain a highly qualified technician on the job site at all 
times.  The Contractor shall enforce strict discipline and good order among his 
employees and the Subcontractors at all times work is in progress.  The 
Contractor shall not employ any unfit person or anyone not skilled in the work 
assigned to him. 

 
12. Equipment and Tools 
 

Furnish and maintain all equipment tools and apparatus, scaffolding, and all 
temporary work and materials necessary to perform the work. 
 

13. Expediting 
 

Place orders for materials and equipment immediately upon receipt of Contract 
or Notice to Proceed and follow up vigorously to insure adequate and timely 
supply to the work.  Perform all tracings and expediting actions and arrange to 
get workmen in the job at the proper time to avoid delays. 
 

14. Sanitary 
 

The Contractor shall provide suitable, temporary toilet facilities at a specified 
location, for workmen on the project, complying in every respect with Local and 
County requirements.  Unit shall be chemically treated, serviced at regular 
intervals, and maintained in a sanitary condition at all times. 
 

15. Existing Utilities 
 

The Contractor shall be responsible for locating and protecting all existing 
utilities, public and private, for the duration of the job.  Prior to the 
commencement of any work, the Contractor shall notify all public and private 
utilities for the purpose of verifying, marking, and recording the locations of all 
underground or overhead utilities, temporary or permanent.  Any 
repair/replacement costs or associated damage will be the responsibility of the 
Contractor. 

 
16. Testing and Observations 

 
The Contractor shall give the Owner, Village Inspector, and Manufacturer's 
Representative proper notice of readiness of Work for all required observations, 
tests, or reviews. 
 
If Laws or Regulations of any public body having jurisdiction requires any Work 
(or part thereof) to specifically observe or tested, Contractor shall assume full 
responsibility therefor, pay all costs in connection therewith and furnish Engineer 
with the required certificates of inspection, testing, or approval.  Contractor shall 
be responsible for and pay all costs in connection with any inspection or testing 
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required in connection with Owner's or Manufacturer's agreed to Supplier of 
materials or equipment proposed to be incorporated into the Work, or of 
materials or equipment submitted for approval prior to the Contractor's purchase 
thereof for incorporation in the Work. 
 
The cost of all observations, tests, and approvals in addition to the above which 
are required by the Contract Documents shall be paid by the Owner (unless 
otherwise specified). 
 
All observations, tests, or reviews other than those required by Laws or 
Regulations of any public body having jurisdiction shall be performed by 
organizations agreed to by Owner and Contractor (or Manufacturer if so 
specified). 
 
Should testing reveal deficiencies due to Contractor error, subsequent 
testing costs shall be paid by Contractor. 
 
If any work (including the work of others) that is to be observed or tested is 
covered without the written concurrence of the Owner, it must, if requested by the 
Landscape Architect, be uncovered of observation.  Such uncovering shall be at 
the expense of the Contractor unless Contractor has given Owner or Village 
Inspector timely notice of Contractor's intention to cover such work and the 
Landscape Architect has not acted with reasonable promptness in response to 
such notice.  Neither observations by Owner nor observations, tests, nor reviews 
by others shall relieve the Contractor from his obligations to perform the work in 
accordance with the Contract Documents. 
 

 17. Acceptance Preceding Work (if applicable) 
 
Before starting any operation, the Contractor and Subcontractors shall examine 
work performed by others to which his work adjoins or is applied and report any 
condition that will prevent satisfactory accomplishment of his Contract.  Failure to 
notify the Owner in writing of deficiencies or faults in preceding work will 
constitute acceptance thereof and waiver of any claims and its unsuitability. 
 

 18. Cutting and Patching 
 

When necessary to cut or alter completed work to accommodate another trade, 
the Contractor or Subcontractor for work in places, shall do all cutting for and 
repair of portions of the work so disturbed.  Where cutting is necessitated by fault 
or negligence of another Contractor, all costs of cutting and repairing shall be 
borne by the party at fault. 
 
 

 19. Damage to Current   
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Each Contractor shall adequately protect all preceding work from damage 
caused by him or his works.  All breakage or damage will be repaired by trade 
concerned at the cost of the party causing damage.  Each Contractor, however, 
shall be responsible for adequate protection of his own work against normal 
construction risks. 
 

 20. Housekeeping 
 

Keep site of operations free from accumulations of rubbish and waste materials 
at all times.  See that Subcontractors remove and dispose of their rubbish.  
Arrangements for removal and disposition of rubbish will be made by Contractors 
concerned at no cost to the Owner. 
 
Should any Contractor or Subcontractor allow rubbish or waste material to 
accumulate on any portion of the site or in any portion of the building to such 
extent that the accumulation constitutes a hazard or obstructs the prosecution of 
the work in any way.  The Owner may, if Contractor or Subcontractor at fault fails 
to remove such rubbish or waste materials within three (3) days after written 
notice to clear up the accumulation, engage prior labor or services of another 
Contractor to make necessary removal and disposition and to charge cost 
against monies due to Contractor or Subcontractor at fault. 
 

 21. Protection 
 

A. Property:  Each Contractor and Subcontractor shall take such precaution as 
are necessary adequately to protect from damage or deterioration and to 
safeguard from theft or pilferage, all materials, tools and equipment pertaining 
to his work which is on the site, whether stored or incorporated in the 
structure. 

 
B. Safety: Provide all barricades or other temporary protection as may be 

required by local authorities having lawful jurisdiction, or be considered of 
general safety, around all openings in floors and walls of the structure, and 
around all open pits or trenches in its vicinity. 

 
C. Weather: Each Contractor and Subcontractor shall at all times provide 

protection against rain, snow, wind storms, frost or heat so as to maintain all 
work, materials, apparatus, and fixtures, free from injury or damage. 

 
At the end of each day's work, all new work subject to damage by the 
elements and all points where water or frost may enter any part of the 
structure or work shall be covered. 

 
D. Water: General Contractor shall at all times protect excavations, trenches, 

and building from damage from rain water, snow, spring water, ground water 
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backing up of drains or sewers and all other water.  He shall provide all 
pumps and equipment enclosures required for such protection. 

 
He shall also construct and maintain any temporary drainage necessary to 
direct or lead water away from the work and shall do all pumping necessary to 
keep excavation and lowest floor free of water at all times. 

 
E. Damage: All work damaged by failure to provide protection shall be removed 

and replaced with new work at the expense of the Contractor at fault. 
 

 22. Guarantee 
 

The Contractor and/or manufacturer shall provide a minimum of one (1) year 
warranty for all materials and workmanship associated with the project or 
work performed under the Contract. 

 
23. Insurance 
 

• Worker’s Compensation 
o State:  Statutory 
o Applicable Federal (e.g., Longshoremen’s): Statutory 
o Employer’s Liability 

 $1,000,000.00 Per Occurrence 
 $500,000.00 Disease, Policy Limit 
 $500,000.00 Disease, Each Employee 

• If written under Commercial General Liability Policy Form 
o $2,000,000.00 General Aggregate 
o $1,000,000.00 Products Completed Operations Aggregate 
o $1,000,000.00 Personal and Advertising Injury 
o $1,000,000.00 Each Occurrence 
o $     50,000.00 Fire Damage (any one fire) 
o $     50,000.00 Medical Expense (any one person) 

• Business Automobile Liability (including owned, non-owned and 
hired vehicles): 

o Bodily Injury 
 $1,000,000.00 Per Person 
 $1,000,000.00 Per Accident 

o Property Damage 
 $1,000,000.00 Per Occurrence 

• Umbrella Excess Liability 
o $2,000,000.00 over Primary Insurance 
o $2,000,000.00 Retention for Self-Insured Hazards Each 

Occurrence 
 

A. General: The Contractor shall not commence work under the Contract until he 
has obtained all insurance required, and it has been approved by the Owner, 
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nor shall Contractor allow any Subcontractor to commence work on any 
portion of the work until all insurance required of the Subcontractor and Sub-
subcontractor has been similarly approved by the Owner. 

 
All such insurance shall be purchased only from companies licensed and duly 
authorized by the Department of Insurance of the State of Illinois to do 
business in Illinois and to write the types of insurance policies as herein 
specified.  Insurance companies must have a minimum policy holder's rating 
of A+ and a financial rating of AAAAA as stated in the latest edition of Best's 
Insurance Guide. 
 
The insurance coverages must be maintained by the Contractor and the 
Subcontractor until all work is completed by the Contractor and accepted by 
the Owner.  If the policy is written on claims made basis, then the Contractor 
shall purchase such additional insurance as may be necessary to provide 
specified coverage to the District for a period of not less than five (5) years 
from the completion of the work. 

 
B. Automobile Liability:  Contractor shall obtain at his expense and keep in force 

at all times during the performance of the work, Comprehensive Automobile 
Liability Insurance providing for bodily injury, personal injury and property 
damage, limits of an amount not less than $1,000,000 per occurrence and 
$2,000,000 per annual aggregate. 

 
C. General Liability Insurance: Contractor shall obtain at his expense and keep 

in force  at all times during the performance of the work, Comprehensive 
General Liability Insurance providing for bodily injury, personal injury and 
property damage, limits of not less than $1,000,000 per occurrence and 
$2,000,000 annual aggregate. 

 
D. Worker's Compensation and Employer's Liability Insurance:  Contractor shall 

obtain at his expense and keep in force at all times during the performance of 
work, worker's compensation and related insurance coverage at amounts 
required by statute and employer's liability with limits of not less than 
$1,000,000 per occurrence. 

 
E. Certificates of Insurance: Within five (5) calendar days after receipt of the 

"Written Notice to Proceed", the Contractor shall file with the Owner, a 
Certificate of Insurance and Policy Endorsement showing complete coverage 
of all insurance required by this Section signed by the insurance companies 
or their authorized agents, certifying to the name and address of the party 
insured, the description of the work covered by such insurance, the insurance 
policy numbers, the limits of liability of the policies and the dates of their 
expirations, with a further certification from said insurance companies that 
their policies will not be modified, amended, changed, cancelled or terminated 
without thirty (30) business days prior written notice to the Owner.  If any form 
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of umbrella or excess coverage policy is utilized by the Contractor, the Owner 
reserves the right to require a copy of the entire policy. 

 
F. All policies of insurance purchased or maintained in fulfillment of this 

paragraph 24 shall name the Owner and Architect/Engineer as additional 
insureds thereunder.  

 
G. Failure of Owner to demand any certificate, endorsement or other evidence of 

full compliance with these insurance requirements or failure of Owner to 
identify a deficiency from evidence that is provided shall not be construed as 
a waiver of Contractor’s obligation to maintain such insurance. The Contractor 
agrees that the obligation to provide the insurance required by these 
documents are solely its responsibility and that this is a requirement which 
cannot be waived by any conduct, action, inaction or omission by the Owner. 

 
H. Nothing contained in the insurance requirements of the Contract Documents 

is to be construed as limiting the liability of the Contractor, the liability of any 
Subcontractor or any tier or either of their respective insurance carriers. The 
Owner, does not in any way, represent that the coverages or limits of 
insurance specified is sufficient or adequate to protect the Owner, Contractor, 
Architect/Engineer, or any Subcontractor’s interests or liabilities but are 
merely at minimums. The obligation of the Contractor, the Architect/Engineer, 
and any Subcontractor of any tier to purchase insurance, shall not, in any 
way, limit their obligations to the Owner in the event the Owner should suffer 
an injury or loss in excess of the amount recoverable through insurance, or 
any loss or portion of the loss which is not covered by either the Contractors 
or any Subcontractor insurance. 

 
I. On the Certificate of Insurance, delete in the cancellation provision the 

following words, "Endeavor to" and "but failure to mail such notice shall 
impose no obligation or liability of any kind upon the company, its agents or 
representatives." 

 
J. All the insurance required of the Contractor shall state that the coverage 

afforded to the additional insureds shall be primary insurance of the additional 
insureds with respect to claims arising out of operations performed by or on 
their behalf. If the additional insureds have other insurance or self-insured 
coverage which is applicable to the loss, it shall be on an excess or 
contingent basis. 

 
K. All insurance required of the Contractor shall provide that any failure to 

comply with reporting provisions of the policies shall not affect coverage 
provided to the Owner or Architect/Engineer or any of their officers, directors, 
commissioners, officials, employees, consultants, volunteers, or agents. l. All 
insurance required of the Contractor shall provide that the insurance shall 
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apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer’s liability.  

 
L. In the event the Contractor fails to furnish and maintain the insurance 

required by this contract, the Owner may purchase such insurance on behalf 
of the Contractor, and the Contractor shall pay the cost thereof to the Owner 
upon demand or shall have such cost deducted from any payments due the 
Contractor. The Contractor agrees to furnish to the Owner the information 
needed to obtain such insurance. 

 
M. In order to protect the Owner and Architect/Engineer the Contractor shall 

require that all its Subcontractors purchase insurance protecting the Owner 
and Architect/Engineer to the same extent they are protected by the 
insurance required herein from the Contractor. 

 
N. Owner’s Liability Insurance 

1.  The Contractor shall purchase and maintain insurance covering the 
Owner's liability for claims which may arise from operations under the 
Contract and that will protect the Owner and the Architect/Engineer and 
their agents and employees from and against all claims, damages, losses 
and expenses including attorney's fees arising out of or resulting from the 
performance of the work, provided that any such claim, damage, loss or 
expense (1) is attributable to bodily injury, sickness, disease or death, or 
to injury or to destruction of tangible property (other than the work itself) 
including the loss of use resulting therefrom and (2) is cause in whole or in 
part by any negligent act of omission of the Contractor, and Subcontractor, 
anyone directly or indirectly employed by any of them, or anyone for 
whose acts any of them may be liable, regardless of whether or not it is 
caused in part by a party to whom insurance is afforded pursuant to this 
paragraph. The minimum limits of liability purchased for such coverage 
shall be equal to the aggregate of the limits required for the Contractor’s 
Liability Insurance under 24 above. 

2.  In any and all claims against the Owner or the Landscape Architect or any 
of their agents or employees by any employee of the Contractor, any 
Subcontractor, anyone directly or indirectly employed by any of them, or 
anyone for whose acts any of them may be liable, the insurance obligation 
under this paragraph shall not be limited in any way by any limitation on 
the amount or type of damages, compensation or benefits payable by or 
for the Contractor or any Subcontractor under Workmen's Compensation 
Acts, disability benefit acts or other employee benefit acts. 

3.  The insurance obligations of the Contractor under this paragraph shall not 
extend to the liability of the Landscape Architect, his agents or employees 
arising out of (1) the preparation or approval of maps, drawings, opinions, 
reports, surveys, change orders, designs or specifications or (2) the giving 
of or failure to give directions or instruction by the Landscape Architect, his 
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agents or employees provided that such giving or failure to give is the 
primary cause of the injury damage. 

4.  The Contractor shall provide the Owner with the Original policy and shall 
furnish the Architect/Engineer a memorandum copy of said policy. The 
named insured in the Protective Liability Policy shall be: Hoffman Estates 
Park District 

 
 24. Indemnification 
 

To the fullest extent permitted by law, the Contractor shall waive any right of 
contribution against the Owner and shall indemnify and hold harmless the Owner 
and the Landscape Architect and their officers, officials, employees, volunteers 
and agents from and against all claims, damages losses and expenses, 
including, but not limited to, legal fees (attorney’s and paralegal’s fees, expert 
fees and court costs), arising out of or resulting from the performance of the 
Contractor’s work provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or injury to or destruction 
of property, other than the work itself, including the loss of use resulting 
therefrom, or is attributable to misuse or improper use of trademark or copyright 
protected material or otherwise protected intellectual property, to the extent it is 
caused in whole or in part by any wrongful or negligent act or omission of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable. Such obligation shall 
not be construed to negate, abridge or otherwise reduce any other right to 
indemnity which the Owner would otherwise have. The Contractor shall similarly, 
protect, indemnify and hold and save harmless, the Owner, its officers, officials, 
employee, volunteers and agents against and from any and all claims, costs, 
causes, actions and expenses, including, but not limited to, legal fees, incurred 
by reason of Contractor’s breach of any of its obligations under, or Contractor’s 
default of any provisions of the Contract. The indemnification obligations under 
this paragraph shall not be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by or for the Contractor or 
any subcontractor under Workers’ Compensation or Disability Benefit Acts or 
Employee Benefit Acts 
 

 25. Labor Law 
 

The Contractor and each and every Subcontractor performing work at the site of 
the project to which this Contract relates shall comply with applicable and 
provisions of all pertinent Federal, State, and Local Labor Laws. 

 
  26. Final Cleaning 
 

Just prior to delivery of the job to the Owner, the Contractor shall perform a final 
cleaning of the equipment and haul away from the job site all debris created by 
his work on the site and surrounding area. 
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 27. Time Schedule/Major Repairs 
 

Work under the Contract shall commence within five (5) calendar days after 
given "Written Notice to Proceed" by Owners (or date specified) and shall 
continue with due diligence until due completion. 
 
Each Contractor or Subcontractor shall and does hereby agree that he will start 
and prosecute his work so as to cause no delay to the  Contractor and that he 
will complete all work under his Contract coincidentally with completion of 
Contractor's work. 
 
The Contractor shall submit an estimated time schedule setting up order of 
procedure and time allowed for each branch of work.  Contractor shall make 
every effort to adhere to these schedules, but reasonable modifications will be 
permitted from time to time to compensate for delays due to strikes or conditions 
beyond Contractor's control, exclusive of weather. 
 

28. Avoidance of Delays (Major Repairs) 
 

Each Contractor and Subcontractor shall be furnished a copy of the "Time 
Schedule" referred to above, and each shall so prosecute his work that he not 
only maintains his progress in accordance with the said Time Schedule but also 
shall cause no delays to other Contractors, either in person or through a 
Subcontractor, fail to maintain progress according to the approved Time 
Schedule or cause delay to another Contractor or Subcontractor, he shall furnish 
such additional labor and/or services or work such overtime as may be 
necessary to bring his operation up to schedule with no additional cost to Owner.  
Failure to maintain schedule or to the above steps to regain the agreed time 
schedule shall constitute default within the terms of the Contract and grounds on 
which the Owner may have recourse to the Contractor's Surety for remedial 
action. 
 

 29. Unit Prices and Measurement (if applicable) 
 

Upon completion of the work, a final measurement will be conducted by the 
Contractor and Owner.  Unit prices included in the bid proposal will be applied to 
the units measured to determine the final/total price of the work. 
 

30. Assignment 
 

The Contractor or any Subcontractor shall not assign the Contract nor any 
monies due to become due to him hereunder, to any Person, Firm, or 
Corporation without previous written consent of the Owner. 
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 31. Extras 
 

No extra work shall be allowed or paid for unless a Change Order is made and 
accepted by the Owner in writing. 
 

 32. Examination of Site  
 

Before submitting proposal, contractors shall examine site.  Such an examination 
will be presumed and no allowance will be made for extra labor or materials due 
to Contractor's failure to do so. Any information furnished by the Owner shall not 
constitute a representation concerning site conditions and the Contractor shall 
bear, solely and exclusively, all costs due to concealed, unknown, unusual or 
otherwise unforeseen conditions at the site. Contractor is aware that all such risk 
concerning site conditions is borne by it, has considered such in making its bid, 
and therefore freely waives all of its rights under the Illinois Public Construction 
Contract Act of 1999 . 
 

 33. Safety  
 

The Contractor is responsible for the safe passage of pedestrian traffic for the 
duration of the job.  Any precautionary measures, necessary warning signs, 
barricades, etc., required to inform the general public of potential hazards or 
dangers and as necessary to assist the Contractor in the performance of the 
work, shall be at his expense and provided for in his quoted price.  Public safety 
is a foremost concern of the Owner, therefore failure by the Contractor to 
take a pro-active approach to safety is unacceptable.  If necessary, the 
Owner will take whatever steps deemed appropriate, at the cost of the 
Contractor, to ensure the safety of the general public and our employees. 
 

34. Personnel 
 

If any person employed on the work site be, in the opinion of the Owner, 
intemperate, disorderly, incompetent, willfully negligent or dishonest in the 
performance of his duties, he shall be directed to cease work and vacate the job 
site immediately. 
 

35. Liens 
 

No payment shall become due until the Contractor, if required, shall deliver to 
Owner a complete release of all liens arising out of this Contract, or receipts in 
full in lieu thereof and, if required in either case, an affidavit that so far as he has 
knowledge or information, the releases and receipts include all the labor and 
material for which a lien could be filed.  If any lien remains unsatisfied after all 
payments are made, the Contractor shall refund to the Owner all monies that the 
latter may be compelled to pay in discharging such a lien, including all costs and 
a reasonable attorney's fee. 
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36. Default 

 
In case of default by the Contractor, the Owner may procure the articles or 
services from other sources and hold the Contractor responsible for any excess 
cost occasioned thereby. 
 

37. Cancellation of Contract 
 

If the Contractor or any of his Sub-contractors shall, in the judgment of the 
Hoffman Estates Park District, be unable to carry on the work satisfactorily, or if 
the Contractor or any of his Sub-contractors shall violate any of the provisions of 
this contract, or in case of bankruptcy of the Contractor, or failure of the 
Contractor to pay for supplies or workmen, or a work-stoppage, or a failure by the 
Contractor to provide sufficient workmen or sufficient material for the job, the 
Owner may serve written notice upon the Contractor and his Surety of his 
intention to terminate the Contract, and, if within seven (7) days after the service 
of such notice, the Contractor or the Sub-contractor or the Surety have not 
proceeded to carry on the work in accordance with this Contract and to the 
satisfaction of the Owner, this Contract shall cease and terminate and the Owner 
shall have the right to take over the work and prosecute the same to completion 
by Contract for the account and at the expense of the Contractor and the Surety; 
and the Contractor and Surety shall be liable to the Owner for any excess costs 
occasioned by the Owner thereby, and in such event the Owner may take 
possession of and utilize in completing the work such materials, appliances, and 
plants as may be on the site of the work and necessary therefore; provided, 
however, that in the event the Owner determines that the failure of the 
Contractor, Sub-contractor or Surety to carry on the work in accordance with this 
Contract has resulted in an emergency which will require that the Owner take 
over the work immediately, to avoid loss or waste of a substantial part of the work 
already performed, the Owner may immediately take over the work and 
prosecute the same at the expense of the Contractor and Surety to the extent 
necessary to avoid damage, and may prosecute the same at the expense of the 
Contractor and Surety to the extent necessary to avoid damage, and may 
prosecute the same to completion at the expense of the Contractor and the 
Surety unless within seven (7) days after the services of the above described 
notice, the Contractor, Sub-contractor or Surety has proceeded to carry on the 
work in accordance with this Contract and to the satisfaction of the Hoffman 
Estates Park District. 

 
38. Lien Waivers (if applicable) 

 
Neither by partial nor final payment will the Owner be deemed to have waived 
any remedy for defective work or negligence on the part of the Contractor or any 
other portion of the Contract which, by its nature, survives after time of payment. 
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Supporting partial Waivers of Lien for each Subcontractor, supplier and prime 
contractor must accompany each request for progress payment. 
 
Waivers must spell out exact description of work performed for which Waiver is 
issued and state whether dollar amount is full amount received or amount of work 
less retainage, held by prime contractor. 
 
For final payment it is necessary to submit final waivers in the full amount of the 
Contracts for all Subcontractors, suppliers and prime contractors. 
 
Waivers must be accompanied by a sworn statement listing Subcontractors and 
suppliers, the amount of their Contracts and the amount requested. 
 

39. Line and Grade Stakes (if applicable) 
 

Stakes for lines and grades shall be provided once by the Owner.  Costs for 
replacement of damaged stakes shall be paid by the Contractor.  Prior to 
commencing work and before pouring or finally adjusting any structure or closing 
any excavation, the Contractor shall verify the correctness of any grades so as to 
conform to the Contract Documents. 
 

40. Construction Observation 
 

A Consultant may be called upon to observe the work on behalf of the Owner 
and will provide general assistance during construction insofar as proper 
interpretation of the Contract Documents is affected.  The consultant shall not be 
responsible for the acts or omissions of the Contractor's superintendent or other 
employees. 
 
All materials used and all completed work by the Contractor shall be subject to 
the observation of the Owner/Owner's representative.  The Contractor shall 
furnish such samples of materials for examination and tests as may be requested 
by the Owner and shall furnish any information required concerning the nature or 
source of any materials or equipment, which he proposes to use.  Any material, 
equipment, or work which does not satisfactorily meet the Contract Documents 
may be rejected by the Owner by giving written notice to the Contractor.  All 
rejected materials, equipment, or work shall be promptly removed and replaced 
at the Contractor's expense. 
 
 

41. Field Representatives 
 

Field representatives may be appointed by the Owner, Landscape Architect to 
see that the work is performed in accordance with the Contract Documents.  
Field representatives shall have the authority to condemn and/or reject defective 
work materials.  Only the Owner shall have authority to suspend work.  Field 
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representatives shall have no authority to permit deviation from the Contract 
Documents and Owner; the Contractor shall be liable for any deviations made 
without a written order from the Landscape Architect. 
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HOFFMAN ESTATES PARK DISTRICT 
 

SPECIFICATIONS 
TRADE SPECIFIC 

 
INSTALLATION OF MANUFATURED PLAGROUND EQUIPMENT 

Section 0608 
 

PART 1 – GENERAL  
 

1.1 All work covered under this contract shall be performed in accordance with the 
manufactures procedures, directions and or standards for assembly of the equipment 
being installed. Any and all deviations from procedures, directions and or standards shall 
be approved by the manufacture prior in writing prior to final acceptance. All 
manufacture acknowledgements shall be provided to the owner prior to final acceptance. 
All additional materials necessary to complete the installation shall be provided by the 
contractor in accordance with the manufactures minimum specification and or 
requirements.  

 
1.2 All work related to the playground shall be performed in accordance with CPSC 

standards for playgrounds.  Any deviation shall be brought to the attention of the owner 
in writing prior to final acceptance of the project. 

 
1.3 All work shall be performed in accordance with the building codes of the Village of 

Hoffman Estates.  The Contractor is responsible for obtaining all inspection certificates 
relevant to the piece of equipment being installed. 

 
1.4 During the installation of the playground equipment, the contractor must have on site at 

all times a CPSC certified employee in charge of the project.   
 
1.5 REFERENCES 
 

A. ACI 302 – Guide for Concrete Floor and Slab Construction. 
B. ACI 304 – Recommended Practice for Measuring, Mixing, Transporting and Placing 

Concrete. 
C. ACI 305R – Hot Weather Concreting. 
D. ACI 306R – Cold Weather Concreting. 
E. ACI 308 – Standard Practice for Curing Concrete. 
F. ACI 318 – Building Code Requirements for Reinforced Concrete. 
G. ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete (Bituminous 

Type). 
H. ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type. 
I. ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction (Non-extruding and Resilient Bituminous Types). 
J. ASTM C33 – Concrete Aggregates. 
K. ASTM C94 – Ready-Mixed Concrete. 
L. ASTM C150 – Portland Cement. 
M. ASTM C260 – Air Entraining Admixtures for Concrete. 
N. ASTM C494 – Chemicals Admixtures for Concrete. 
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1.6 SUBMITTALS 
 

A. Product Data: Provide data on joint devices, sealants and admixtures. 
B. Test samples of exposed aggregate concrete 
 

1.7 QUALITY ASSURANCE  
 

A. Perform Work in accordance with ACI 301. 
B. Acquire cement and aggregate from same source for all work. 

 
PART 2 – PRODUCTS  
 
2.1 CONCRETE MATERIALS 
 

A. Cement:  ASTM C150, Type I – Normal, gray color. 
B. Fine and Course Aggregates: ASTM C33. 
C. Water:  Clean and not detrimental to concrete. 

 
2.2 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260 
B. Chemical:  ASTM C494 Type A – Water Reducing and/or Type F – Water Reducing, 

High Range to achieve required water/cement ratio. 
C. Shrinkage Reducing Admixture, as approved by owner. 

 
2.3 ACCESSORIES 
 

A. Burlene plastic coated burlap fabric for use in curing operations. 
B. Non-Shrink Gout: Premixed compound consisting of non-metallic aggregate, cement, 

water reducing and plasticizing agents: capable of developing minimum 
compressive strength of 2400 psi in 48 hours and 7000 psi in 28 days. 

 
2.4 CONCRETE MIX 
 

A. Mix and deliver concrete in accordance with ASTM C94,  
Alternative No. 1. 

B. Provide concrete to the following criteria. 
Unit     Measurement 

Cement Type    ASTM C 150, Type I 
Compressive Strength (28 day) 4000 psi 
Cement Content   650 to 700 lb/cu.yd. or better 
Water/Cement Ratio (maximum) 0.44 by weight (mass) typically 
Aggregate Size (maximum  ASTM C 33-85, Size CA 7 & 16 
Air Entrained    5 to 8% typically 
Admixture    ASTM Type A and/or Type F as necessary 
Admixture    Shrinkage Reducing as approved by Owner 
Slump – Maximum   1.5 in. 
 

C. Use accelerating admixtures in cold weather only when approved by Owner.  Use of 
admixtures will not relax cold weather placement requirements. 
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D. Use calcium chloride only when approved by Owner. 
E. Use set retarding admixtures during hot weather only when approved by Owner. 
F. Add air entraining agent to normal weight concrete mix for work exposed to exterior. 

 
PART 3 – EXECUTION 

 
3.1 EXAMINATION 
 

A. Contractor shall verify site conditions prior to commencing work under this section. 
B. Verify that anchors, seats, plates, reinforcement and other items to be cast into 

concrete are accurately placed, positioned securely, and will not cause hardship 
in placing concrete. 

. 
3.5 CURING AND PROTECTION 
 

A. Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC 
 
3.2 FIELD QUALITY CONTROL (BY OWNER) 
 

A. Field testing will be performed in accordance with accepted professional 
practices. 

B. Provide free access to Work and cooperate with appointed firm. 
C. Submit proposed mix design to testing firm for review prior to commencement of 

Work. 
D. Tests of cement and aggregates may be performed to ensure conformance with 

specified requirements. 
E. Three concrete test cylinders will be taken for every continuous concrete 

placement. 
F. One additional test cylinder will be taken during cold weather concreting, cured 

on job site under same conditions as concrete it represents. 
G. One slump test will be taken for each set of test cylinders taken. 
H. Concrete testing will be undertaken at the direction and at the cost of the Owner. 

 
 

END OF SECTION 0608 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Hoffman Estates Park District 
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CAST-IN-PLACE CONCRETE 

Section 0403 
 

PART 1 – GENERAL  
 

1.8 SECTION INCLUDES 
 

A. Cast-In-Place Concrete walls and curbs. 
B. Slabs on grade. 
C. Control, expansion and contraction joint devices associated with concrete work, 

including joint sealants. 
D. Exposed aggregate walk 
E. Concrete footings, foundations pads and grade beams. 
 

1.9 RELATED SECTIONS 
 

A. Section Earthwork 
B. Section Drainage 

 
1.10 REFERENCES 
 

A. ACI 302 – Guide for Concrete Floor and Slab Construction. 
B ACI 304 – Recommended Practice for Measuring, Mixing, Transporting and 

Placing Concrete. 
C ACI 305R – Hot Weather Concreting. 
D ACI 306R – Cold Weather Concreting. 
E ACI 308 – Standard Practice for Curing Concrete. 
F ACI 318 – Building Code Requirements for Reinforced Concrete. 
G ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete (Bituminous 

Type). 
H ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type. 
I ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction (Non-extruding and Resilient Bituminous Types). 
J ASTM C33 – Concrete Aggregates. 
K ASTM C94 – Ready-Mixed Concrete. 
L ASTM C150 – Portland Cement. 
M ASTM C260 – Air Entraining Admixtures for Concrete. 
N ASTM C494 – Chemicals Admixtures for Concrete. 

 
1.11 SUBMITTALS 
 

A Product Data: Provide data on joint devices, sealants and admixtures. 
B Test samples of exposed aggregate concrete 
 

1.12 QUALITY ASSURANCE  
 

A Perform Work in accordance with ACI 301. 
B Acquire cement and aggregate from same source for all work. 
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PART 2 – PRODUCTS  
 
2.5 CONCRETE MATERIALS 
 

A. Cement, Type I – Normal, gray color. 
B Fine and Course Aggregates: ASTM C33. 
C Water:  Clean and not detrimental to concrete. 

 
2.6 ADMIXTURES 
 

A Air Entrainment:  ASTM C260 
B Chemical:  ASTM C494 Type A – Water Reducing and/or Type F – Water 

Reducing, High Range to achieve required water/cement ratio. 
C Shrinkage Reducing Admixture, as approved by owner. 

 
2.7 ACCESSORIES 
 

A Burlene plastic coated burlap fabric for use in curing operations. 
B Non-Shrink Gout: Premixed compound consisting of non-metallic aggregate, 

cement, water reducing and plasticizing agents: capable of developing minimum 
compressive strength of 2400 psi in 48 hours and 7000 psi in 28 days. 

 
2.8 JOINT DEVICES AND FILLER MATERIALS 
 

A. Joint Filler Type A; Asphalt impregnated fiberboard or felt; tongue and groove profile. 
B. Sealant:  two part liquid neoprene, color to match concrete finish, in a formula 

compatible with joint filler. 
 

2.9 CONCRETE MIX 
 

A Mix and deliver concrete in accordance with ASTM C94, Alternative No. 1. 
B Provide concrete to the following criteria. 
 

Unit     Measurement 
Cement Type    ASTM C 150, Type I 
Compressive Strength (28 day) 4000 psi 
Cement Content   650 to 700 lb/cu.yd. or better 
Water/Cement Ratio (maximum) 0.44 by weight (mass) typically 
Aggregate Size (maximum  ASTM C 33-85, Size CA 7 & 16 
Air Entrained    5 to 8% typically 
Admixture    ASTM Type A and/or Type F as necessary 
Admixture    Shrinkage Reducing as approved by Owner 
Slump – Maximum   1.5 in. 
 

C Use accelerating admixtures in cold weather only when approved by Owner.  
Use of admixtures will not relax cold weather placement requirements. 

D Use calcium chloride only when approved by Owner. 
E Use set retarding admixtures during hot weather only when approved by Owner. 
F Add air entraining agent to normal weight concrete mix for work exposed to 

exterior. 
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PART 3 – EXECUTION 
 

3.3 EXAMINATION 
 

A Contractor shall verify site conditions prior to commencing work under this 
section. 

B Verify that anchors, seats, plates, reinforcement and other items to be cast into 
concrete are accurately placed, positioned securely, and will not cause hardship 
in placing concrete. 
 

3.4 PREPARATION  
 

A. Prepare previously placed concrete by cleaning with steel brush and applying 
bonding agent in accordance with manufacturer's instructions. 

B. In locations where new concrete is doweled to existing work, drill holes in existing 
concrete, insert steel dowels and pack solid with non-shrink grout. 

 
3.5 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304. 
B. Notify Landscape Architect minimum 24 hours prior to commencement of operations. 
C. Ensure reinforcement, inserts, embedded parts, and formed expansion and 

contraction joints are not disturbed during concrete placement. 
D. Separate slabs or grade from vertical surfaces with ½" thick joint filler. 
E. Extend joint filler from bottom of slab to within ½ inch of finished slab surface.  

Conform to manufacturers recommendations for finish joint sealer installation. 
F. Place concrete continuously between predetermined expansion, control, and 

construction joints. 
G. Place slabs in saw cut pattern indicated. 
H. Soft cut saw joints at last possible hour after finishing.  Use 3/16 inch thick blade, cut 

5/8" deep. 
I. Seal all joints with joint sealant in accordance with manufacturer's recommendations. 

 
3.6 CONCRETE FINISHING 
 

A. Provide broomed finish for slab on grade and ramp features, as selected by the 
Landscape Architect.   

B. Provide formed concrete surfaces to be left exposed (concrete walls and curbs) 
with broomed finish. 
 

3.5 CURING AND PROTECTION 
 

A. Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC 
 
 
 
3.7 FIELD QUALITY CONTROL (BY OWNER) 
 

A. Field testing will be performed in accordance with accepted professional 
practices. 

B. Provide free access to Work and cooperate with appointed firm. 
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C. Submit proposed mix design to testing firm for review prior to commencement of 
Work. 

D. Tests of cement and aggregates may be performed to ensure conformance with 
specified requirements. 

E. Three concrete test cylinders will be taken for every continuous concrete 
placement. 

F. One additional test cylinder will be taken during cold weather concreting, cured 
on job site under same conditions as concrete it represents. 

G. One slump test will be taken for each set of test cylinders taken. 
H. Concrete testing will be undertaken at the direction and at the cost of the Owner. 

 
3.8 PATCHING 
 

A. Allow Landscape Architect to inspect concrete surfaces immediately upon 
removal of forms. 

B. Honeycomb or embedded debris in concrete is not acceptable.  Notify 
Landscape Architect upon discovery. 

C. Patch imperfections in accordance with ACI 301. 
 

3.9 DEFECTIVE CONCRETE 
 

A. Defective Concrete: Concrete not conforming to required lines, details, dimensions, 
tolerances or specified requirements. 

B. Repair or replacement of defective concrete will be determined by the Landscape 
Architect. 

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express 
direction of Landscape Architect for each individual area. 
 
 

END OF SECTION 0403 
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QUALITY REQUIREMENTS 
Section 0140 

GENERAL 

RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General Conditions and other 
Division 1 Specification Sections, apply to this Section. 

SUMMARY 

This Section includes administrative and procedural requirements for quality assurance and 
quality control. 

Testing and inspecting services are required to verify compliance with requirements specified 
or indicated.  These services do not relieve Contractor of responsibility for compliance 
with the Contract Document requirements. 

Specific quality-control requirements for individual construction activities are specified in 
the Sections that specify those activities.  Requirements in those Sections may 
also cover production of standard products. 

Specified tests, inspections, and related actions do not limit Contractor's quality-control 
procedures that facilitate compliance with the Contract Document requirements. 

Requirements for Contractor to provide quality-control services required by Architect, 
Owner, Construction Manager, or authorities having jurisdiction are not limited by 
provisions of this Section. 

Related Sections include the following: 

Division 1 Section "Construction Progress Documentation" for developing a schedule of 
required tests and inspections. 

Division 1 Section "Cutting and Patching" for repair and restoration of construction 
disturbed by testing and inspecting activities. 

Divisions 2 through 16 Sections for specific test and inspection requirements. 

DEFINITIONS 

Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and ensure that 
proposed construction complies with requirements. 

Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that completed construction complies with 
requirements.  Services do not include contract enforcement activities performed by 
Architect or Construction Manager. 
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Mockups:  Full-size, physical example assemblies to illustrate finishes and materials.  Mockups 
are used to verify selections made under Sample submittals, to demonstrate aesthetic 
effects and, where indicated, qualities of materials and execution, and to review 
construction, coordination, testing, or operation; they are not Samples.  Mockups 
establish the standard by which the Work will be judged. 

Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

DELEGATED DESIGN 

Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, 
provide products and systems complying with specific performance and design criteria 
indicated. 

If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect. 

REGULATORY REQUIREMENTS 

Regulations:  Contractors are encouraged to obtain copies of the following regulations and 
retain at Project site to be available for reference by parties who have a reasonable need: 

See front sheet of project drawings for list of applicable codes. 

1.6. CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards 
establish different on conflicting requirements for minimum quantities or quality levels, 
comply with the most stringent requirement.  Refer uncertainties and requirements that 
are different, but apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall 
be the minimum provided or performed.  The actual installation may comply exactly with 
the minimum quantity or quality specified, or it may exceed the minimum  within 
reasonable limits. To comply with these requirements, indicated numeric values  are 
minimum or maximum, as appropriate, for the context of requirements.  Refer 
uncertainties to architect for a decision before proceeding. 

1.7 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form 
of a recent report on the inspection of the testing agency by a recognized authority. 

Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be 
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designed or certified by a design professional, indicating that the products and systems 
are in compliance with performance and design criteria indicated.  Include list of codes, 
loads, and other factors used in performing these services. 

Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

Specification Section number and title. 
Description of test and inspection. 
Identification of applicable standards. 
Identification of test and inspection methods. 
Number of tests and inspections required. 
Time schedule or time span for tests and inspections. 
Entity responsible for performing tests and inspections. 
Requirements for obtaining samples. 
Unique characteristics of each quality-control service. 

Reports:  Prepare and submit certified written reports that include the following: 

Date of issue. 
Project title and number. 
Name, address, and telephone number of testing agency. 
Dates and locations of samples and tests or inspections. 
Names of individuals making tests and inspections. 
Description of the Work and test and inspection method. 
Identification of product and Specification Section. 
Complete test or inspection data. 
Test and inspection results and an interpretation of test results. 
Ambient conditions at time of sample taking and testing and inspecting. 
Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
Name and signature of laboratory inspector. 
Recommendations on retesting and reinspecting. 

Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for 
fee payments, judgments, correspondence, records, and similar documents, established 
for compliance with standards and regulations bearing on performance of the Work. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing products similar to those 
indicated for this Project and with a record of successful in-service performance, as well 
as sufficient production capacity to produce required units. 

Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated 
for this Project. 
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Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work 
has resulted in construction with a record of successful in-service performance. 

Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance. 

Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those 
performed for installations of the system, assembly, or products that are similar to those 
indicated for this Project in material, design, and extent. 

Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  
Specialists shall satisfy qualification requirements indicated and shall be engaged for the 
activities indicated. 

Requirement for specialists shall not supersede building codes and similar regulations 
governing the Work, nor interfere with local trade-union jurisdictional settlements 
and similar conventions. 

Testing Agency Qualifications:  An agency with the experience and capability to conduct testing 
and inspecting indicated, as documented by ASTM E 548, and that specializes in types 
of tests and inspections to be performed. 

Preconstruction Testing:  Testing agency shall perform preconstruction testing for compliance 
with specified requirements for performance and test methods. 

Contractor responsibilities include the following: 

Provide test specimens and assemblies representative of proposed materials and 
construction.  Provide sizes and configurations of assemblies to adequately 
demonstrate capability of product to comply with performance requirements. 

Submit specimens in a timely manner with sufficient time for testing and analyzing 
results to prevent delaying the Work. 

Fabricate and install test assemblies using installers who will perform the same 
tasks for Project. 

When testing is complete, remove assemblies; do not reuse materials on Project. 

Testing Agency Responsibilities:  Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Architect, through 
Construction Manager, with copy to Contractor.  Interpret tests and inspections 
and state in each report whether tested and inspected work complies with or 
deviates from the Contract Documents. 

Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 
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Build mockups in location and of size indicated or, if not indicated, as directed by 
Construction Manager. 

Notify Architect and Construction Manager seven days in advance of dates and times 
when mockups will be constructed. 

Demonstrate the proposed range of aesthetic effects and workmanship. 
Obtain Architect's and Construction Manager’s approval of mockups before starting 

work, fabrication, or construction. 
 

a. Allow seven days for initial review and each re-review of each mock-up. 
 

Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

Demolish and remove mockups when directed, unless otherwise indicated. 

1.9 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's 
responsibility, Owner will engage a qualified testing agency to perform these services. 

Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of the types of testing and inspecting they are 
engaged to perform. 

Payment for these services will be made from the Owner directly to the testing company. 
Costs for retesting and reinspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor, 
and the Contract Sum will be adjusted by Change Order. 

Contractor Responsibilities:  Unless otherwise indicated, provide quality-control services 
specified and required by authorities having jurisdiction. 

Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

Contractor shall not employ the same entity engaged by Owner, unless agreed to 
in writing by Owner. 

Notify testing agencies at least 48 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

Special Tests and Inspections:  Owner may engage a testing agency to conduct special tests 
and inspections required by authorities having jurisdiction as the responsibility of Owner. 

Testing agency will notify Architect and Construction Manager and Contractor promptly 
of irregularities and deficiencies observed in the Work during performance of its 
services. 



Specifications Install Playground Birch Park 2021 
4.2.2021 - 40 
 

Testing agency will submit a certified written report of each test, inspection, and similar 
quality-control service to Architect, through Construction Manager, with copy to 
Contractor and to authorities having jurisdiction. 

Testing agency will submit a final report of special tests and inspections at Substantial 
Completion, which includes a list of unresolved deficiencies. 

Testing agency will interpret tests and inspections and state in each report whether 
tested and inspected work complies with or deviates from the Contract Documents. 

Testing agency will retest and reinspect corrected work. 

Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, 
including service connections.  Report results in writing. 

Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that revised or replaced Work that failed to comply with requirements 
established by the Contract Documents. 

Testing Agency Responsibilities:  Cooperate with Construction Manager and Contractor in 
performance of duties.  Provide qualified personnel to perform required tests and 
inspections. 

Notify Architect, Construction Manager, and Contractor promptly of irregularities or 
deficiencies observed in the Work during performance of its services. 

Interpret tests and inspections and state in each report whether tested and inspected 
work complies with or deviates from requirements. 

Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

Do not release, revoke, alter, or increase requirements of the Contract Documents or 
approve or accept any portion of the Work. 

Do not perform any duties of Contractor. 

Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  
Notify agency sufficiently in advance of operations to permit assignment of personnel.  
Provide the following: 

Access to the Work. 
Incidental labor and facilities necessary to facilitate tests and inspections. 
Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
Facilities for storage and field-curing of test samples. 
Delivery of samples to testing agencies. 
Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
Security and protection for samples and for testing and inspecting equipment at Project 

site. 

Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and quality-control services with a minimum of delay and to avoid necessity of removing 
and replacing construction to accommodate testing and inspecting. 
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Schedule times for tests, inspections, obtaining samples, and similar activities. 

Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar 
quality-control services required by the Contract Documents.  Submit schedule within 30 
days of commencement of the construction work. 

Distribution:  Distribute schedule to Owner, Architect, Construction Manager, testing 
agencies, and each party involved in performance of portions of the Work where 
tests and inspections are required. 

PRODUCTS (Not Used) 

EXECUTION 

REPAIR AND PROTECTION 

General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

Provide materials and comply with installation requirements specified in other Sections 
of these Specifications.  Restore patched areas and extend restoration into 
adjoining areas in a manner that eliminates evidence of patching. 

Comply with the Contract Document requirements for Division 1 Section "Cutting and 
Patching." 

Protect construction exposed by or for quality-control service activities. 

Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 
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AGGREGATE BASE COURSE 
SECTION 0402 

 
PART 1 – GENERAL 
 
1.0 THE GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, and applicable 

requirements of DIVISION 1 – GENERAL REQUIREMENTS are hereby made a part of 
this Section and must be examined by CONTRACTORS prior to signing the Contract. 

 
1.1 SCOPE  
 

A. This Section covers the furnishing of all labor, materials, and equipment to 
provide, grade, and compact a crushed stone roadbed base course in areas 
indicated on the Drawings. 

 
PART 2 – PRODUCT 
 
2.0 CRUSHED STONE 
 

A. The material shall conform to the Requirements of IDOT Standard Specifications 
for Road and Bridge Construction.  The material shall be free from vegetation or 
other deleterious substances. 

 
2.1 SAMPLING AND TESTING 
 

A. When directed by the ENGINEER, samples of the crushed stone shall be 
furnished by the CONTRACTOR for testing at the expense of the OWNER. 

 
PART 3 – EXECUTION 
 
3.0 PREPARATION OF SUBGRADE 
 

Prior to placing base course material on the roadbed areas designated on the Drawings, 
grading and compaction of the subgrade shall have been completed in accordance with 
the requirements of Section 02200 and other Sections of the Specifications as 
appropriate. 
 

3.1 HAULING AND PLACING 
 

Installation of aggregate base course shall be according to the IDOT Standard 
Specifications for Road and Bridge Construction.  The base course material shall be 
hauled in approved vehicles and shall be placed on the parking and drive areas 
beginning at the end nearest the source of supply so that the hauling will aid in traffic 
binding of the surface.  The material shall be deposited along the roadway in such a way 
that uniform grading and distribution can be facilitated.  Sufficient material shall be 
placed to develop base course material into the subgrade.  Holes, waves, and 
undulations which develop shall be corrected by the addition of material and blading until 
final acceptance or by removal of soft subgrade and replacement with suitable material 
as recommended by the Soils Engineer. 
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PART 4 – PAYMENT 
 
4.0 PAYMENT 
 

All work under this section shall be considered subsidiary to the bid items provided. 
 

END OF SECTION 0402 
  



Specifications Install Playground Birch Park 2021 
4.2.2021 - 44 
 

DRAINAGE AND PLAYGROUND FALL SURFACE 
Section 0310 

Part 1 – General 
 
1.1 Summary 
 

A. This section includes installation of underground drainage systems, soil 
barriers and placement of engineered wood fiber fall surface. 

 
B. Related Sections include the following: 

• "Earthwork" for subgrade preparation, grading and subbase course. 
 
1.2 Quality Assurance 

A. Installer shall submit alternate fall surface samples to the Owner along with 
testing data according to ASTM Standards. 

 
B. All work shall conform to CPSC Standards for fall surface installation. 

 
Part 2 – Products 
 
2.1 Geotextile Fabric shall be TYPAR 3401 supplied by LINQ Industries or 

approved equal. 
 

A. Minimum fabric properties: 
    Test Method Marv 
  Grab Tensile Strength (16S) ASTM D-4632  130 
   Grab Elongation (%) ASTM D-4632  60 
  Trapezodial Tear (16S) ASTM D-4533  60 
  Mullen Burst (psi) ASTM D-3786  140 
  Puncture (16S) ASTM D-4833  41 
  Permittivity (Sec-1) ASTM D-4491  0.7 
  AOS (U.S. Sieve Size) ASTM D-4751  70 
  UV Stability ASTM D-4355  70 
 

B. Minimum Overlap – one (1) foot on all sides. 
 
2.2 4" Diameter Slotted Corrugated Polyethylene Drainage Tubing 
  
  Shall conform to ASTM F2736-10 
 
  Inside Diameter  Min. 3.99" 
  Thickness of Crown   39 Mil. 
  Sidewall   46 Mil. 
  Valley   61 Mil. 
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 Water Inlet Area 
 Perforations per foot    77 
 Width     .09" 
 Length    .69"  
 Area           4.78 
sq. in./ft 
 
2.3 6” Diameter Double Wall HPPE Drainage Pipe  
 A. Shall conform to ASTM F2736110 
 B. Manufactured by Pacific Corrugated Plastic Pipe (or Approved Equal) 
 
2.4 6" Multi-Flow Drainage Pipe with Sock Rap 
 

A. Shall conform to ASTM F2736-10 
B. Physical Properties Core 

 
Property Core    Test Method   Value 
Thickness, inches ASTM D-1777 1.0 
Flow Rate, gpm/ft*** ASTM D-4716 30 ** 
Pipe Stiffness, psi ASTM D-2412 100 
Compressive Strength, psf ASTM D-1621 6000 
 

C. Geotextile Sock Rap  
  
 Weight (oz/sq.yd²) ASTM D-3776 4.0 
 Tensile Strength, lb. ASTM D-4632 100 
 Elongation, % ASTM D-4632 50 
 Puncture, lb. ASTM D-4833 60 
 Mullen Burst, psi ASTM D-3786 215 
 Trapezodial Tear, lb. ASTM D-4533 42 
 Coefficient of Perm, ASTM D-4491 0.2 
  cm/sec. 
 Flow Rate, gpm/ft.² ASTM D-4491 140 
 Permittivity, 1/sec. ASTM D-4491 2.0 
 Apparent Opening Size, ASTM D-4751 70 
  Maximum us Std. Sieve Opening 
 UV Stability, % strength ASTM D-4355 70 
  Retained at 500  hours 
 Seam Strength, lb./ft. ASTM D-4595 150 
 Fungus ASTM G-21 No Growth 
 
D. All connections shall be made with approved manufactured connectors. 

     
2.5 Engineered Wood Fiber 
 Shall come from one of the following manufacturing sources: 
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1. Fiberflex     4.  Homer Tree Service 
          Reese Recreation, Inc.        14000 Archer Ave 
         1-800/222-2268          Lockport, IL  

               815-838-0320 
 2. Wood Fiber Surfacing  
  Stillwater Enterprises, Inc. 
  1/217-342-3122 
 
 3. Xylem Mat 

Xylem, Inc. 
1/309-654-2261 
 

NOTE: The above list of approved fiber suppliers have demonstrated that their 
products meet or exceed ASTM Test Standards 1296 and PS 83 and conform to 
the ADA requirements.  Furthermore, they have demonstrated that they can 
supply qualify product in a timely manner.  This list is by no means final.  Other 
sources will be considered as follows: 
 
To be considered as an equal fiber supplier, the Contractor shall submit 48 hours 
prior to the close of bids, a sample of the material along with all test data and a 
list of no less than five (5) governmental agencies who purchased material in the 
2000 calendar year.  The Owner, upon receipt of such submittal, shall determine 
prior to the close of bids whether or not the alternate material meets the minimum 
specifications as follows: 
 
A. Shall be manufactured from 100% pure virgin wood fiber product consisting of 

oak, maple, ash, hickory, beech, birch and locust hardwoods. 
 

B. Fiber shall be free of bark chips, twig pieces, leaves, soil and other materials 
that hasten decomposition. 

 
C. Fiber shall be a mix-blend of wood fibers.  Approximately 25% may come 

from kiln-dried wood.  The moisture content of kiln-dried wood shall be 8-
15%.  Approximately 60-75% of the fibers must come from green (not dried) 
wood, having a moisture content of 25-40%. 

 
D. Fiber size shall be ten (10) times longer than the width. 

 
E. Fiber shall meet the accessibility minimum standard for wheelchairs, crutches 

and walkers as recommended by ADA and ASTM #1296, PS83. 
 

F. Fiber shall meet or exceed the CPSC Shock Absorbing Properties and ASTM 
Guidelines and shall exceed the head impact criteria at 12 foot fall height. 

 
G. Only approved wood fiber suppliers shall be used to determine the bid price 

for supply and installation of wood fiber fall surfacing. 
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2.6 Material Verification 
 

The successful Contractor will be required to submit to the Owner prior to 
payment, a copy of all load tickets from an approved wood fiber supplier along 
with necessary test data and quantities supplied to that job site.  Any and all 
materials that are not from the approved supplier will be removed and replaced at 
Contractor's expense. 

 
Part 3 – Execution – ADS Installation 
 

3.1 Trenching 
A. Make all trenches open vertical construction with sufficient width to 

provide free working space at both sides of the trench and around the 
installed item as required for caulking, joining, backfilling and compacting. 

B. Trench as required to provide the elevation shown in the Drawings.  In 
areas where vehicular traffic is expected, provide a minimum of 12" cover 
over tubing if gravel bedding is used, and 24" cover if selected soil 
bedding material is used. 

C. Provide a continuous downhill fall of a minimum 0.2 inches per 10 feet of 
length along the entire length of solid drain lines without reversals in 
elevation. 

D. Where trench excavation is inadvertently carried below proper elevations, 
backfill with material approved by the Landscape Architect, and then 
compact to provide a firm and unyielding subgrade and/or foundation to 
the approval of the Landscape Architect and at no additional cost to the 
Owner. 

E. Properly support all trenches in strict accordance with all pertinent rules 
and regulations.  Brace, sheet and support trench walls in such a manner 
that they will be safe and that the ground alongside the excavation will not 
slide or settle and that all existing improvements of every kind, whether on 
public or private property, will be fully protected from damage.  In the 
event of damage to such improvements, immediately make all repairs and 
replacements necessary to the approval of the Landscape Architect, at no 
additional cost to the Owner. 

F. Control the stockpiling of trenched material in a manner as to prevent 
water running into the excavation.  Do not obstruct surface drainage, but 
provide means whereby storm and waste waters are diverted into existing 
gutters, other surface drains, or temporary drains. 

 
3.2 Foundation and Bedding for Pipes 

A. Grade the trench bottoms to provide a smooth, firm and stable foundation, 
free from rock points throughout the length of pipe. 

B. In areas where soft, unstable materials are encountered at the surface 
upon which pipe, or other drainage structures are to be placed, remove 
the unstable material and replace it with material approved by the 
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Landscape Architect.  Make sufficient depth to develop a firm foundation 
for the item being installed. 

C. In areas where pipe crosses under pavement or other structures, gravel 
bedding shall be required. 

D. Where bedding is required, place the gravel in the trench to a depth of two 
inches minimum in the bottom of the trench, then place gravel 
simultaneously on each side of the full width of the trench, to the midpoint 
of the outside diameter of the pipe barrel. 

E. Take special care to provide firm bedding support on the underside of the 
pipe and fittings for the full length of the pipe.  Bridging of pipe will not be 
accepted. 

F. Alternate bedding: Other bedding procedures and materials may be used 
if prior written approval has been obtained by the Landscape Architect. 

 
3.3 Installation of Pipe and Catch Basins 

 
A. Install pipe and catch basins in accordance with manufacturer's 

recommendation. 
B. All pipe joints shall be water tight and connection by approved method. 
C. Verify the elevations of all subsurface drainage structures prior to 

backfilling.  It is the Contractor's responsibility to contact the Landscape 
Architect at least 48 hours prior to placing subsurface drainage structures 
and to install the structures at elevations suitable to achieve the drainage 
indicated in the drawings.  Drainage structures which have been covered 
without the Landscape Architect's approval shall be uncovered and 
backfilled again at no additional expense to the Owner. 

 
3.4 Backfilling of Pipe 

A. After the pipe has been thoroughly bedded and covered, spread the on-
site material in uniform lifts of not more than 8" in uncompacted thickness, 
and then compact as specified in this section.  Repeat the spreading and 
compacting procedure until adjacent grade level is attained.  On-site 
material will only be used in areas where no future structure, path or road 
will be constructed. 

B. Using imported cohesion-less material: After the pipe has been thoroughly 
bedded and covered, fill the remaining portion of the trench with cohesion-
less material, and densify using water jet, or other approved method.  
Imported cohesion-less material will be used in all structural areas, paths, 
roadway and other areas where settlement will not be permitted and in 
areas where future structures, roads, or paths will be constructed. 

C. Porous backfill and leveling bed materials shall not contain crushed fines, 
soil, or other material which will cause sedimentation. 
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3.5 Preparation 
A. Subgrade shall be compacted and free of clumps.  All excavation spoils 

shall be removed to provide a uniform surface. 
B. Four-inch ADS Pipe shall be placed in trenches six inches deep and 

backfilled with pea stone.  Connection to outfall structure shall be made 
with all associated patching required. 

C. Multi-flow pipe shall be connected to four inch ADS Pipe using approved 
connecting pieces. 

D. The entire fall surface area shall be covered with the Geotextile Fabric 
with a minimum of one-foot overlap on all sides.  Fabric shall be fastened 
to the ground using 1" x 3" steel staples. 

E. The entire fall area shall be filled with fifteen inches of wood fiber.  The 
final surface shall be flat. 

 
 

END OF SECTION 
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EARTHWORK 
Section 0245 

 
PART 1 – GENERAL 

 
1.10 Description 

A. Work included:  Earthwork for this project includes, but is not necessarily 
limited to: 
1. Topsoil stripping, stockpiling. 
2. Excavating to attain indicated grades.  Top 6" of final grade  is 

topsoil cover. 
3. Filling and backfilling to attain indicated grades. 
4. Trenching and trench backfilling. 
5. Shoring and bracing as necessary or directed to keep excavations 

in a workable condition and to maintain safety on the job. 
6. Pumping and bailing to keep excavations free of water during pipe 

laying and jointing. 
7. Maintaining uninterrupted surface water flow during work progress. 
8. Protecting all pipes, conduits, culverts, fences, buildings and other 

public and private property adjacent to or in area of work. 
9. Removing all shoring and bracing not ordered left in place or not 

required by the project plans or specifications to remain in place. 
10. Rough grading and shaping of the site. 

B. Except as otherwise directed by the Landscape Architect, perform all 
rough and finish grading required to attain the elevations shown on the 
drawings. 

 
1.20 Related Sections 

Demolition & Removals, Tree Protection, Topsoil, Excavating, Drainage, Cast in 
Place Concrete. 

 
1.30 General Requirements 

A. Dust control 
1. Use all means necessary to control dust on and near the work and 

on and near all off-site borrow areas if such dust is caused by the 
Contractor's operation during performance of work or if resulting 
from the condition in which the Contractor leaves the site. 

2. Thoroughly moisten all surfaces as required to prevent dust from 
being a nuisance to the public, neighbors, and concurrent 
performance of other work on the site. 

 
 
 

B. Protection 
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1. Use all means necessary to protect all materials of this Section 
before, during and after installation and to protect all objects 
designated to remain. 

2. In the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Landscape Architect 
at no additional cost to the Owner. 

 
1.40 Submittals 

Topsoil analysis and certification, import fill certification. 
 

1.50 Reference Standards 
Materials in this section, where applicable, shall be in conformance with 
"Standard Specifications for Road and Bridge Construction" (SSRBC) of the 
Illinois Department of Transportation, January 1, 1997 edition. 

 
PART 2 – MATERIALS 
 
2.10 Topsoil 

Refer to Section – Topsoil 
 

2.20 On-site fill material 
All on-site fill material shall be clay or granular/clay mixture which is free from 
organic matter and other deleterious substances.  It shall contain no rocks over 
six inches in greatest dimension, and not more than 15 percent of the rocks or 
lumps shall be larger than two and one-half (2 ½") inches in greater dimension. 

 
2.30 Imported fill material 

All imported fill material shall meet the requirements of "On-site fill material" 
above and, in addition, shall be predominantly granular with a maximum particle 
size of two inches and a plasticity index of 12 or less.  Contractor shall provide 
certification that imported fill material contains no hazardous materials. 

 
2.40 Fill beneath foundations 

All material placed within two feet of the base of building or structure foundations, 
footings, or slabs shall have a plasticity index of 15 or less and compacted to 
95% modified proctor. 

 
2.50 Trench and structural backfill 

A. On-site fill material used for trench and structural backfill shall meet the 
requirements of "on-site fill material."  For trenches in open spaces, 
compacted CA6 to be used under structural/paving areas. 

B. Imported cohesion-less material used for trench and structural backfill 
shall be free from organic substances and other deleterious matter, shall 
be in particle size grading with the following limits: 

Passing the number four sieve:  100% 
Passing the number 200 sieve:  3% maximum 
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2.60 Aggregate Base Material 

Aggregate base material shall conform to the requirements of Article 1004.01 of 
SSRBC, Type CA-6. 

 
2.70 Pipe Bedding 

Shall conform to the requirements of Article 1004.01 of SSRBC, Type CA-11. 
 
2.80 Sand Backfill or Sub-base 

Sand shall be torpedo sand compacted in 6" max. layers to 100% of maximum 
density at optimum moisture content as determined by AASHTO STD method 
T99 or 95% using method T180. 

 
2.90 Granular Trench Stabilization 

Material shall conform to the requirements of Article 1004.01 of SSRBC, Type 
CA-1. 

 
PART 3 – EXECUTION 

 
3.10 General Requirements 

A. Familiarization  
Prior to all work of this Section, become thoroughly familiar with the site, 
the site conditions, and all portions of the work following within this 
Section. 

B. Existing Utilities 
1. Locate existing underground utilities by careful hand excavation 

before starting earthwork operations.  If utilities are to remain in 
place, provide protection from damage during construction 
operation.  J.U.L.I.E. to be contacted prior to any construction. 

2. Should other utilities not shown be encountered during excavation, 
consult the Landscape Architect immediately for direction as to 
procedure.  Cooperate with the Owner, and public and private utility 
companies, in keeping services and facilities in operation to the 
satisfaction of the utility owner. 

3. Do not interrupt existing utilities serving facilities occupied by 
Owner or others, except when permitted in writing by the 
Landscape Architect, and then only after temporary utility services 
have been provided. 

C. Backfilling prior to approvals 
Do not allow or cause any of the work performed or installed to be covered 
up or enclosed by work of this section prior to all required inspections, 
tests and approvals.  Should any of the work be so enclosed or covered 
up before it has been approved, uncover all such work at no additional 
cost to the Owner. 
 

D. Finished line and grade 
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The Contractor will be responsible for initial, supplemental and 
replacement stakes, monuments, and elevation for completion of the work.  
Final completion of the project and verification of conformance to the plans 
and specifications will be the responsibility of the Contractor. 

E. Topsoil stripping and stockpiling 
1. After the site has been cleared and the trees and brush have been 

removed, all areas to be excavated, filled or which are to receive 
pavement shall be stripped of all topsoil.  This material shall then 
be stockpiled only in those areas designated for topsoil stockpiling 
by the Landscape Architect. 

2. For information pertaining to the redistribution of topsoil, refer to 
"Topsoil spreading and preparation for seeding, sodding or 
planting" in Section 0252 of these specifications. 

F. Shoring and Bracing 
1. The Contractor shall design, furnish, install and remove all shoring, 

bracing, sheet piling or other required work necessary to retain 
banks of excavation, prevent cave-in of adjacent ground and 
support and prevent displacement of adjacent structures or piping. 

2. All shoring shall be maintained in good condition and removed 
when no longer required.  The Contractor shall make good any 
injury or damage resulting from failure of the shoring system or the 
non-observance of these requirements. 

3. The Contractor shall make himself familiar with all requirements 
concerning shoring and bracing of the Occupational Safety and 
Health Act, and shall govern himself accordingly.  In no way shall 
the Owner or Landscape Architect be responsible for the design or 
placement of, or maintenance of any shoring or bracing of any 
excavations. 
 

G. Dewatering 
The Contractor shall at all times during construction provide and maintain 
ample means and devices with which to promptly remove and properly 
dispose of all water entering the excavation and to keep the excavation 
dry until the structure is completed, and all backfill has been placed. 

H. Uninterrupted Surface Water Flow 
The Contractor shall provide all necessary temporary ditches or other 
structures to divert overland flow around the construction area so as to 
protect the project and adjacent property. 

I. Excess Material 
All excess material resulting from earthwork operations shall be hauled off 
site and disposed of in an approved manner. 

 
 
 
 

3.20 Excavating 
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A. Depressions 
Where depressions result from, or have resulted from, the removal of 
surface or sub-surface obstructions, open the depression to equipment 
working width and remove all debris and soft material. 

B. Other Areas 
Excavate to subgrades shown on the Drawings.  Where excavation 
grades are not shown on the drawings, excavate as required to 
accommodate the installation.  

C. Overexcavation 
Backfill and compact all over excavated areas as specified for fill below, 
and at no additional cost to the Owner. 

 
3.30 Preparation of Subgrade 

A. Scarifying 
After the site has been cleared, stripped, and excavated to within six 
inches of the specified depths for recompaction, scarify the exposed 
surface to a minimum depth of six inches, thoroughly moisture-condition, 
and compact to the requirements specified for fill below. 

B. Leveling 
Remove all ruts, hummocks, and other uneven surfaces by surface 
grading prior to placement of fill. 

C. All subgrades to be excavated/filled to plus or minus 0.10' averaging 0.00. 
 

3.40 Excess Water Control 
A. Unfavorable Weather 

Do not place, spread, or roll and fill material during unfavorable weather 
conditions, do not resume operations until moisture content and fill density 
are satisfactory. 

B. Flooding 
Provide berms or channels to prevent flooding of subgrade.  Promptly 
remove all water collecting in the depressions. 

C. Softened Subgrade 
Where soil has been softened or eroded by flooding or placement during 
unfavorable weather, remove all damaged areas and re-compact as 
specified for fill and compaction below.  Area to be cross-sectioned prior to 
and after removal. 

D. Dewatering 
Provide and maintain at all times during construction, ample means and 
devices with which to remove promptly and dispose of all water from every 
source entering the excavations or other parts of the Work.  Dewater by 
means which will ensure dry excavations and the preservation of the final 
lines and grades of bottoms of excavations. 
 

3.50 Fill and compaction 
A. Filling 
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1. After subgrade compaction has been completed, spread approved 
fill material in layers not exceeding eight (8) inches in uncompacted 
thickness. 

2. Water or aerate the fill material as necessary and thoroughly mix to 
obtain a moisture content which will permit proper compaction. 

3. Compact each soil layer to at least 90% relative compaction, or as 
otherwise specified.  Repeat compaction process until plan grade is 
attained. 

B. Underground Structural Fill 
1. Densify all structural fill, including re-compacted existing fill and 

backfill to a minimum degree of compaction of 95 percent modified 
proctor. 

C. Pavement areas 
1. Compact the upper six inches of fill in pavement areas to a 

minimum degree of compaction of 95 percent. 
2. Densify cohesion-less backfill material to a minimum relative 

density of 70 percent as determined by ASTM D2049. 
3. Compact materials of a questionable cohesion to either a minimum 

degree of compaction of 90 percent or a minimum relative density 
of 70 percent, whichever results in the greater dry density. 

 
D. Compaction 

1. Compaction equipment used to compact existing subgrade and fill 
shall be a vibratory type compactor as selected by the Contractor 
and approved by the Landscape Architect.  In areas where the 
vibratory type compactor is inappropriate, the Contractor shall 
select an alternate method for approval by the Landscape Architect. 

2. All required subgrade and fill compaction shall be in compliance 
with Illinois Department of Transportation "Standard Specifications 
for Road and Bridge Construction", adopted January 1, 1997. 
a. Structural Subbase: not less than 98% modified proctor 

maximum density. 
b. Backfill Material: not less than 95% modified proctor 

maximum density. 
c. Sodded and Planted Areas:  not less than 90% modified 

proctor maximum density. 
d. Utility Trenches: not less than 95% modified proctor 

maximum density. 
e. Provide equipment capable of adding measured amounts of 

moisture to the soil material ad determined by moisture-
density retention tests.  The moisture content in the soil 
material shall be within 3% of optimum.  The soil shall be 
moistened or dried as needed by approved methods prior to 
continuing compaction operations. 
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E. Hand compaction 
1. All fill or backfill around pipe or underground structures inaccessible 

to compaction equipment shall be compacted by hand. 
2. The soil shall be deposited in lifts not to exceed six inches loose 

measure and thoroughly compacted over the entire lift area with 
impact from a pneumatic power tamping hammer.  Special 
precautions shall be taken to secure the required compaction as 
specified herein, without damage to the pipe or structure.  Special 
care shall be taken in backfilling adjacent to foundation walls to 
avoid damage. 

3. Jetting will not be permitted unless specifically authorized by the 
Landscape Architect for densification of cohesion-less material. 

 
3.60 Grading 

A. Except as otherwise directed by the Landscape Architect, perform all 
rough finish grading required to attain the elevations shown on the 
drawings. 

B. Grading Tolerances 
1. Rough grade: 

a. Building and paved areas: Plus or minus 0.1 foot averaging 
0.00 

b. Landscaped areas: Plus or minus 0.15 foot 
2. Finished grade: 

a. Paved areas: Plus or minus 0.05 foot 
b. Landscaped areas:  Plus or minus 0.1 foot. 

C. Grading, including excavated and filled sections and adjacent transition 
areas, shall be reasonably smooth, compacted, and free from irregular 
surface changes.  Slope transitions shall be smooth and gradual. 

D. Redress and compact any areas that settle below required grades 
because of traffic, precipitation, or storage loading before excavation of 
other work required. 

E. Treatment After Completion of Grading 
After grading is completed and the Landscape Architect has finished his 
review, no further excavating, filling or grading will be permitted, except 
with the approval of and review by the Landscape Architect.  Use all 
means necessary to prevent erosion of freshly graded areas during 
construction and until such time as permanent drainage and erosion 
control measures have been installed. 

 
3.70 Excavation for Footings 

A. Preparation 
1. To minimize differential settlement, it is essential that earth 

surfaces upon which footings will be placed be compacted in 
accordance with the compaction requirements established in this 
section of these specifications. 
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2. Verify that all compaction is complete and approved prior to 
excavating for footings. 

B. Excavating 
Excavate to the established lines and grades.  Cut off bottom of trenches 
level, and remove all loose soil.  Where soft spots are encountered, 
remove all defective material and replace with clean fill at no additional 
cost to the Owner. 

 
3.80 Preparation of Aggregate Base for Pavement Areas 

Aggregate base in all areas to receive pavement (Asphaltic Concrete, Poured in 
Place Concrete, Precast Concrete Pavers, etc.) shall be prepared in 
conformance with the requirements in Section 350, Type A of SSRBC. 

 
3.90 Trench Excavation and Backfilling 

A. Excavation for all trenches required for the installation of pipes shall be 
made in such a manner that shall provide suitable room for laying the pipe 
within the trenches, for bracing and supporting and for pumping and 
drainage facilities.  The Contractor shall render the bottom of the 
excavations firm and dry and in all respects acceptable to the Engineer.  
Pavement, when encountered, shall be saw cut along straight lines before 
excavating. 

B. Where pipe is to be laid  in gravel bedding or encased in concrete, the 
trench may be excavated by machinery to or just below the designated 
subgrade, provided that the material remaining in the bottom of the trench 
is no more than slightly disturbed. 

C. Where pipe is to be laid directly on the bottom of the trench, the lower part 
of the trenches shall not be excavated to grade by machinery.  The last 
part of the material shall be excavated manually in such a manner that 
shall give a flat bottom true to grade so that pipe or duct can be evenly 
supported on undisturbed material. 

D. The Contractor shall meet the following criteria when the installation 
method includes the use of a steel box: 
1. When installing rigid pipe (R.C., V.C.,A.C., etc.), any portion of the 

box extending below mid diameter shall be raised above this point 
prior to moving the box ahead to install the next pipe.  This is to 
prevent the separation of installed pipe joints due to movement of 
the box. 

2. When installing flexible pipe (PVC, ABS solid wall, ABS truss, DI, 
etc.), the bottom of the box shall not extend below mid diameter. 
This is to prevent loss of soil between the box and the pipe bedding 
which could result in excessive deflection of the installed pipe. 

E. Backfilling over ducts shall begin not less than three days after placing 
concrete encasement. 

F. Where pipe is to be installed in fill of any type, fill shall be placed and 
compacted to the total depth required (rough grade elevation) and then re-
excavated for pipe installation. 
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G. The method and degree of compacting backfill as directed by the Engineer 
shall be governed by the type of material and the extent to which any 
subsequent settlement can be permitted. 

 
 
 
 
 
 

END OF SECTION 
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EXCAVATING & TRENCHING 

Section 0255 
 
PART 1 – GENERAL 
 
1.10 Summary 

The work includes: excavating and trenching for drainage facilities including 
backfilling as shown, specified or required. 

 
1.20 Related Work 
 Section Excavating and Grading for Site Work 
 
 
PART 2 – PRODUCTS 
 
2.10 Components For Backfilling 

A. Sand shall be clean and entirely free from wood or other organic material 
subject to decay, and shall be free of cinders, stone, brick and materials 
soluble in water.  Sand shall not contain fine particles in excess of 20 
percent by weight passing a #100 sieve. 

B. Grade "A" Earth fill shall consist of sand, earth and yellow clay and may 
be mixed.  Grade "A" fill shall be material as excavated without blue clay 
and may be mixed with gravel or stone not exceeding 6 inches in 
diameter.  The material shall be entirely free from slag, cinders, bottles, 
glass, cans, metal, combustible rubbish, rubble, asphalt or oily wastes, 
wood or organic materials subject to decay and shall be free of materials 
soluble in water.  Contractor shall state the locality from which the earth fill 
is to be obtained. 

 
 
PART 3 – EXECUTION 
 
3.10 Workmanship 

A. Excavations shall be made to the alignment, width, and depth necessary 
for the proper construction of the work as shown and specified, together 
with sufficient working space to permit the installation and inspection of 
the work. 

B. Excavations carried below the depth indicated, without specific directions, 
shall be refilled to the proper grade with thoroughly compacted suitable fill; 
all additional work of this nature shall be at the Contractor's expense. 

C. Trench width may vary with and depend upon the nature of the excavation 
material encountered; but, in any case, shall be made ample to permit the 
conduit or duct to be laid and constructed properly, and the backfilling to 
be placed and well compacted.  The minimum width at the bottom of the 
trench shall be 18 inches in the clear, measured between the walls of the 
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trench, or between the faces of the sheeting if the trench is sheeted.  
Where necessary for the proper installation of the fittings, or other 
equipment, the dimensions of the trench shall be increased, but no 
additional payment will be made for any such increase in the amount of 
excavation required. 

D. All excavation shall be made by open cut and sides of trench shall be kept 
as nearly vertical as possible.  If material in the bottom of trench is spongy 
or otherwise unsuitable for supporting the conduit or duct, the trench shall 
be excavated to firm earth and backfilled with sand as specified. 

E. The depth of the trench shall be sufficient to permit the placing of the 
conduit or duct lines at the indicated grade and to allow for 6" of sand bed, 
unless excavated trench material is of sand.  Where connections to 
existing lines or other conditions require a depth greater than that 
necessary to provide said indicated cover, the bottom of the trench shall 
be slopped up, as rapidly as proper conduit or duct installation will permit, 
from such required maximum depth to the depth necessary for the said 
indicated cover. 

F. Any part of the trench excavated below the required elevations, except for 
bell holes, shall be corrected with specified sand thoroughly compacted, 
and no allowance or payment will be made to the Contractor for such 
additional excavation and the backfilling thereof. 

G. Rubble or large stones shall be removed to provide a clearance of at least 
6 inches around conduit or duct.  Excavation below grade for such 
removal of rubble and stones, and the backfilling of such excavation, shall 
be included in the contract price at no additional cost. 

H. Where sand is encountered in the excavation of trenches, it may be used 
for the sand bed and backfill required for laying of conduit or duct.  This 
sand may be placed in lieu of the specified sand fill to be furnished and 
placed by the Contractor. 

I. The use of trench digging machinery will be permitted except in such 
places where in the opinion of the Landscape Architect, the operation of 
such machinery would cause damage to existing or new underground 
systems; in which case, hand methods shall be employed.  The 
requirements by the Landscape Architect of hand excavation in any part of 
the work shall be complied with by the Contractor, and shall not constitute 
a basis for any claim for extra payment in addition to the agreed contract 
price. 

J. Excavated materials shall be handled and placed in such a manner as not 
to injure surrounding areas, existing or new underground lines or 
structures, and so as not to obstruct roadways.  Roadways shall be kept 
open at all times, and open trenches shall be bridged, if required, for 
roadway crossing. 

K. As a part of the work of excavation, the Contractor shall provide and install 
all necessary plywood to protect ground and sheeting and bracing to 
prevent any caving of the trenches and pits which might cause injury to 
workmen or to adjacent structures.  Such sheeting and bracing shall be 
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maintained until the backfill has progressed to the point where sheeting 
and bracing is no longer required.  The removal of sheeting and bracing 
shall be complete, and no wood shall be left in the excavation. 

L. Also, as part of the work of excavation, the Contractor shall provide 
temporary support and adequate protection of all existing underground 
and surface utility structures, and other obstructions encountered in the 
progress of the work.  So far as known, the existing water lines, drainage 
lines, and other subsurface utilities within the areas covered by the work 
under the contract are shown on the drawings.  However, the Contractor 
shall check these locations by surface indications. 

M. Where such existing utilities cross the line of the trench at an elevation 
above or below the lines to laid hereunder, or wherever such utilities 
encroach upon the trench at such locations and such elevations as, in the 
opinion of the Landscape Architect, make it possible to retain such utilities 
in their present location, such utilities shall be maintained by the 
Contractor at his own expense, and all hand work and other special 
provisions and precautions necessary for the maintenance of such utilities 
shall be performed by the Contractor, and all cost thereof shall be included 
in the agreed contract prices. 

N. If, in the opinion of the Landscape Architect, it is deemed impracticable to 
maintain the existing utilities in their present locations, the necessary 
changes in the location for the utilities will be made by the Park District 
without charge to the Contractor.  However, no allowance will be made to 
the Contractor for delays or expense occasioned by or resulting from the 
maintenance, removal or relocation of any such utilities encountered. 

O. As part of the excavation work and without additional remuneration 
therefor; the Contractor shall maintain all trenches and excavations free 
from water during the installation of all work and until such time as the 
lines have been tested and accepted.  The water shall be removed by 
pumping or bailing or by the use of well points or other approved means.  
Water discharged from the trenches shall be led to natural drainage 
channels, drains or sewers.  Water carrying sand or other sediment shall 
be run first into settling basins, and the sand and sediments settled out 
before the water is discharged into sewers.  

P. Backfilling: 
1. After the underground systems have been completed and approved 

by the Landscape Architect, the Contractor shall backfill the 
trenches and other excavations promptly and as hereinafter 
specified. 

2. Only approved stone shall be used for backfill and shall be 
thoroughly compacted by puddling and tamping.  A bed of stone 
shall be placed 6 inches below and around the pipe for the full 
width of the trench and all backfilling shall be up to subgrade 
elevation in all areas. 

Q. Disposal:  All excess excavated and unsuitable material is to be legally 
disposed of off Park District property. 
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END OF SECTION 
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LANDSCAPE SPECIFICATIONS 

Section 0890 
 
PART 1 – GENERAL 
 
1.1 CONDITIONS & REQUIREMENTS  
 

A. Refer to the General Conditions, Supplementary Conditions and Division 
General Requirements. 

 
1.2 RELATED DOCUMENTS  
 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Earthwork sections, apply to work 
specified in this section. 

 
1.3 DESCRIPTION OF WORK 
 

A. The extent of Landscape is shown on Drawings. 
 

B. Landscape work includes, but is not limited to: 
1. Installation of all plant materials. 
2. Installation of grasses and forbes. 

 
1.4 JOB CONDITIONS  
 

A. Traffic: Conduct site clearing operations to ensure minimum interference 
with roads, streets, walks, and other adjacent occupied or used facilities.  
Do not close or obstruct streets, walks or other occupied or used facilities 
without permission from authorities having jurisdiction. 

 
B. Protection of Existing Improvements: Provide protection necessary to 

prevent damage to existing improvements indicated to remain in place.  
Protect improvements on adjourning properties and on Owner's Property. 

 
1.5 GUARANTEE 
 
 A. General  

1. Warrant all plant material to be true to botanical name and specified 
size. 

2. The Contractor will not be responsible for defects resulting from 
neglect by Owner, abuse or damage by others, or unusual 
phenomena or incidents beyond Landscape Installer's control which 
results from natural causes such as floods, lighting, storms, freezing 
rain, or winds over 60 miles per hour, fires or vandalism. 
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 B. Replacements  

1. During the guarantee period, replace at no additional expense to the 
Owner, plant materials that are dead or that are, in the opinion of the 
Owner and Consultant, in an unhealthy or unsightly condition.  
Rejected plant materials shall be removed from the site and legally 
disposed of at no additional expense to the Owner. 

2. Only one (1) replacement of any plant is required after provisional 
acceptance, except for losses or replacements due to failure to 
comply with specified requirements. 

3. Replacement plants and planning operations shall be in accordance 
with the original specifications.  Replacements shall be made no later 
than the next succeeding planting season.  Fully restored areas 
damaged by replacement operations to their original and specified 
condition. 

 
1.6 ACCEPTANCE   
 

A. Selection 
1. All plant materials shall be selected at nurseries by Contractor and 

approved by the Owner prior to digging. 
 

B. Condition and Quality 
1. All trees and shrubs are to be selected specifically for their native 

character and habitat, unless otherwise noted. 
2. Plants shall be sound, healthy, vigorous and free of disease, insect 

pests and larvae, with well-developed root systems.  Plants shall 
meet applicable standards set forth by the American Nurserymen's 
Association. 

3. Plants shall not be pruned prior to delivery without the express 
written approval of the Owner and the Consultant. 

 
C. Measurements 

1. Caliper of trees required to be less or equal to four (4) inches shall 
be taken six (6) inches above ground level.  Caliper of trees 
required to be over four (4) inches shall be measured one foot 
above ground level. 

 
D. Inspections 

1. All plant material shall be inspected and approved by the 
Consultant at the Work Site before planting. 

2. Inspection and approval of plant material by the Owner at the 
nursery shall not waive the Owner's right to reject any plant 
materials after delivery to the Work Site. 

 
 E. Digging and Handling  
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1. All plants shall be balled and burlaped with firm, natural balls of 
earth.  The balls shall be dug according to current nursery practices 
for sufficient depth and width to include adequate fibrous and 
feeding roots.  Follow AAN standards ANS1260, 1-1980 American 
Standard for Nursery Stock. 

2. No plants dug with a ball shall be accepted if the ball is broken 
before or after planting operations, without express written approval 
by the Owner. 

3. Plants with broken major branches or badly bruised or damaged 
bark are not accepted and may be rejected. 

4. Contractor shall protect the roots and balls of all plants that cannot 
be planted immediately upon delivery to the Work Site with wet soil, 
wet straw, or other acceptable materials and shall water such 
plants as necessary.  Contractor shall plant all plants at their 
location no later than two (2) days after delivery to the Work Site. 

 
 F. Substitutions  

1. No substitute plant materials shall be permitted without expressed 
written approval of the Owner.  Contractor may submit evidence, in 
a form acceptable to the Owner, that any plant material is 
unobtainable.  Owner shall consider proposals for the use of the 
nearest equivalent or variety of plant material, and, if necessary, 
may consider making an equitable adjustment of the Contract price. 

 
G. Perennials and Groundcovers 

1. All perennial and groundcover plants shall be established and well-
rooted in removable containers, integral peat pods or bare root as 
approved by the Owner and Consultant. 

 
PART 2 - OTHER MATERIALS 
 
2.1 TOPSOIL 

A. Topsoil shall be in place.  Any additional topsoil needed shall be screened 
and pulverized, and shall be furnished from a certified supplier. 
 

B. Tree and Shrub Planting Soil  
Planting soil for trees (including evergreens) and shrubs shall: 
1. Be rich in humus, fertile, friable, non-acidic, sandy loam.  Be free of 

sub-soil admixture, noxious weeds, large clods, stones, sticks, 
roots or other extraneous materials.   

2. Not be transported or used for planting operations while in a frozen 
or muddy condition. 

 
C. Groundcover and Perennial Planting Soil 

1. Groundcover and perennials shall be planted in a rototilled soil 
mixture to be a minimum depth of six (6) inches, comprised of one 
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(1) inch sand, two (2) inches of compost, and four (4) inches 
topsoil. 

 
D. Fertilizer 

Fertilizer for trees (including evergreens) shrubs, perennials, and ground 
cover shall be: 

1. "Map-Amp" (7-40-6), or an equal, complete, slow release granular 
type fertilizer approved in writing by the Consultant, or substitute 
approved by the Consultant. 

 
E. Trunk Wrap 

Trunks of all trees (except evergreens) shall be wrapped with standard 
waterproofed tree wrapping paper, 2½ inches wide, made of two (2) layers 
of crepe kraft paper weighing not less than 30 pounds per ream. 

 
 F. Plant Pits  

1. Before plant pits are dug, all weeds shall be removed from the 
planting areas and the area shall be raked level.  Contractor shall 
adjust grades as necessary to achieve the final grades shown in 
Contract Drawings. 

2. Pits shall be circular in outline with vertical sides.  The pits shall be 
dug exactly to the depth of the ball with no over dig. 

3. Shrub pits shall be at least one (1) foot larger than the diameter of 
the root ball.  Tree pits shall be at least to (2) feet wider than the 
root ball. 

4. If any pit is dug too deep the backfill shall be very well completed to 
avoid settling after the plant material has been planted. 

 
 G. Pruning 

1. All pruning must be completed before planting. 
2. Each plant must be pruned in accordance with horticultural practice 

to preserve the natural character of the plant material.  All dead, 
broken or badly bruised branches shall be removed. 

3. No paint or wound dressing will be applied to wounds or pruned 
limbs. 

 
H. Planting Trees (including evergreens) and Shrubs 

1. All standing water in planting pits must be removed before setting 
the plant into the pit.  Contractor shall report all standing water to 
the Consultant immediately in order to determine if drain tile or 
other corrective action is necessary. 

2. Set plants in the center of the pits, plumb and straight, or slightly 
tipped to duplicate normal growth. 

3. Set plants at the same depth at which they grew in the nursery, or 
slightly higher in non-porous subsoils. 
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4. The approved fertilizer shall be thoroughly incorporated with the 
planting soil before backfilling. 

5. Compact prepared planting soil around the ball in concentric layers. 
6. After filling with soil, a four (4) inch deep by eight (8) inch wide rim 

shall be formed of compacted soil to create a watering basin only 
above the root ball. 

7. Each plant shall be watered by filling the basin with water twice at 
each watering, or through the use of root feeders. 

8. All planting pits shall be finished within a period of three (3) days 
following installation.  Finishing shall include reconstruction of 
basins and weed removal. 

9. All trees and large shrubs are to be kept at least ten feet away from 
fire hydrants. 

 
 I. Mulching   

1. Furnish and install shredded wood mulch to a depth of two (2) 
inches in all tree (including evergreen) and shrub planting beds 
following the application of a pre-emergence herbicide to aid in 
weed control.  "Ron-Star" herbicide to be applied according to 
manufacturer's recommendations. 

2. Mulch should not be installed in groundcover or perennial beds. 
 
 J. Trunk Wrapping 

  1. Contractor shall wrap overlap and entirely cover the trunk from 
ground to the second branch and shall be neat and snug. 

 
 K. Guying   

1. Contractor shall guy all evergreen trees (over six (6) feet in height) 
using a minimum of three cables. 

2. Guys shall be 3/16 inch woven wire cable, and trunks shall be 
protected with sections of rubber house. 

3. Each cable shall be anchored to the ground with a screw anchor or 
approved hardwood stake. 

 
2.2 TURF AREAS  
 
 Turf Work shall include site preparation, fine grading and seeding and sodding as  
 indicated on the Plans and Specifications. 
 

A. Quality Assurance 
1. The work of this section shall be performed by a per-qualified 

Contractor specializing in seeding procedures for native grassland 
species. 

 
 B. Submittals  

1. Certificates of Conformance or Compliance 
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a. Seed. 
2. Schedules 

a. At least two (2) weeks prior to start of work, submit seeding 
schedules. 

  3. Maintenance  
a. Submit schedule and description of work items for meadow 

seeding maintenance. 
 
 C. Final Acceptance   

1. The Contractor shall be responsible for the satisfactory growth of 
grass, forbes, and Carex species on all areas seeded and/or 
planted under the Contract until final acceptance of the work. 

 
 D. Seed  

1. Seed shall be fresh, clean, dry new-crop seed composed of 
varieties, mixed in proportions by weight, and tested for minimum 
percentages of purity and germination. 

2. Within two (2) weeks of notification to proceed, submit for approval 
a written description of the mixes showing the percentage by 
number of PLS of each species. 
 

 E. Seed Mix (rates per acre) 
25% Bluechip / Nublue Kentucky Bluegrass 
25% Kelly Kentucky Bluegrass 
25% APM Perennial Ryegrass 
25% Accent Perennial Ryegrass 
 

 F. Seeding   
1. Sow seed by means of mechanical distributors.  Cross seed from 

three different directions at a rate of 200 pounds per acre.  Do not 
sow seed when wind is strong enough to separate light and heavy 
seed when it is being sown, or when ground is set or otherwise 
non-tillable.  After seeding, lightly rake or cover seed by other 
approved means by stirring ground not deeper than one-quarter 
inch (1/4").  Use care in seeding and taking procedure so no 
change in grade is made and seed is not raked from one spot to 
another, causing uneven growth.  Follow seeding with roller 
weighing not more than 100 pounds per linear foot and not less 
than 25 pounds per linear foot.  Finished seeded grades shall be 
within one inch (1") of correct, established elevations.  After 
seeding is completed, water seeded areas with fine spray to 
penetrate soil three inches (3"), but do not flood.   

 
 
 G. Seeding Seasons   
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1. Disc. harrow and sow seed between April 1 and June 20, as 
weather permits, unless otherwise approved by the Owner and 
Consultant.  This window is applicable to both Fescue and the 
Prairie Grasses.  Do not sow seed when weather conditions are 
unfavorable, such as during drought or high winds. 

 
 H. Equipment   

1. All equipment shall be inspected and approved by the Owner's 
Representative. 

2. Prior to start of work, calibrate all equipment to the satisfaction of 
the Owner's Representative.  Recalibration during seeding may be 
requested by the Owner's Representative. 

3. Rangeland Grass Drill or No-till Plant which is designed specifically 
for the seeding of the native grasses and forbes are approved 
equipment types. 

4. Blue Grass or Fescue seed to be incorporated into finely graded 
seed bed with Brillion Seeder at rates specified. 

 
 I. Mulching   

1. An agricultural straw atrix stitch bonded with degradable thread 
blanket shall be placed on all seeded areas.  A stake made of 
biodegradable corn-based polymer shall be inserted to bind the 
blanket to the topsoil surface.  Stakes shall be placed no further 
apart than four feet (4 ft.) lengthwise and no further than three feet 
(3 ft.) width-wise. 

 
 J. Sodding  

1. In area to be sodded, remove stones, roots or other undesirable 
foreign material from surface, scarify surface to a depth of two 
inches (2") for bonding of topsoil with the sod cover, and apply 
fertilizer at a rate of 450 pounds per acre.  Use wood rake to rake 
fertilizer in until surface is smooth and friable.  Moisten earth bed, 
upon which sod is to be placed, to loosened depth, if not naturally 
sufficiently moist.  Place sod that has been grown on topsoil, not 
peat, in bed within 24 hours after sod has been cut.  Lay sod on 
slopes in horizontal strips beginning at bottom and working upward.  
Lay sod so joints caused by abutting ends of sod strips are not 
continuous, and so each sod strip will abut snugly against strip 
previously laid.  As sod is being laid it shall be rolled or firmly but 
lightly tamped with suitable wood or metal tampers to "set" or press 
sod into underlying soil.  Where water will flow over the sod, the 
upper edges of the sod shall be turned into the soil below the 
adjacent area and a layer of topsoil thoroughly compacted over the 
juncture to conduct water over the upper edge of the sod. 
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PART 3 - EXECUTION  
 
3.1 MAINTENANCE   
 

A. Contractor shall, at its sole cost and expense, be responsible for all Work 
incidental to maintaining plants in a vigorous and healthy condition from 
time of nursery pick-up through planting and until acceptance of each 
phase. 

 
B. Such maintenance shall include, but shall not be limited to, the following:  

1. Contractor shall water plants, when necessary, by gently flooding the 
basin to keep them in a healthy condition; periodically check plants 
for signs of excessive water in soil before watering. 

2. Contractor shall periodically observe the plants for signs of disease 
and insect infestation. 

3. Contractor shall prune broken and dying branches, remove all 
suckers, pull all weeds, and remove all vegetable debris. 

4. Contractor shall repair or replace deteriorated tree wrappings. 
5. Contractor shall dig and straighten all trees that lean as a result of 

faulty planning. 
 
3.2 CLEAN-UP AND PROTECTION   
  
 A. Clean-up   

1. Excess and waste material shall be removed daily. 
2. When planting in an area has been completed, the area shall be 

cleared of all debris, soil piles and containers. 
 
 B. Repairs   

1. Any damage to existing landscape, paving or other such features 
as a result of work related to this Contract shall be repaired by the 
responsible Contractor to its original condition. 

 
 

END OF SECTION 
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