

	T.A. Bowman Construction LLC 134 W. Lake St, Bloomington, IL 60108 630-523-5900 estimating@tabowman.com Tom Bowman	S.G. Krauss Co. 220 Stanley St, Elk Grove Village, IL 60007 847- 290-0988 bill@sgkrauss.com Bill Krauss		
Bid Bond	X	X		
Base Bid	\$68,000.00	\$54,000.00		
Voluntary Alternates: The contractor is encouraged to provide Voluntary Alternates. All Voluntary Alternates <u>must</u> be a modification to the Base Bid and shall <u>not</u> be included in the Base Bid.	n/a	n/a		
Addenda 1, 2, 3	only Addendum 1	X		