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February 2, 2016 
 
 
 

 
 
Dear Bidder: 
 
Enclosed you will find the plans, specifications and bidding materials for 
Installation of playground fall surface at Victoria Park  All pertinent 
information is included in the attached package.  Please submit the Proposal 
Forms, Certification, References, and Bid Bonds.  Please copy your proposal and 
retain one copy for your records. 
 
Bidders will be required to meet all State bidding requirements. In addition the 
bidder will be required to substitute to the owners satisfaction,  that their product 
or application has been successfully installed in no less than three commercial 
playground projects in cold climates and are in place for no less than two 
calendar years.   Installed no later than February 2014.       
 
I look forward to reviewing your bid proposal and working with you on this project.  
If you have further questions or need to meet at the site, please contact me 847- 
561-2172.  I can be reached Monday through Friday from 8:30 a.m. until 4:30 
p.m. 
 
Sincerely, 
 

 
Gary Buczkowski 
Director of Planning and Development 
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INVITATION TO BIDS 
 
Sealed bids for the Installation of playground fall surface at Victoria Park will 
be received by the Hoffman Estates Park District at our office; 1685 West Higgins 
Road, Hoffman Estates, Illinois 60169 until exactly 10:00 A.M., February 23, 
2016, and then publicly opened and read.  Bids submitted after the closing time 
will be returned unopened.  No oral or telephone proposals or modifications will 
be considered. 
 
The Hoffman Estates Park District Board of Commissioners will make the final 
award. 
 
Proposals shall be submitted on the attached Form of Proposal and returned in 
the envelope, if provided. No bidder may withdraw his proposal after the hour set 
for the opening thereof, or before award of the contract, unless said award is 
delayed for a period exceeding sixty (60) calendar days. 
 
The Hoffman Estates Park District requires all bidders to comply with all 
provisions of the Park District Prevailing Wage Ordinance O-15-06.  This 
ordinance specifies that no less than the general prevailing rate of wages as 
found by the Park District or Department of Labor or determined by a court on 
review shall be paid each draft type of worker or mechanic needed to execute the 
contract or perform the work. 
 
The Hoffman Estates Park District may reject any or all of the bids on any basis 
and without disclosure of a reason.  The failure to make such a disclosure shall 
not result in accrual of any right, claim, or cause of action by any unsuccessful 
Bidder against the Hoffman Estates Park District. 
 
Bid results and the award of the bid will be published on the Hoffman Estates 
Park District website www.heparks.org.  
 
Sincerely, 
 
 
Gary Buczkowski 
Director of Planning and Development 

http://www.heparks.org/
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HOFFMAN ESTATES PARK DISTRICT 

 
INSTRUCTIONS TO BIDDERS 

 
1. Identification of Project 
 

The official name and location of the project shall henceforth be known as: 
 
                  Installation of playground fall surface at Victoria Park 
   

The official name and address of the project owner shall henceforth be known 
as: 

 
 HOFFMAN ESTATES PARK DISTRICT 
 1685 West Higgins Road 
 Hoffman Estates, IL   60169-2998 
 
Bid Opening:  February 23, 2016, 10:00 a.m.  
 
Committee Approval: March 1, 2016  
 
Board Approval: March 22, 2016 
 
Contract Awarded: March 23, 2016  
 
Commencement of Work: Commencement of paperwork shall begin 

immediately upon notification of award.   
 
Substantial Completion Date: July  22, 2016  
 
2. Contract Documents 
 

The Notice to Bidders, the Instructions to Bidders, the Supplementary 
Conditions, Drawings, and Specifications, the supplied Form of Proposal, the 
accepted Bid Sheet and certification comprise the Contract Documents.  
Copies of these documents can be obtained in person from the office of the 
Hoffman Estates Park District, 1685 W. Higgins Road, Hoffman Estates IL 
60169-2998. 

 
3. Explanation to Bidders 
 

Any explanation desired by a bidder regarding the meaning or interpretation 
of the invitation for bids, drawings, specifications, etc., must be requested in 
writing and with sufficient time allowed for a reply to reach bidders before the 
submission of their bids. 
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Any interpretation made will be in the form of an amendment of the invitation 
for bids, drawings, specifications, etc., and will be furnished to all prospective 
bidders.  Its receipt by the bidder must be acknowledged in the space 
provided on the Bid Form or by letter or telegram received before the time set 
for opening of bids.  Oral explanations or instructions given before the award 
of the contract will not be binding. 
 

4. Conditions Affecting the Work 
 

Bidders should visit the site and take such other steps as may be reasonably 
necessary to ascertain the nature and location of the Work, the general and 
local conditions, which can affect the Work or the cost thereof.  Failure to do 
so will not relieve bidders from responsibility for estimating properly the 
difficulty or cost of successfully performing the Work. 
 

5. Bid Guarantee, Bonds and Required Paperwork 
 

A. A Bid Guarantee, five (5%) percent, is required by the invitation for 
bids.  Failure to furnish a Bid Guarantee in the proper form and amount 
by the time set for opening of bids may be cause for rejection of the bid 
in the absolute discretion of the Owner. 

 
B.  A Bid Guarantee shall be the form of a bid bond, postal money order, 

certified check, or cashier’s check made payable to the Owner.  Bid 
guarantees, other than those stated, will be returned to the bidder upon 
opening of bids.  Such bids will not be considered for award (a) to 
unsuccessful bidders as soon as practical after the award of the job, 
and (b) to the successful bidder upon execution of such further 
contractual documents and bonds as may be required by the bid as 
accepted. 

 
C.  The successful bidder, upon being given a "Written Notice to Proceed", 

will have five (5) calendar days to provide the required Labor and 
Material Payment Bond, Performance Bond, and Insurance Policies or 
certificates for same, and commence with the Work. Failure to comply 
with the conditions set forth in the Contract Documents shall result in 
the termination of the contract for default.  In such event, the 
Contractor may be liable for any costs of performing the work which 
exceed the amount of his bid, and the Bid Guarantee shall be available 
toward offsetting such difference, if not previously returned to the 
Contractor. 

 
 
 
 



S/Gary/BID/Supply and Install Fall Surface at Victoria  
2.23.16 - 7 

 

6. Preparation and Submission of Bids 
 

Before submitting proposal, each bidder shall carefully examine all 
documents pertaining to the Work and visit the site to verify conditions under 
which Work will be performed. 
 
Submission of bid will be considered presumptive evidence that the Bidder 
has visited the site and is conversant with local facilities and difficulties, the 
requirements of the documents and of pertinent State or Local Codes, State 
of Labor and Material Markets, and has made due allowance in his bid for all 
contingencies.  Include in bid all costs of labor, material, equipment, 
contractor’s license, permits, guarantees, applicable taxes (sales tax does not 
apply), insurance and contingencies, with overhead and profit necessary to 
produce a completed project, or to complete those portions of the Work 
necessary to produce a completed project, or to complete those portions of 
the Work covered by the specifications on which proposal is made, including 
all trades, without further cost to the Owner.  The Owner shall be responsible 
for the building permit fee. 
 
No compensation will be allowed by reason of any difficulties which the 
Bidder could have discovered reasonably, prior to bidding. 
 
All proposals must be made upon the Proposal Form furnished by the Owner 
attached hereto and should give the amounts bid for work, in numbers, and 
must be signed and acknowledged by the contractor.  The Proposal should 
be enclosed in the envelope marked "Bid Proposal for Hoffman Estates Park 
District “Installation of playground fall surface at Victoria Park  " to be 
received until 10:00 A.M., February 23, 2016 showing the return address of 
the sender and addressed to: Hoffman Estates Park District, 1685 W. Higgins 
Road, Hoffman Estates, Illinois 60169.  Bids should be sealed, marked and 
addressed as directed above.  Failure to do so may result in a premature 
opening of or a failure to open such bid. 

 
The proposal submitted must not contain erasures, inter-lineations, or other 
corrections unless each correction is suitably authenticated by affixing in the 
margin immediately opposite the correction the surname or surnames of the 
person or persons signing the bid. 

 
Modifications of bids already submitted will be considered if received at the 
office designated in the invitation for bids by the time set for opening of bids.  
Telegraphic modifications will be considered, but should not reveal the 
amount of the original or reversed bid.   
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7. Prices 
 

The prices are to include the furnishing of all materials, equipment, tools, 
insurance, bonds, warranties, and all other facilities, and the performance of 
all labor and services necessary for the proper completion of the Work except 
as may be otherwise expressly provided in the Contract Documents. 

 
8. Time Schedule 
 

The timely execution of any project is extremely important.  The successful 
bidder shall take every means to meet the completion date stated above 
except for extensions granted by the Owner in writing for circumstances 
beyond the control of the Bidder. 
 

9. Late Bids and Modifications or Withdrawals  
 

Bids and modifications or withdrawals thereof received at the office 
designated in the invitation for bids after the exact time set for opening of bids 
will not be considered. 
 

10. Withdrawal of Bids 
 

Bids may be withdrawn by written or telegraphic request received from 
bidders prior to the time set for opening of bids. 
 

11. Public Opening of  Bids 
 

Bids will be publicly opened at the time set for opening in the invitation for 
bids.  Their content will be made public for the information of bidders and 
others interested, who may be present either in person or by representative. 
 

12. Award of Contract 
 

A. Award of Contract will be made to the lowest responsible bidder, as 
determined by the Board of Commissioners of the Hoffman Estates Park 
District, whose bid conforms to the invitation for bid. 

B. The Board of Park Commissioners may reject any or all of the bids on any 
basis and without disclosure of a reason.  The failure to make such a 
disclosure shall not result in accrual of any right, claim, or cause of action 
by any unsuccessful bidder against the Hoffman Estates Park District. 

 
13. Contract and Insurance  
 

The written contract between the accepted bidder and the Owner shall be 
considered finalized and entered into between the parties upon the Park 
District Board’s approval and award of the contract to the accepted bidder 
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and the Park District’s execution of the accepted bidder’s Form of Proposal, 
and said written contract shall be comprised by the Contract Documents.  The 
accepted bidder shall provide the Owner with a Labor and Material Payment 
Bond, Performance Bond, and copies of applicable Insurance Policies and 
endorsements and certificates for same within five (5) calendar days of the 
“Written Notice to Proceed” and prior to the commencement of work. 
 

14.   Postponement of Date for Opening Proposals 
 

The Owner reserves the right to postpone the date of presentation and 
opening of proposals and will give telegraphic notice of any such 
postponement to each interested party.    
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SUPPLEMENTARY CONDITIONS 

 
 
SECTION I – GENERAL 

 
1. Application  

 
These Supplementary Conditions shall be used in conjunction with and 
are a part of any and all Sections of the Specifications and all Contracts 
and Subcontracts that may be made for the completion of the work in all 
its parts as identified and described in the Contract Documents. 
 

2. Definitions  
 

Owner: The Hoffman Estates Park District, Board of Commissioners, Staff 
and its appointed Owner's representative. 
Contractor: A firm, corporation or individual with whom the Owner makes a 
direct Contract for the construction of all or any portion of the work. 
Architect/Engineer: The authorized representative of the Owner. 
Subcontractor: A firm, corporation or individual other than employees of a 
Contractor with whom a Contractor or Subcontractor makes a contract to 
furnish labor, and/or materials, and/or services in connection with the 
project. 
Owner Representative:  An employee of the Hoffman Estates Park District 
responsible for the coordination of the work involved on the project. 
 
The words "approve", "equal to", "as directed", etc., are interpreted and 
will be taken to mean "to the satisfaction of the Owner."  Samples shall be 
submitted and approvals shall be requested in ample time to avoid any 
delays should resubmission of an item be necessary. 
 

3. Contract Documents 
  

The Contract Documents shall consist of the Notice to Bidders, the 
Instructions to Bidders, the Supplementary Conditions, the Drawings, the 
Specifications, the supplied Form of Proposal, and the accepted Bid Sheet 
and certification. 
 

4. Bonds  
 

A. With proposal, and attached hereto, each Bidder shall furnish Bid 
Security payable to the Owner in the amount of 5% of bid. 

B. Include allowance in Lump Sum Proposal for Performance Bond and 
Labor and Materials Payment Bond in the amount of 100% of Contract 
Price. 
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1.  The Contractor, before commencing the Work, shall furnish a 
Performance Bond and a Labor and Material Bond. The 
Performance Bond shall be in an amount equal to 100% of the full 
amount of the Contract Sum as security for the faithful performance 
of the obligation of the Contract Documents, and the Labor and 
Material Payment Bond shall be in an amount equal to 100% of the 
full amount of the Contract Sum as security for the payment of all 
persons performing labor and furnishing materials in connection 
with the Contract Documents. Such bonds shall be on standard AIA 
Documents, issued by the American Institute of 
Architect/Engineers, shall be issued by a surety satisfactory to the 
Owner, and shall name the Owner as a primary co-obligee. The 
cost of the bonds is to be included in the Bid Proposal. The 
Performance Bond and Labor and Material Payment Bond will 
become a part of the Contract. Each Bidder shall list the name of 
the surety company that will be furnishing the Bonds on its Bid 
Proposal. The failure of a Bidder to list the name of its surety 
company on its Bid Proposal shall be a non-responsive bid. The 
failure of the successful Bidder to supply the required Bonds within 
five (5) days after the Notice of Award or within such extended 
period as the Owner may grant if the forms do not meet its approval 
shall constitute a default, and the Owner may either award the 
Contract to the next responsible, responsive Bidder or re-advertise 
for bids. A charge against the defaulting Bidder may be made for 
the difference between the amount of the bid and the amount for 
which a contract for the work is subsequently executed, irrespective 
of whether the amount thus due exceeds the amount of the bid 
guarantee. 

 2. The Contractor shall deliver the required bonds to the Owner not 
later than five (5) days following the date the Agreement is entered 
into, or if the Work is to be commenced prior thereto in response to 
a letter of intent, the Contractor shall, prior to the commencement of 
the Work, submit evidence satisfactory to the owner that such 
bonds will be furnished. 

 3. The contractor shall require the attorney-in-fact who executed the 
required bonds on behalf of the surety to affix thereto a certified 
and current copy of the power of attorney. 

 4. Whenever the Contractor shall be and is declared by Owner to be 
in default under the Contract, the Surety and the Contractor are 
each responsible to make full payment to the Owner or any and all 
extra Work incurred by the Architect/Engineer as a result of the 
Contractor’s default, and to pay to Owner all attorney’s fees and 
court costs incurred by Owner as a result of the Contractor’s 
default, and in protecting Owner’s rights under the Agreement to 
remedy Contractor’s default. 
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 5. The Contractor shall (i) furnish all Surety Company’s bonds through 
Surety Company’s local agents approved by and/or as directed by 
Owner; (ii) fully covered and guarantee with said bond the faithful 
performance and completion of the entire Contract, including 
without limitation, the faithful performance of prevailing wage 
requirements; and (iii) guarantee with said bond payment in all 
cases by the Contractor or by the Surety Company for all labor 
performed, material and supplies furnished with the entire Work in 
the Contract. Said Bond shall remain in full force and effect during 
the entire period of all general guarantees given by the Contractor 
with the Contract as called for in the Specifications and Contract, 
except in cases where other bonds are specifically called for in the 
specifications and Contract in connection with special guarantees. 

 
5. Payment  

 
The Contractor may present estimate of work for which he desires 
payment no later than the first Monday of each month, based on cost of 
labor and material incorporated into the work.  Estimate shall be a Sworn 
Statement and shall show relative amount of each item completed.  
Submit Partial Waivers of Lien, including for first payout, from Contractors, 
Subcontractors and Material Suppliers with Sworn Statement for monthly 
payout.  Payments will be made within approximately thirty (30) days after 
review by the Owner.  Notwithstanding, anything to the contrary contained 
in the Contract Documents, payouts are to be made by checks payable to 
the Contractor.  The Contractor will be required to submit a sworn payroll 
statement according to the Illinois Department of Labor documenting his 
compliance with the Illinois Prevailing Wage Act.   
 
Final Payment will be made within approximately thirty (30) days of final 
inspection and approval and receipt of all waivers, sworn statements, 
guarantee statements, and other documents set forth in the Contract 
Documents. 
 

6. Preparation of Bids 
 

Before submitting proposal, each bidder shall examine carefully all 
documents pertaining to the work and visit the sites to verify conditions 
under which work will be performed. Submittal of the Bid Proposal by the 
Contractor is a representation by the Contractor, that the Contract 
Documents are full and complete, are sufficient to enable the Contractor to 
determine the cost of the Work and that the Contract Documents are 
sufficient to enable it to construct the Work outlined therein, in accordance 
with applicable laws and regulations, and otherwise to fulfill all its 
obligations hereunder, including, but not limited  to, Contractor’s 
obligations to construct the Work for an amount not in excess of the 
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contract Sum on or before the date(s) of Completion established in the 
Agreement. The Contractor further acknowledges and declares that it has 
visited and examined the Project site, examined all physical and other 
conditions affecting the Work and is fully familiar with all of the conditions 
thereon and thereunder affecting the same. In connection therewith, 
Contractor specifically represents and warrants to Owner that prior to the 
submission of its bid it has: (a) thoroughly examined the location of the 
work to be performed, is familiar with local conditions, and has read and 
thoroughly understands the Contract Documents as they relate to the 
physical conditions prevalent or likely to be encountered in the 
performance of the work at such location; (2) examined the nature, 
location and character of the general area in which the Project is located, 
including without limitation, its climatic conditions, available labor supply 
and labor costs, and available equipment supply and equipment costs; 
and (3) examined the quality and quantity of all materials, supplies, tools, 
equipment, labor, and professional services necessary to complete the 
Work in the manner and within the cost and time frame required by the 
Contract Documents. 
 
Submission of bid will be considered presumptive evidence that the Bidder 
has visited the site and is conversant with local facilities and difficulties, 
the requirements of the documents and of pertinent State, County or Local 
Codes, State of Labor and Material Markets, and has made due allowance 
in his bid for all contingencies. 
 
Include in bid all costs of labor, material, equipment, allowance, fees, 
permits, guarantees, applicable taxes (sales tax does not apply), 
insurance and contingencies, with overhead and profit necessary to 
complete those portions of the work covered by the specifications on 
which proposal is made, including all trades, without further cost to the 
Owner.  Obtain all permits and arrange for all inspections.  Pay all fees, 
permits and costs incurred. 
 
No compensation will be allowed by reason of any difficulties, which the 
Bidder could have discovered prior to bidding. 
 

7. Fees and Inspection 
 

The Contractor is responsible for all license fees and arrangements for all 
inspections required by State, County, Local and other authorities having 
lawful jurisdiction.  The Owner is responsible for all building permit fees 
associate with the Work. 
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8. Subcontracts 
 

Contractors operating under direct Contracts with the Owner may let 
Subcontracts for the performance of such portions of the work as are 
usually executed by special trades.  All such Subcontracts shall be based 
on conformance with all pertinent conditions set forth in the Contract 
Documents, including the Supplementary Conditions as well as the 
detailed requirements of the portions of the drawings and specifications 
which depict or describe the work (labor and materials) covered by the 
Subcontract. 
 
No Work may be sublet without approval of the Owner, who reserves the 
right to disapprove any proposed Subcontractor whose record does not 
establish his experience, competence, and financial ability to perform the 
work. 
 

9. Materials  
 

Materials shall conform to the drawings, specifications, manufacturer's 
specifications for all products incorporated into the work, and all applicable 
standards and guidelines. 
 
Some specific equipment and materials have been specified for use on 
this project to establish minimum performance requirements or desired 
features.  To receive consideration of alternate equipment or materials, 
the Bidder must submit all appropriate product data and receive pre-bid 
approval from the Owner.  All materials are subject to the approval by the 
Owner both before and after incorporation in the project. 
 
All condemned material or work shall be removed from the premises and 
properly disposed of. 
 

10. Law Compliance 
 

All project construction work shall comply with all State and Municipal 
Laws and Regulation, and with all Local Ordinances and Rules pertaining 
to this work.  Such Laws, Regulations, Ordinances and Rules shall be 
considered a part of these specifications. 
 
A. The Contractor warrants that it is familiar with and shall comply with 

Federal, State and local laws, statutes, ordinances, rules and 
regulations and the orders and decrees of any courts or administrative 
bodies or tribunals in any manner affecting the performance of the 
Contract including without limitation Workers= Compensation Laws, 
minimum salary and wage statutes and regulations, laws with respect 
to permits and licenses and fees in connection therewith, laws 



S/Gary/BID/Supply and Install Fall Surface at Victoria  
2.23.16 - 15 

 

regarding maximum working hours. No plea of misunderstanding or 
ignorance thereof will be considered. 

B. Whenever required, the Contractor or Subcontractor shall furnish the 
Architect/Engineer and Owner with satisfactory proof of compliance 
with said Federal, State and local laws, statutes, ordinances, rules, 
regulations, orders, and decrees. 

C. Contractor shall carefully examine the Occupational Safety and health 
Act as issued by the Federal Register (OSHA), and the specific 
regulations governing procedures, techniques, safety precautions, 
equipment design, and the configuration of the same as required under 
this Act and shall comply with all terms of the Act and to perform and 
complete in a workmanlike manner all work required in full compliance 
with said Act. 

D. Contractor shall comply with all terms of the Illinois Preference Act and 
all terms of the Equal Employment Opportunity Clause of the Illinois 
Fair Employment Practices Commission.  

E. At all times Contractor shall remain in compliance with the Illinois 
Public Works Employment Discrimination Act (775 ILCS 10/1, et seq.,) 
and the Illinois Human Rights Act (775 ILCS 5/2-101, et seq.,), and in 
addition shall at all times comply with Section 2-105 of the Illinois 
Human Rights Act requiring a written sexual harassment policy as 
defined therein. 

F. Contractor and all subcontractors shall be solely responsible for 
complying with the Substance Abuse Prevention on Public Works 
Projects Act, Public Act 095-06345. 

G. Contractor agrees to maintain all records and documents for projects 
of the District in compliance with the Freedom of Information Act, 5 
ILCS 140/1 et seq. In addition, Contractor shall produce records which 
are responsive to a request received by the District under the Freedom 
of Information Act so that the District may provide records to those 
requesting them within the time frames required. If additional time is 
necessary to compile records in response to a request, then Contractor 
shall so notify the District and if possible, the District shall request an 
extension so as to comply with the Act. In the event that the District is 
found to have not complied with the Freedom of Information Act due to 
Contractor’s failure to produce documents or otherwise appropriately 
respond to a request under the Act, then Contractor shall indemnify 
and hold the District harmless, and pay all amounts determined to be 
due including but not limited to fines, costs, attorney’s fees and 
penalties. 

H. Contractor understands, represents and warrants to the Owner that the 
Contractor and its Subcontractors (for which the Contractor takes 
responsibility to insure that they comply with the above-mentioned 
Acts) are in compliance with all requirements provided by the Acts set 
forth in Article 15 and that they will remain in compliance for the 
entirety of the Work. A violation of any of the Acts set forth in this 
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Article is cause for the immediate cancellation of the Contract. 
However, any forbearance or delay by the Owner in canceling this 
Contract shall not be considered as, and does not constitute, Owner=s 
consent to such violation and a waiver of any rights the Owner may 
have, including without limitation, cancellation of this Contract. 

I. Contractor and each of its Subcontractors shall pay prevailing wages 
as established by the Illinois Department of Labor for each craft or type 
of work needed to execute the contract in accordance with 820 ILCS 
130/.01 et seq. The Contractor shall prominently post the current 
schedule of prevailing wages at the Contract site and shall notify 
immediately in writing all of its Subcontractors, of all changes in the 
schedule of prevailing wages. Any increases in costs to the Contractor 
due to changes in the prevailing rate of wage during the terms of any 
contract shall be at the expense of the Contractor and not at the 
expense of the Owner. The change order shall be computed using the 
prevailing wage rates applicable at the time the change order work is 
scheduled to be performed. The Contractor shall be solely responsible 
to maintain accurate records as required by the prevailing wage statute 
and shall be solely liable for paying the difference between prevailing 
wages and any wages actually received by laborers, workmen and/or 
mechanics engaged in the Work 

 
11. Supervision  

 
The Contractor shall maintain a highly qualified technician on the job site 
at all times.  The Contractor shall enforce strict discipline and good order 
among his employees and the Subcontractors at all times work is in 
progress.  The Contractor shall not employ any unfit person or anyone not 
skilled in the work assigned to him. 

 
12. Equipment and Tools 

 
Furnish and maintain all equipment tools and apparatus, scaffolding, and 
all temporary work and materials necessary to perform the work. 
 

13. Expediting 
 

Place orders for materials and equipment immediately upon receipt of 
Contract or Notice to Proceed and follow up vigorously to insure adequate 
and timely supply to the work.  Perform all tracings and expediting actions 
and arrange to get workmen in the job at the proper time to avoid delays. 
 

14. Sanitary 
 

The Contractor shall provide suitable, temporary toilet facilities at a 
specified location, for workmen on the project, complying in every respect 
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with Local and County requirements.  Unit shall be chemically treated, 
serviced at regular intervals, and maintained in a sanitary condition at all 
times. 
 

15. Existing Utilities 
 

The Contractor shall be responsible for locating and protecting all existing 
utilities, public and private, for the duration of the job.  Prior to the 
commencement of any work, the Contractor shall notify all public and 
private utilities for the purpose of verifying, marking, and recording the 
locations of all under ground or overhead utilities, temporary or 
permanent.  Any repair/replacement costs or associated damage will be 
the responsibility of the Contractor. 

 
16. Testing and Observations 

 
The Contractor shall give the Owner, Village Inspector, and 
Manufacturer's Representative proper notice of readiness of Work for all 
required observations, tests, or reviews. 
 
If Laws or Regulations of any public body having jurisdiction requires any 
Work (or part thereof) to specifically observed or tested, Contractor shall 
assume full responsibility therefor, pay all costs in connection therewith 
and furnish Engineer with the required certificates of inspection, testing, or 
approval.  Contractor shall be responsible for and pay all costs in 
connection with any inspection or testing required in connection with 
Owner's or Manufacturer's agreed to Supplier of materials or equipment 
proposed to be incorporated into the Work, or of materials or equipment 
submitted for approval prior to the Contractor's purchase thereof for 
incorporation in the Work. 
 
The cost of all observations, tests, and approvals in addition to the above 
which are required by the Contract Documents shall be paid by the Owner 
(unless otherwise specified). 
 
All observations, tests, or reviews other than those required by Laws or 
Regulations of any public body having jurisdiction shall be performed by 
organizations agreed to by Owner and Contractor (or Manufacturer if so 
specified). 
 
Should testing reveal deficiencies due to Contractor error, 
subsequent testing costs shall be paid by Contractor. 
 
If any work (including the work of others) that is to be observed or tested is 
covered without the written concurrence of the Owner, it must, if requested 
by Engineer, be uncovered of observation.  Such uncovering shall be at 
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the expense of the Contractor unless Contractor has given Owner or 
Village Inspector timely notice of Contractor's intention to cover such work 
and Engineer has not acted with reasonable promptness in response to 
such notice.  Neither observations by Owner nor observations, tests, nor 
reviews by others shall relieve the Contractor from his obligations to 
perform the work in accordance with the Contract Documents. 
 

 17. Acceptance Preceding Work (if applicable) 
 
Before starting any operation, the Contractor and Subcontractors shall 
examine work performed by others to which his work adjoins or is applied 
and report any condition that will prevent satisfactory accomplishment of 
his Contract.  Failure to notify the Owner in writing of deficiencies or faults 
in preceding work will constitute acceptance thereof and waiver of any 
claims and its unsuitability. 
 

 18. Cutting and Patching 
 

When necessary to cut or alter completed work to accommodate another 
trade, the Contractor or Subcontractor for work in places, shall do all 
cutting for and repair of portions of the work so disturbed.  Where cutting 
is necessitated by fault or negligence of another Contractor, all costs of 
cutting and repairing shall be borne by the party at fault. 
 

 19. Damage to Current   
 

Each Contractor shall adequately protect all preceding work from damage 
caused by him or his works.  All breakage or damage will be repaired by 
trade concerned at the cost of the party causing damage.  Each 
Contractor, however, shall be responsible for adequate protection of his 
own work against normal construction risks. 
 

 20. Housekeeping 
 

Keep site of operations free from accumulations of rubbish and waste 
materials at all times.  See that Subcontractors remove and dispose of 
their rubbish.  Arrangements for removal and disposition of rubbish will be 
made by Contractors concerned at no cost to the Owner. 
 
Should any Contractor or Subcontractor allow rubbish or waste material to 
accumulate on any portion of the site or in any portion of the building to 
such extent that the accumulation constitutes a hazard or obstructs the 
prosecution of the work in any way.  The Owner may, if Contractor or 
Subcontractor at fault fails to remove such rubbish or waste materials 
within three (3) days after written notice to clear up the accumulation, 
engage prior labor or services of another Contractor to make necessary 
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removal and disposition and to charge cost against monies due to 
Contractor or Subcontractor at fault. 
 

 21. Protection 
 

A. Property:  Each Contractor and Subcontractor shall take such 
precaution as are necessary adequately to protect from damage or 
deterioration and to safeguard from theft or pilferage, all materials, 
tools and equipment pertaining to his work which are on  the site, 
whether stored or incorporated in the structure. 

 
B. Safety: Provide all barricades or other temporary protection as may be 

required by local authorities having lawful jurisdiction, or be considered 
of general safety, around all openings in floors and walls of the 
structure, and around all open pits or trenches in its vicinity. 

 
C. Weather: Each Contractor and Subcontractor shall at all times provide 

protection against rain, snow, wind storms, frost or heat so as to 
maintain all work, materials, apparatus, and fixtures, free from injury or 
damage. 

 
At the end of each day's work, all new work subject to damage by the 
elements and all points where water or frost may enter any part of the 
structure or work shall be covered. 

 
D. Water: General Contractor shall at all times protect excavations, 

trenches, and building from damage from rain water, snow, spring 
water, ground water backing up of drains or sewers and all other water.  
He shall provide all pumps and equipment enclosures required for 
such protection. 

 
He shall also construct and maintain any temporary drainage 
necessary to direct or lead water away from the work and shall do all 
pumping necessary to keep excavation and lowest floor free of water 
at all times. 

 
E. Damage: All work damaged by failure to provide protection shall be 

removed and replaced with new work at the expense of the Contractor 
at fault. 

 
 22. Guarantee 
 

The Contractor and/or manufacturer shall provide a minimum of one 
(1) year warranty for all materials and workmanship associated with 
the project or work performed under the Contract. 
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23. Insurance 
 

 Worker’s Compensation 
o State:  Statutory 
o Applicable Federal (e.g., Longshoremen’s): Statutory 
o Employer’s Liability 

 $1,000,000.00 Per Occurrence 
 $500,000.00 Disease, Policy Limit 
 $500,000.00 Disease, Each Employee 

 If written under Commercial General Liability Policy Form 
o $2,000,000.00 General Aggregate 
o $1,000,000.00 Products Completed Operations 

Aggregate 
o $1,000,000.00 Personal and Advertising Injury 
o $1,000,000.00 Each Occurrence 
o $     50,000.00 Fire Damage (any one fire) 
o $     50,000.00 Medical Expense (any one person) 

 Business Automobile Liability (including owned, non-owned 
and hired vehicles): 

o Bodily Injury 
 $1,000,000.00 Per Person 
 $1,000,000.00 Per Accident 

o Property Damage 
 $1,000,000.00 Per Occurrence 

 Umbrella Excess Liability 
o $2,000,000.00 over Primary Insurance 
o $2,000,000.00 Retention for Self-Insured Hazards Each 

Occurrence 
 

A. General: The Contractor shall not commence work under the Contract 
until he has obtained all insurance required, and it has been approved 
by the Owner, nor shall Contractor allow any Subcontractor to 
commence work on any portion of the work until all insurance required 
of the Subcontractor and Sub-subcontractor has been similarly 
approved by the Owner. 

 
All such insurance shall be purchased only from companies licensed 
and duly authorized by the Department of Insurance of the State of 
Illinois to do business in Illinois and to write the types of insurance 
policies as herein specified.  Insurance companies must have a 
minimum policy holder's rating of A+ and a financial rating of AAAAA 
as stated in the latest edition of Best's Insurance Guide. 
 
The insurance coverages must be maintained by the Contractor and 
the Subcontractor until all work is completed by the Contractor and 
accepted by the Owner.  If the policy is written on claims made basis, 
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then the Contractor shall purchase such additional insurance as may 
be necessary to provide specified coverage to the District for a period 
of not less than five (5) years from the completion of the work. 

 
B. Automobile Liability:  Contractor shall obtain at his expense and keep 

in force at all times during the performance of the work, 
Comprehensive Automobile Liability Insurance providing for bodily 
injury, personal injury and property damage, limits of an amount not 
less than $500,000 per occurrence and $1,000,000 per annual 
aggregate. 

 
C. General Liability Insurance: Contractor shall obtain at his expense and 

keep in force  at all times during the performance of the work, 
Comprehensive General Liability Insurance providing for bodily injury, 
personal injury and property damage, limits of not less than $1,000,000 
per occurrence and $1,000,000 annual aggregate. 

 
D. Worker's Compensation and Employer's Liability Insurance:  

Contractor shall obtain at his expense and keep in force at all times 
during the performance of work, worker's compensation and related 
insurance coverage at amounts required by statute and employer's 
liability with limits of not less than $1,000,000 per occurrence. 

 
E. Certificates of Insurance: Within five (5) calendar days after receipt of 

the "Written Notice to Proceed", the Contractor shall file with the 
Owner, a Certificate of Insurance and Policy Endorsement showing 
complete coverage of all insurance required by this Section signed by 
the insurance companies or their authorized agents, certifying to the 
name and address of the party insured, the description of the work 
covered by such insurance, the insurance policy numbers, the limits of 
liability of the policies and the dates of their expirations, with a further 
certification from said insurance companies that their policies will not 
be modified, amended, changed, cancelled or terminated without thirty 
(30) business days prior written notice to the Owner.  If any form of 
umbrella or excess coverage policy is utilized by the Contractor, the 
Owner reserves the right to require a copy of the entire policy. 

 
F. All policies of insurance purchased or maintained in fulfillment of this 

paragraph 24 shall name the Owner and Architect/Engineer as 
additional insureds thereunder.  

 
G. Failure of Owner to demand any certificate, endorsement or other 

evidence of full compliance with these insurance requirements or 
failure of Owner to identify a deficiency from evidence that is provided 
shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. The Contractor agrees that the obligation to 
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provide the insurance required by these documents is solely its 
responsibility and that this is a requirement which cannot be waived by 
any conduct, action, inaction or omission by the Owner. 

 
H. Nothing contained in the insurance requirements of the Contract 

Documents is to be construed as limiting the liability of the Contractor, 
the liability of any Subcontractor or any tier or either of their respective 
insurance carriers. The Owner, does not in any way, represent that the 
coverages or limits of insurance specified is sufficient or adequate to 
protect the Owner, Contractor, Architect/Engineer, or any 
Subcontractor’s interests or liabilities but are merely at minimums. The 
obligation of the Contractor, the Architect/Engineer, and any 
Subcontractor of any tier to purchase insurance, shall not, in any way, 
limit their obligations to the Owner in the event the Owner should suffer 
an injury or loss in excess of the amount recoverable through 
insurance, or any loss or portion of the loss which is not covered by 
either the Contractors or any Subcontractor insurance. 

 
I. On the Certificate of Insurance, delete in the cancellation provision the 

following words, "Endeavor to" and "but failure to mail such notice shall 
impose no obligation or liability of any kind upon the company, its 
agents or representatives." 

 
J. All the insurance required of the Contractor shall state that the 

coverage afforded to the additional insureds shall be primary insurance 
of the additional insureds with respect to claims arising out of 
operations performed by or on their behalf. If the additional insureds 
have other insurance or self-insured coverage which is applicable to 
the loss, it shall be on an excess or contingent basis. 

 
K. All insurance required of the Contractor shall provide that any failure to 

comply with reporting provisions of the policies shall not affect 
coverage provided to the Owner or Architect/Engineer or any of their 
officers, directors, commissioners, officials, employees, consultants, 
volunteers, or agents. l. All insurance required of the Contractor shall 
provide that the insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with respect to 
the limits of the insurer’s liability.  

 
L. In the event the Contractor fails to furnish and maintain the insurance 

required by this contract, the Owner may purchase such insurance on 
behalf of the Contractor, and the Contractor shall pay the cost thereof 
to the Owner upon demand or shall have such cost deducted from any 
payments due the Contractor. The Contractor agrees to furnish to the 
Owner the information needed to obtain such insurance. 
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M. In order to protect the Owner and Architect/Engineer the Contractor 
shall require that all its Subcontractors purchase insurance protecting 
the Owner and Architect/Engineer to the same extent they are 
protected by the insurance required herein from the Contractor. 

 
N. Owner’s Liability Insurance 

1.  The Contractor shall purchase and maintain insurance covering the 
Owner's liability for claims which may arise from operations under 
the Contract and that will protect the Owner and the 
Architect/Engineer and their agents and employees from and 
against all claims, damages, losses and expenses including 
attorney's fees arising out of or resulting from the performance of 
the work, provided that any such claim, damage, loss or expense 
(1) is attributable to bodily injury, sickness, disease or death, or to 
injury or to destruction of tangible property (other than the work 
itself) including the loss of use resulting therefrom and (2) is cause 
in whole or in part by any negligent act of omission of the 
Contractor, and Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them 
may be liable, regardless of whether or not it is caused in part by a 
party to whom insurance is afforded pursuant to this paragraph. 
The minimum limits of liability purchased for such coverage shall be 
equal to the aggregate of the limits required for the Contractor’s 
Liability Insurance under 24 above. 

2.  In any and all claims against the Owner or the Architect/Engineer or 
any of their agents or employees by any employee of the 
Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them 
may be liable, the insurance obligation under this paragraph shall 
not be limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for the 
Contractor or any Subcontractor under Workmen's Compensation 
Acts, disability benefit acts or other employee benefit acts. 

3.  The insurance obligations of the Contractor under this paragraph 
shall not extend to the liability of the Architect/Engineer, his agents 
or employees arising out of (1) the preparation or approval of maps, 
drawings, opinions, reports, surveys, change orders, designs or 
specifications or (2) the giving of or failure to give directions or 
instruction by the Architect/Engineer, his agents or employees 
provided that such giving or failure to give is the primary cause of 
the injury damage. 

4.  The Contractor shall provide the Owner with the Original policy and 
shall furnish the Architect/Engineer a memorandum copy of said 
policy. The named insured in the Protective Liability Policy shall be: 
Hoffman Estates Park District 
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 24. Indemnification 
 

To the fullest extent permitted by law, the Contractor shall waive any right 
of contribution against the Owner and shall indemnify and hold harmless 
the Owner and the Architect/Engineer and their officers, officials, 
employees, volunteers and agents from and against all claims, damages 
losses and expenses, including, but not limited to, legal fees (attorney’s 
and paralegal’s fees, expert fees and court costs), arising out of or 
resulting from the performance of the Contractor’s work provided that any 
such claim, damage, loss or expense is attributable to bodily injury, 
sickness, disease or death, or injury to or destruction of property, other 
than the work itself, including the loss of use resulting therefrom, or is 
attributable to misuse or improper use of trademark or copyright protected 
material or otherwise protected intellectual property, to the extent it is 
caused in whole or in part by any wrongful or negligent act or omission of 
the Contractor, any Subcontractor, anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them may be liable. Such 
obligation shall not be construed to negate, abridge or otherwise reduce 
any other right to indemnity which the Owner would otherwise have. The 
Contractor shall similarly, protect, indemnify and hold and save harmless, 
the Owner, its officers, officials, employee, volunteers and agents against 
and from any and all claims, costs, causes, actions and expenses, 
including, but not limited to, legal fees, incurred by reason of Contractor’s 
breach of any of its obligations under, or Contractor’s default of any 
provisions of the Contract. The indemnification obligations under this 
paragraph shall not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by or for the 
Contractor or any subcontractor under Workers’ Compensation or 
Disability Benefit Acts or Employee Benefit Acts 
 

 25. Labor Law 
 

The Contractor and each and every Subcontractor performing work at the 
site of the project to which this Contract relates shall comply with 
applicable and provisions of all pertinent Federal, State, and Local Labor 
Laws. 

 
  26. Final Cleaning 
 

Just prior to delivery of the job to the Owner, the Contractor shall perform 
a final cleaning of the equipment and haul away from the job site all debris 
created by his work on the site and surrounding area. 
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 27. Time Schedule/Major Repairs 
 

Work under the Contract shall commence within five (5) calendar days 
after given "Written Notice to Proceed" by Owners (or date specified) and 
shall continue with due diligence until due completion. 
 
Each Contractor or Subcontractor shall and does hereby agree that he will 
start and prosecute his work so as to cause no delay to the  Contractor 
and that he will complete all work under his Contract coincidentally with 
completion of Contractor's work. 
 
The Contractor shall submit an estimated time schedule setting up order 
of procedure and time allowed for each branch of work.  Contractor shall 
make every effort to adhere to these schedules, but reasonable 
modifications will be permitted from time to time to compensate for delays 
due to strikes or conditions beyond Contractor's control, exclusive of 
weather. 
 

28. Avoidance of Delays (Major Repairs) 
 

Each Contractor and Subcontractor shall be furnished a copy of the "Time 
Schedule" referred to above, and each shall so prosecute his work that he 
not only maintains his progress in accordance with the said Time 
Schedule but also shall cause no delays to other Contractors, either in 
person or through a Subcontractor, fail to maintain progress according to 
the approved Time Schedule or cause delay to another Contractor or 
Subcontractor, he shall furnish such additional labor and/or services or 
work such overtime as may be necessary to bring his operation up to 
schedule with no additional cost to Owner.  Failure to maintain schedule or 
to the above steps to regain the agreed time schedule shall constitute 
default within the terms of the Contract and grounds on which the Owner 
may have recourse to the Contractor's Surety for remedial action. 
 

 29. Unit Prices and Measurement (if applicable) 
 

Upon completion of the work, a final measurement will be conducted by 
the Contractor and Owner.  Unit prices included in the bid proposal will be 
applied to the units measured to determine the final/total price of the work. 
 

30. Assignment 
 

The Contractor or any Subcontractor shall not assign the Contract nor any 
monies due to become due to him hereunder, to any Person, Firm, or 
Corporation without previous written consent of the Owner. 
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 31. Extras 
 

No extra work shall be allowed or paid for unless a Change Order is made 
and accepted by the Owner in writing. 
 

 32. Examination of Site  
 

Before submitting proposal, contractors shall examine site.  Such an 
examination will be presumed and no allowance will be made for extra 
labor or materials due to Contractor's failure to do so. Any information 
furnished by the Owner shall not constitute a representation concerning 
site conditions and the Contractor shall bear, solely and exclusively, all 
costs due to concealed, unknown, unusual or otherwise unforeseen 
conditions at the site. Contractor is aware that all such risk concerning site 
conditions is borne by it, has considered such in making its bid, and 
therefore freely waives all of its rights under the Illinois Public Construction 
Contract Act of 1999 . 
 

 33. Safety  
 

The Contractor is responsible for the safe passage of pedestrian traffic for 
the duration of the job.  Any precautionary measures, necessary warning 
signs, barricades, etc., required to inform the general public of potential 
hazards or dangers and as necessary to assist the Contractor in the 
performance of the work, shall be at his expense and provided for in his 
quoted price.  Public safety is a foremost concern of the Owner, 
therefore failure by the Contractor to take a pro-active approach to 
safety is unacceptable.  If necessary, the Owner will take whatever 
steps deemed appropriate, at the cost of the Contractor, to ensure 
the safety of the general public and our employees. 
 

34. Personnel 
 

If any person employed on the work site be, in the opinion of the Owner, 
intemperate, disorderly, incompetent, willfully negligent or dishonest in the 
performance of his duties, he shall be directed to cease work and vacate 
the job site immediately. 
 

35. Liens 
 

No payment shall become due until the Contractor, if required, shall 
deliver to Owner a complete release of all liens arising out of this Contract, 
or receipts in full in lieu thereof and, if required in either case, an affidavit 
that so far as he has knowledge or information, the releases and receipts 
include all the labor and material for which a lien could be filed.  If any lien 
remains unsatisfied after all payments are made, the Contractor shall 
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refund to the Owner all monies that the latter may be compelled to pay in 
discharging such a lien, including all costs and a reasonable attorney's 
fee. 
 

36. Default 
 

In case of default by the Contractor, the Owner may procure the articles or 
services from other sources and hold the Contractor responsible for any 
excess cost occasioned thereby. 
 

37. Cancellation of Contract 
 

If the Contractor or any of his Sub-contractors shall, in the judgment of the 
Hoffman Estates Park District, be unable to carry on the work 
satisfactorily, or if the Contractor or any of his Sub-contractors shall violate 
any of the provisions of this contract, or in case of bankruptcy of the 
Contractor, or failure of the Contractor to pay for supplies or workmen, or 
a work-stoppage, or a failure by the Contractor to provide sufficient 
workmen or sufficient material for the job, the Owner may serve written 
notice upon the Contractor and his Surety of his intention to terminate the 
Contract, and, if within seven (7) days after the service of such notice, the 
Contractor or the Sub-contractor or the Surety have not proceeded to 
carry on the work in accordance with this Contract and to the satisfaction 
of the Owner, this Contract shall cease and terminate and the Owner shall 
have the right to take over the work and prosecute the same to completion 
by Contract for the account and at the expense of the Contractor and the 
Surety; and the Contractor and Surety shall be liable to the Owner for any 
excess costs occasioned by the Owner thereby, and in such event the 
Owner may take possession of and utilize in completing the work such 
materials, appliances, and plants as may be on the site of the work and 
necessary therefore; provided, however, that in the event the Owner 
determines that the failure of the Contractor, Sub-contractor or Surety to 
carry on the work in accordance with this Contract has resulted in an 
emergency which will require that the Owner take over the work 
immediately, to avoid loss or waste of a substantial part of the work 
already performed, the Owner may immediately take over the work and 
prosecute the same at the expense of the Contractor and Surety to the 
extent necessary to avoid damage, and may prosecute the same at the 
expense of the Contractor and Surety to the extent necessary to avoid 
damage, and may prosecute the same to completion at the expense of the 
Contractor and the Surety unless within seven (7) days after the services 
of the above described notice, the Contractor, Sub-contractor or Surety 
has proceeded to carry on the work in accordance with this Contract and 
to the satisfaction of the Hoffman Estates Park District. 
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38. Lien Waivers (if applicable) 
 

Neither by partial nor final payment will the Owner be deemed to have 
waived any remedy for defective work or negligence on the part of the 
Contractor or any other portion of the Contract which, by its nature, 
survives after time of payment. 
 
Supporting partial Waivers of Lien for each Subcontractor, supplier and 
prime contractor must accompany each request for progress payment. 
 
Waivers must spell out exact description of work performed for which 
Waiver is issued and state whether dollar amount is full amount received 
or amount of work less retainage, held by prime contractor. 
 
For final payment it is necessary to submit final waivers in the full amount 
of the Contracts for all Subcontractors, suppliers and prime contractors. 
 
Waivers must be accompanied by a sworn statement listing 
Subcontractors and suppliers, the amount of their Contracts and the 
amount requested. 
 

39. Line and Grade Stakes (if applicable) 
 

Stakes for lines and grades shall be provided once by the Owner.  Costs 
for replacement of damaged stakes shall be paid by the Contractor.  Prior 
to commencing work and before pouring or finally adjusting any structure 
or closing any excavation, the Contractor shall verify the correctness of 
any grades so as to conform to the Contract Documents. 
 

40. Construction Observation 
 

A Consultant may be called upon to observe the work on behalf of the 
Owner and will provide general assistance during construction insofar as 
proper interpretation of the Contract Documents is affected.  The 
consultant shall not be responsible for the acts or omissions of the 
Contractor's superintendent or other employees. 
 
All materials used and all completed work by the Contractor shall be 
subject to the observation of the Owner/Owner's representative.  The 
Contractor shall furnish such samples of materials for examination and 
tests as may be requested by the Owner and shall furnish any information 
required concerning the nature or source of any materials or equipment, 
which he proposes to use.  Any material, equipment, or work which does 
not satisfactorily meet the Contract Documents may be rejected by the 
Owner by giving written notice to the Contractor.  All rejected materials, 
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equipment, or work shall be promptly removed and replaced at the 
Contractor's expense. 
 

41. Field Representatives 
 

Field representatives may be appointed by the Owner, Architect or 
Engineer to see that the work is performed in accordance with the 
Contract Documents.  Field representatives shall have the authority to 
condemn and/or reject defective work materials.  Only the Owner shall 
have authority to suspend work.  Field representatives shall have no 
authority to permit deviation from the Contract Documents and Owner, the 
Contractor shall be liable for any deviations made without a written order 
from the Engineer. 
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HOFFMAN ESTATES PARK DISTRICT 
 

SPECIFICATIONS 
TRADE SPECIFIC 

 
INSTALLATION OF PLAGROUND FALL SURFACE  

Section 0605 

 
 

PART 1 – GENERAL  

 

Existing playground conditions The Playground fall surface consists of loose fill 

ground rubber tire chips with a 1/2 inch rubber mat wear surface.  The entire rubber 

system is contained with a 6”X 12” concrete curb.      

 

    Existing surfacing X-Section  

 Existing playground will be updated by removing all components and installing new 

components.  Where component footings are involved, the playground contractor will 

remove the rubber mat material surface and pull back the ground rubber tire material to 

establish a minimum work area.  At no time will the rubber chips be contaminated with 

other materials (Soil, Stone or Rock etc.).  If existing footing holes are no longer needed, 

the playground installation contractor will fill such holes with compactable stone.  The 

playground installation contractor will then repair all geotextile fabric and pull back the 

ground rubber tile chips to form a level surface.  The playground fall surface contractor 

can assume that there will be minimal disturbance to the existing fall surface.   

Product /Project requirements  The playground fall surface contractor shall provide a 

flat unitary playground wearing surface that meets or exceeds ASTM 1951  ( ADA 

surface accessibility standards).  This surface shall be able to withstand flood waters to 

a depth of three foot. The wear surface shall be able to withstand normal foot traffic with 
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no signs of wear failure for a period of no less than three years from the date of 

installation.  Should the wear surface fail to perform within that period, the playground 

fall surface contractor shall repair those sections at his own expense. At minimum the 

“term failure” shall include but not be limited to the loss of 25% of turf fiber or10% loss of 

surface granules.    

Performance requirements Upon completion of the fall surface project, the playground 

fall surface contractor shall at his own expense test the Impact attenuation of the surface 

installed. This testing shall be done in accordance with ASTM F1292 methods.  Test 

readings shall not exceed 100G or 500HIC for the particular critical fall height in any of 

the fall zones.  Any areas that exceed those requirements amounts shall be remediated 

until such time as the required results are achieved.   

The installation contractor shall warranty the fall surface system for period of not less 

than 5 years from the date of installation.  This warranty shall include material product / 

system failure  and non-conformance to the ASTM F1292 Standard.   

Note  It is the owners desire obtain a system  with the lowest possible  G and HIC rating.  

However at no time during the 10 year warranty period shall the fall surface exceed 

150G -750 HIC within any of the critical fall height areas of the playground.                
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INSTALLATION OF MANUFATURED PLAGROUND EQUIPMENT 

Section 0608 
 

PART 1 – GENERAL  
 

1.1 All work covered under this contract shall be performed in accordance with the 
manufactures procedures, directions and or standards for assembly of the 
equipment being installed. Any and all deviations from procedures, directions and 
or standards shall be approved by the manufacture prior in writing prior to final 
acceptance. All manufacture acknowledgements shall be provided to the owner 
prior to final acceptance. All additional materials necessary to complete the 
installation shall be provided by the contractor in accordance with the 
manufactures minimum specification and or requirements.  

 
1.2 All work related to the playground shall be performed in accordance with  CPSC 

standards for playgrounds.  Any deviation shall be brought to the attention of the 
owner in writing prior to final acceptance of the project. 

 
1.3 All work shall be performed in accordance with the building codes of the Village 

of Hoffman Estates.  The Contractor is responsible for obtaining all inspection 
certificates relevant to the piece of equipment being installed. 

 
1.4 During the installation of the playground equipment, the contractor must have on 

site at all times a CPSC certified employee in charge of the project.   
 
1.5 REFERENCES 
 

A. ACI 302 – Guide for Concrete Floor and Slab Construction. 
B. ACI 304 – Recommended Practice for Measuring, Mixing, Transporting 

and Placing Concrete. 
C. ACI 305R – Hot Weather Concreting. 
D. ACI 306R – Cold Weather Concreting. 
E. ACI 308 – Standard Practice for Curing Concrete. 
F. ACI 318 – Building Code Requirements for Reinforced Concrete. 
G. ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete 

(Bituminous Type). 
H. ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type. 
I. ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete 

Paving and Structural Construction (Non-extruding and Resilient 
Bituminous Types). 

J. ASTM C33 – Concrete Aggregates. 
K. ASTM C94 – Ready-Mixed Concrete. 
L. ASTM C150 – Portland Cement. 
M. ASTM C260 – Air Entraining Admixtures for Concrete. 
N. ASTM C494 – Chemicals Admixtures for Concrete. 

 
1.6 SUBMITTALS 
 

A. Product Data: Provide data on joint devices, sealants and admixtures. 
B. Test samples of exposed aggregate concrete 
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1.7 QUALITY ASSURANCE  
 

A. Perform Work in accordance with ACI 301. 
B. Acquire cement and aggregate from same source for all work. 

 
PART 2 – PRODUCTS  
 
2.1 CONCRETE MATERIALS 
 

A. Cement:  ASTM C150, Type I – Normal, gray color. 
B. Fine and Course Aggregates: ASTM C33. 
C. Water:  Clean and not detrimental to concrete. 

 
2.2 ADMIXTURES 
 

A. Air Entrainment:  ASTM C260 
B. Chemical:  ASTM C494 Type A – Water Reducing and/or Type F – Water 

Reducing, High Range to achieve required water/cement ratio. 
C. Shrinkage Reducing Admixture, as approved by owner. 

 
2.3 ACCESSORIES 
 

A. Burlene plastic coated burlap fabric for use in curing operations. 
B. Non-Shrink Gout: Premixed compound consisting of non-metallic 

aggregate, cement, water reducing and plasticizing agents: capable of 
developing minimum compressive strength of 2400 psi in 48 hours and 
7000 psi in 28 days. 

 
2.4 CONCRETE MIX 
 

A. Mix and deliver concrete in accordance with ASTM C94,  
Alternative No. 1. 

B. Provide concrete to the following criteria. 
Unit     Measurement 

Cement Type    ASTM C 150, Type I 
Compressive Strength (28 day) 4000 psi 
Cement Content   650 to 700 lb/cu.yd. or better 
Water/Cement Ratio (maximum) 0.44 by weight (mass) typically 
Aggregate Size (maximum  ASTM C 33-85, Size CA 7 & 16 
Air Entrained    5 to 8% typically 
Admixture    ASTM Type A and/or Type F as 
necessary 
Admixture    Shrinkage Reducing as approved by 
Owner 
Slump – Maximum   1.5 in. 
 

C. Use accelerating admixtures in cold weather only when approved by 
Owner.  Use of admixtures will not relax cold weather placement 
requirements. 

D. Use calcium chloride only when approved by Owner. 
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E. Use set retarding admixtures during hot weather only when approved by 
Owner. 

F. Add air entraining agent to normal weight concrete mix for work exposed 
to exterior. 
 

PART 3 – EXECUTION 
 

3.1 EXAMINATION 
 

A. Contractor shall verify site conditions prior to commencing work under this 
section. 

B. Verify that anchors, seats, plates, reinforcement and other items to be 
cast into concrete are accurately placed, positioned securely, and will not 
cause hardship in placing concrete. 

. 
3.5 CURING AND PROTECTION 
 

A. Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC 
 
3.2 FIELD QUALITY CONTROL (BY OWNER) 
 

A. Field testing will be performed in accordance with accepted professional 
practices. 

B. Provide free access to Work and cooperate with appointed firm. 
C. Submit proposed mix design to testing firm for review prior to 

commencement of Work. 
D. Tests of cement and aggregates may be performed to ensure 

conformance with specified requirements. 
E. Three concrete test cylinders will be taken for every continuous concrete 

placement. 
F. One additional test cylinder will be taken during cold weather concreting, 

cured on job site under same conditions as concrete it represents. 
G. One slump test will be taken for each set of test cylinders taken. 
H. Concrete testing will be undertaken at the direction and at the cost of the 

Owner. 
 

 
END OF SECTION 0608 
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Hoffman Estates Park District 
  

CAST-IN-PLACE CONCRETE 
Section 0403 

 
PART 1 – GENERAL  

 
1.8 SECTION INCLUDES 
 

A. Cast-In-Place Concrete walls and curbs. 
B. Slabs on grade. 
C. Control, expansion and contraction joint devices associated with concrete 

work, including joint sealants. 
D. Exposed aggregate walk 
E. Concrete footings, foundations pads and grade beams. 
 

1.9 RELATED SECTIONS 
 

A. Section Earthwork 
B. Section Drainage 

 
1.10 REFERENCES 
 

A. ACI 302 – Guide for Concrete Floor and Slab Construction. 
B ACI 304 – Recommended Practice for Measuring, Mixing, Transporting 

and Placing Concrete. 
C ACI 305R – Hot Weather Concreting. 
D ACI 306R – Cold Weather Concreting. 
E ACI 308 – Standard Practice for Curing Concrete. 
F ACI 318 – Building Code Requirements for Reinforced Concrete. 
G ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete 

(Bituminous Type). 
H ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type. 
I ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete 

Paving and Structural Construction (Non-extruding and Resilient 
Bituminous Types). 

J ASTM C33 – Concrete Aggregates. 
K ASTM C94 – Ready-Mixed Concrete. 
L ASTM C150 – Portland Cement. 
M ASTM C260 – Air Entraining Admixtures for Concrete. 
N ASTM C494 – Chemicals Admixtures for Concrete. 

 
1.11 SUBMITTALS 
 

A Product Data: Provide data on joint devices, sealants and admixtures. 
B Test samples of exposed aggregate concrete 
 

1.12 QUALITY ASSURANCE  
 

A Perform Work in accordance with ACI 301. 
B Acquire cement and aggregate from same source for all work. 
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PART 2 – PRODUCTS  
 
2.5 CONCRETE MATERIALS 
 

A. Cement, Type I – Normal, gray color. 
B Fine and Course Aggregates: ASTM C33. 
C Water:  Clean and not detrimental to concrete. 

 
2.6 ADMIXTURES 
 

A Air Entrainment:  ASTM C260 
B Chemical:  ASTM C494 Type A – Water Reducing and/or Type F – Water 

Reducing, High Range to achieve required water/cement ratio. 
C Shrinkage Reducing Admixture, as approved by owner. 

 
2.7 ACCESSORIES 
 

A Burlene plastic coated burlap fabric for use in curing operations. 
B Non-Shrink Gout: Premixed compound consisting of non-metallic 

aggregate, cement, water reducing and plasticizing agents: capable of 
developing minimum compressive strength of 2400 psi in 48 hours and 
7000 psi in 28 days. 

 
2.8 JOINT DEVICES AND FILLER MATERIALS 
 

A. Joint Filler Type A; Asphalt impregnated fiberboard or felt; tongue and 
groove profile. 

B. Sealant:  two part liquid neoprene, color to match concrete finish, in a 
formula compatible with joint filler. 
 

2.9 CONCRETE MIX 
 

A Mix and deliver concrete in accordance with ASTM C94, Alternative No. 
1. 

B Provide concrete to the following criteria. 
 

Unit     Measurement 
Cement Type    ASTM C 150, Type I 
Compressive Strength (28 day) 4000 psi 
Cement Content   650 to 700 lb/cu.yd. or better 
Water/Cement Ratio (maximum) 0.44 by weight (mass) typically 
Aggregate Size (maximum  ASTM C 33-85, Size CA 7 & 16 
Air Entrained    5 to 8% typically 
Admixture    ASTM Type A and/or Type F as 
necessary 
Admixture    Shrinkage Reducing as approved by 
Owner 
Slump – Maximum   1.5 in. 
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C Use accelerating admixtures in cold weather only when approved by 
Owner.  Use of admixtures will not relax cold weather placement 
requirements. 

D Use calcium chloride only when approved by Owner. 
E Use set retarding admixtures during hot weather only when approved by 

Owner. 
F Add air entraining agent to normal weight concrete mix for work exposed 

to exterior. 
 

PART 3 – EXECUTION 
 

3.3 EXAMINATION 
 

A Contractor shall verify site conditions prior to commencing work under this 
section. 

B Verify that anchors, seats, plates, reinforcement and other items to be 
cast into concrete are accurately placed, positioned securely, and will not 
cause hardship in placing concrete. 
 

3.4 PREPARATION  
 

A. Prepare previously placed concrete by cleaning with steel brush and 
applying bonding agent in accordance with manufacturer's instructions. 

B. In locations where new concrete is doweled to existing work, drill holes in 
existing concrete, insert steel dowels and pack solid with non-shrink 
grout. 

 
3.5 PLACING CONCRETE 
 

A. Place concrete in accordance with ACI 304. 
B. Notify Landscape Architect minimum 24 hours prior to commencement of 

operations. 
C. Ensure reinforcement, inserts, embedded parts, and formed expansion 

and contraction joints are not disturbed during concrete placement. 
D. Separate slabs or grade from vertical surfaces with ½" thick joint filler. 
E. Extend joint filler from bottom of slab to within ½ inch of finished slab 

surface.  Conform to manufacturers recommendations for finish joint 
sealer installation. 

F. Place concrete continuously between predetermined expansion, control, 
and construction joints. 

G. Place slabs in saw cut pattern indicated. 
H. Soft cut saw joints at last possible hour after finishing.  Use 3/16 inch 

thick blade, cut 5/8" deep. 
I. Seal all joints with joint sealant in accordance with manufacturer's 

recommendations. 
 
3.6 CONCRETE FINISHING 
 

A. Provide broomed finish for slab on grade and ramp features, as selected 
by the Landscape Architect.   



S/Gary/BID/Supply and Install Fall Surface at Victoria  
2.23.16 - 38 

 

B. Provide formed concrete surfaces to be left exposed (concrete walls and 
curbs) with broomed finish. 
 

3.5 CURING AND PROTECTION 
 

A. Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC 
 
3.7 FIELD QUALITY CONTROL (BY OWNER) 
 

A. Field testing will be performed in accordance with accepted professional 
practices. 

B. Provide free access to Work and cooperate with appointed firm. 
C. Submit proposed mix design to testing firm for review prior to 

commencement of Work. 
D. Tests of cement and aggregates may be performed to ensure 

conformance with specified requirements. 
E. Three concrete test cylinders will be taken for every continuous concrete 

placement. 
F. One additional test cylinder will be taken during cold weather concreting, 

cured on job site under same conditions as concrete it represents. 
G. One slump test will be taken for each set of test cylinders taken. 
H. Concrete testing will be undertaken at the direction and at the cost of the 

Owner. 
 
3.8 PATCHING 
 

A. Allow Landscape Architect to inspect concrete surfaces immediately upon 
removal of forms. 

B. Honeycomb or embedded debris in concrete is not acceptable.  Notify 
Landscape Architect upon discovery. 

C. Patch imperfections in accordance with ACI 301. 
 

3.9 DEFECTIVE CONCRETE 
 

A. Defective Concrete: Concrete not conforming to required lines, details, 
dimensions, tolerances or specified requirements. 

B. Repair or replacement of defective concrete will be determined by the 
Landscape Architect. 

C. Do not patch, fill, touch-up, repair, or replace exposed concrete except 
upon express direction of Landscape Architect for each individual area. 
 
 

END OF SECTION 0403 
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QUALITY REQUIREMENTS 
Section 0140 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality 
assurance and quality control. 

B. Testing and inspecting services are required to verify compliance with 
requirements specified or indicated.  These services do not relieve Contractor 
of responsibility for compliance with the Contract Document requirements. 

1. Specific quality-control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements 
in those Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's 
quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

3. Requirements for Contractor to provide quality-control services required 
by Architect, Owner, Construction Manager, or authorities having 
jurisdiction are not limited by provisions of this Section. 

C. Related Sections include the following: 

1. Division 1 Section "Construction Progress Documentation" for developing 
a schedule of required tests and inspections. 

2. Division 1 Section "Cutting and Patching" for repair and restoration of 
construction disturbed by testing and inspecting activities. 

3. Divisions 2 through 16 Sections for specific test and inspection 
requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed 
before and during execution of the Work to guard against defects and 
deficiencies and ensure that proposed construction complies with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions 
during and after execution of the Work to evaluate that completed construction 
complies with requirements.  Services do not include contract enforcement 
activities performed by Architect or Construction Manager. 



S/Gary/BID/Supply and Install Fall Surface at Victoria  
2.23.16 - 40 

 

C. Mockups:  Full-size, physical example assemblies to illustrate finishes and 
materials.  Mockups are used to verify selections made under Sample 
submittals, to demonstrate aesthetic effects and, where indicated, qualities of 
materials and execution, and to review construction, coordination, testing, or 
operation; they are not Samples.  Mockups establish the standard by which the 
Work will be judged. 

D. Testing Agency:  An entity engaged to perform specific tests, inspections, or 
both.  Testing laboratory shall mean the same as testing agency. 

1.4 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or 
certifications by a design professional are specifically required of Contractor by 
the Contract Documents, provide products and systems complying with specific 
performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification 
required, submit a written request for additional information to Architect. 

1.5 REGULATORY REQUIREMENTS 

A. Regulations:  Contractors are encouraged to obtain copies of the following 
regulations and retain at Project site to be available for reference by parties 
who have a reasonable need: 

1. See front sheet of project drawings for list of applicable codes. 

1.6. CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the 
standards establish different on conflicting requirements for minimum quantities 
or quality levels, comply with the most stringent requirement.  Refer uncertainties 
and requirements that are different, but apparently equal, to Architect for a 
decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or 
specified shall be the minimum provided or performed.  The actual installation 
may comply exactly with the minimum quantity or quality specified, or it may 
exceed the minimum  within reasonable limits. To comply with these 
requirements, indicated numeric values  are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to architect for a 
decision before proceeding. 

1.7 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article 
to demonstrate their capabilities and experience.  Include proof of qualifications 
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in the form of a recent report on the inspection of the testing agency by a 
recognized authority. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and 
other required submittals, submit a statement, signed and sealed by the 
responsible design professional, for each product and system specifically 
assigned to Contractor to be designed or certified by a design professional, 
indicating that the products and systems are in compliance with performance 
and design criteria indicated.  Include list of codes, loads, and other factors 
used in performing these services. 

C. Schedule of Tests and Inspections:  Prepare in tabular form and include the 
following: 

1. Specification Section number and title. 
2. Description of test and inspection. 
3. Identification of applicable standards. 
4. Identification of test and inspection methods. 
5. Number of tests and inspections required. 
6. Time schedule or time span for tests and inspections. 
7. Entity responsible for performing tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 

D. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Ambient conditions at time of sample taking and testing and inspecting. 
11. Comments or professional opinion on whether tested or inspected Work 

complies with the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

E. Permits, Licenses, and Certificates:  For Owner's records, submit copies of 
permits, licenses, certifications, inspection reports, releases, jurisdictional 
settlements, notices, receipts for fee payments, judgments, correspondence, 
records, and similar documents, established for compliance with standards and 
regulations bearing on performance of the Work. 
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1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing products similar to 
those indicated for this Project and with a record of successful in-service 
performance, as well as sufficient production capacity to produce required units. 

B. Factory-Authorized Service Representative Qualifications:  An authorized 
representative of manufacturer who is trained and approved by manufacturer to 
inspect installation of manufacturer's products that are similar in material, 
design, and extent to those indicated for this Project. 

C. Installer Qualifications:  A firm or individual experienced in installing, erecting, 
or assembling work similar in material, design, and extent to that indicated for 
this Project, whose work has resulted in construction with a record of successful 
in-service performance. 

D. Manufacturer Qualifications:  A firm experienced in manufacturing products or 
systems similar to those indicated for this Project and with a record of 
successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally 
qualified to practice in jurisdiction where Project is located and who is 
experienced in providing engineering services of the kind indicated.  
Engineering services are defined as those performed for installations of the 
system, assembly, or products that are similar to those indicated for this Project 
in material, design, and extent. 

F. Specialists:  Certain sections of the Specifications require that specific 
construction activities shall be performed by entities who are recognized 
experts in those operations.  Specialists shall satisfy qualification requirements 
indicated and shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and 
similar regulations governing the Work, nor interfere with local trade-union 
jurisdictional settlements and similar conventions. 

G. Testing Agency Qualifications:  An agency with the experience and capability to 
conduct testing and inspecting indicated, as documented by ASTM E 548, and 
that specializes in types of tests and inspections to be performed. 

H. Preconstruction Testing:  Testing agency shall perform preconstruction testing 
for compliance with specified requirements for performance and test methods. 

1. Contractor responsibilities include the following: 

a. Provide test specimens and assemblies representative of proposed 
materials and construction.  Provide sizes and configurations of 
assemblies to adequately demonstrate capability of product to 
comply with performance requirements. 

b. Submit specimens in a timely manner with sufficient time for testing 
and analyzing results to prevent delaying the Work. 
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c. Fabricate and install test assemblies using installers who will 
perform the same tasks for Project. 

d. When testing is complete, remove assemblies; do not reuse 
materials on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each 
test, inspection, and similar quality-assurance service to Architect , 
through Construction Manager, with copy to Contractor.  Interpret tests 
and inspections and state in each report whether tested and inspected 
work complies with or deviates from the Contract Documents. 

I. Mockups:  Before installing portions of the Work requiring mockups, build 
mockups for each form of construction and finish required to comply with the 
following requirements, using materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as 
directed by Construction Manager. 

2. Notify Architect and Construction Manager seven days in advance of 
dates and times when mockups will be constructed. 

3. Demonstrate the proposed range of aesthetic effects and workmanship. 
4. Obtain Architect's and Construction Manager’s approval of mockups 

before starting work, fabrication, or construction. 
 

a. Allow seven days for initial review and each re-review of each 
mock-up. 
 

5. Maintain mockups during construction in an undisturbed condition as a 
standard for judging the completed Work. 

6. Demolish and remove mockups when directed, unless otherwise 
indicated. 

1.9 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as 
Owner's responsibility, Owner will engage a qualified testing agency to perform 
these services. 

1. Owner will furnish Contractor with names, addresses, and telephone 
numbers of testing agencies engaged and a description of the types of 
testing and inspecting they are engaged to perform. 

2. Payment for these services will be made from the Owner directly to the 
testing company. 

3. Costs for retesting and reinspecting construction that replaces or is 
necessitated by work that failed to comply with the Contract Documents 
will be charged to Contractor, and the Contract Sum will be adjusted by 
Change Order. 

B. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control 
services specified and required by authorities having jurisdiction. 
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1. Where services are indicated as Contractor's responsibility, engage a 
qualified testing agency to perform these quality-control services. 

a. Contractor shall not employ the same entity engaged by Owner, 
unless agreed to in writing by Owner. 

2. Notify testing agencies at least 48 hours in advance of time when Work 
that requires testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, 
submit a certified written report, in duplicate, of each quality-control 
service. 

4. Testing and inspecting requested by Contractor and not required by the 
Contract Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities 
having jurisdiction, when they so direct. 

C. Special Tests and Inspections:  Owner may engage a testing agency to conduct 
special tests and inspections required by authorities having jurisdiction as the 
responsibility of Owner. 

1. Testing agency will notify Architect and Construction Manager and 
Contractor promptly of irregularities and deficiencies observed in the 
Work during performance of its services. 

2. Testing agency will submit a certified written report of each test, 
inspection, and similar quality-control service to Architect, through 
Construction Manager, with copy to Contractor and to authorities having 
jurisdiction. 

3. Testing agency will submit a final report of special tests and inspections 
at Substantial Completion, which includes a list of unresolved 
deficiencies. 

4. Testing agency will interpret tests and inspections and state in each 
report whether tested and inspected work complies with or deviates from 
the Contract Documents. 

5. Testing agency will retest and reinspect corrected work. 

D. Manufacturer's Field Services:  Where indicated, engage a factory-authorized 
service representative to inspect field-assembled components and equipment 
installation, including service connections.  Report results in writing. 

E. Retesting/Reinspecting:  Regardless of whether original tests or inspections 
were Contractor's responsibility, provide quality-control services, including 
retesting and reinspecting, for construction that revised or replaced Work that 
failed to comply with requirements established by the Contract Documents. 

F. Testing Agency Responsibilities:  Cooperate with Construction Manager, and 
Contractor in performance of duties.  Provide qualified personnel to perform 
required tests and inspections. 

1. Notify Architect, Construction Manager, and Contractor promptly of 
irregularities or deficiencies observed in the Work during performance of 
its services. 
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2. Interpret tests and inspections and state in each report whether tested 
and inspected work complies with or deviates from requirements. 

3. Submit a certified written report, in duplicate, of each test, inspection, and 
similar quality-control service through Contractor. 

4. Do not release, revoke, alter, or increase requirements of the Contract 
Documents or approve or accept any portion of the Work. 

5. Do not perform any duties of Contractor. 

G. Associated Services:  Cooperate with agencies performing required tests, 
inspections, and similar quality-control services, and provide reasonable 
auxiliary services as requested.  Notify agency sufficiently in advance of 
operations to permit assignment of personnel.  Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require 

testing and inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field-curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require 

control by testing agency. 
7. Security and protection for samples and for testing and inspecting 

equipment at Project site. 

H. Coordination:  Coordinate sequence of activities to accommodate required 
quality-assurance and quality-control services with a minimum of delay and to 
avoid necessity of removing and replacing construction to accommodate testing 
and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar 
activities. 

I. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, 
and similar quality-control services required by the Contract Documents.  
Submit schedule within 30 days of commencement of the construction work. 

1. Distribution:  Distribute schedule to Owner, Architect, Construction 
Manager, testing agencies, and each party involved in performance of 
portions of the Work where tests and inspections are required 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar 
services, repair damaged construction and restore substrates and finishes. 
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1. Provide materials and comply with installation requirements specified in 
other Sections of these Specifications.  Restore patched areas and 
extend restoration into adjoining areas in a manner that eliminates 
evidence of patching. 

2. Comply with the Contract Document requirements for Division 1 Section 
"Cutting and Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the 
assignment of responsibility for quality-control services. 

END OF SECTION 
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AGGREGATE BASE COURSE 
SECTION 0402 

 
PART 1 – GENERAL 
 
1.0 THE GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, and 

applicable requirements of DIVISION 1 – GENERAL REQUIREMENTS are 
hereby made a part of this Section and must be examined by CONTRACTORS 
prior to signing the Contract. 

 
1.1 SCOPE  
 

A. This Section covers the furnishing of all labor, materials, and equipment 
to provide, grade, and compact a crushed stone roadbed base course in 
areas indicated on the Drawings. 

 
PART 2 – PRODUCT 
 
2.0 CRUSHED STONE 
 

A. The material shall conform to the Requirements of IDOT Standard 
Specifications for Road and Bridge Construction.  The material shall be 
free from vegetation or other deleterious substances. 

 
2.1 SAMPLING AND TESTING 
 

A. When directed by the ENGINEER, samples of the crushed stone shall be 
furnished by the CONTRACTOR for testing at the expense of the 
OWNER. 

 
PART 3 – EXECUTION 
 
3.0 PREPARATION OF SUBGRADE 
 

Prior to placing base course material on the roadbed areas designated on the 
Drawings, grading and compaction of the subgrade shall have been completed in 
accordance with the requirements of Section 02200 and other Sections of the 
Specifications as appropriate. 
 

3.1 HAULING AND PLACING 
 

Installation of aggregate base course shall be according to the IDOT Standard 
Specifications for Road and Bridge Construction.  The base course material shall 
be hauled in approved vehicles and shall be placed on the parking and drive 
areas beginning at the end nearest the source of supply so that the hauling will 
aid in traffic binding of the surface.  The material shall be deposited along the 
roadway in such a way that uniform grading and distribution can be facilitated.  
Sufficient material shall be placed to develop base course material into the 
subgrade.  Holes, waves, and undulations which develop shall be corrected by 
the addition of material and blading until final acceptance or by removal of soft 
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subgrade and replacement with suitable material as recommended by the Soils 
Engineer. 

 
PART 4 – PAYMENT 
 
4.0 PAYMENT 
 

All work under this section shall be considered subsidiary to the bid items 
provided. 
 

END OF SECTION 0402 
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DRAINAGE AND PLAYGROUND FALL SURFACE 

Section 0310 
Part 1 – General 
 
1.1 Summary 
 

A. This section includes installation of underground drainage systems, soil 
barriers and placement of engineered wood fiber fall surface. 

 
B. Related Sections include the following: 

 "Earthwork" for subgrade preparation, grading and subbase course. 
 
1.2 Quality Assurance 

A. Installer shall submit alternate fall surface samples to the Owner along 
with testing data according to ASTM Standards. 

 
B. All work shall conform to CPSC Standards for fall surface installation. 

 
Part 2 – Products 
 
2.1 Geotextile Fabric shall be TYPAR 3401 supplied by LINQ Industries 

or approved equal. 
 

A. Minimum fabric properties: 
    Test Method Marv 
  Grab Tensile Strength (16S) ASTM D-4632  130    Grab Elongation (%) ASTM D-4632  60 
  Trapezodial Tear (16S) ASTM D-4533  60 
  Mullen Burst (psi) ASTM D-3786  140 
  Puncture (16S) ASTM D-4833  41 
  Permittivity (Sec-1) ASTM D-4491  0.7 
  AOS (U.S. Sieve Size) ASTM D-4751  70 
  UV Stability ASTM D-4355  70 
 

B. Minimum Overlap – one (1) foot on all sides. 
 
2.2 4" Diameter Slotted Corrugated Polyethylene Drainage Tubing 
  
  Shall conform to ASTM F2736-10 
 
  Inside Diameter  Min. 3.99" 
  Thickness of Crown   39 Mil. 
  Sidewall   46 Mil. 
  Valley   61 Mil. 
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 Water Inlet Area 
 Perforations per foot    77 
 Width     .09" 
 Length    .69"  
 Area          
 4.78 sq. in./ft 
 
2.3 6” Diameter Double Wall HPPE Drainage Pipe  
 A. Shall conform to ASTM F2736110 
 B. Manufactured by Pacific Corrugated Plastic Pipe (or Approved Equal) 
 
2.4 6" Multi-Flow Drainage Pipe with Sock Rap 
 

A. Shall conform to ASTM F2736-10 
B. Physical Properties Core 

 
Property Core    Test Method   Value 
Thickness, inches ASTM D-1777 1.0 
Flow Rate, gpm/ft*** ASTM D-4716 30
 ** 
Pipe Stiffness, psi ASTM D-2412 100 
Compressive Strength, psf ASTM D-1621 6000 
 

C. Geotextile Sock Rap  
  
 Weight (oz/sq.yd²) ASTM D-3776 4.0 
 Tensile Strength, lb. ASTM D-4632 100 
 Elongation, % ASTM D-4632 50 
 Puncture, lb. ASTM D-4833 60 
 Mullen Burst, psi ASTM D-3786 215 
 Trapezodial Tear, lb. ASTM D-4533 42 
 Coefficient of Perm, ASTM D-4491 0.2 
  cm/sec. 
 Flow Rate, gpm/ft.² ASTM D-4491 140 
 Permittivity, 1/sec. ASTM D-4491 2.0 
 Apparent Opening Size, ASTM D-4751 70 
  Maximum us Std. Sieve Opening 
 UV Stability, % strength ASTM D-4355 70 
  Retained at 500  hours 
 Seam Strength, lb./ft. ASTM D-4595 150 
 Fungus ASTM G-21 No Growth 
 
D. All connections shall be made with approved manufactured 

connectors. 
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2.5 Engineered Wood Fiber 
 Shall come from one of the following manufacturing sources: 

 

1. Fiberflex 
          Reese Recreation, Inc. 
         1-800/222-2268 

 
 2. Wood Fiber Surfacing  
  Stillwater Enterprises, Inc. 
  1/217-342-3122 
 
 3. Xylem Mat 

Xylem, Inc. 
1/309-654-2261 
 

NOTE: The above list of approved fiber suppliers have demonstrated that 
their products meet or exceed ASTM Test Standards 1296 and PS 83 and 
conform to the ADA requirements.  Furthermore, they have demonstrated 
that they can supply qualify product in a timely manner.  This list is by no 
means final.  Other sources will be considered as follows: 
 
To be considered as an equal fiber supplier, the Contractor shall submit 
48 hours prior to the close of bids, a sample of the material along with all 
test data and a list of no less than five (5) governmental agencies who 
purchased material in the 2000 calendar year.  The Owner, upon receipt 
of such submittal, shall determine prior to the close of bids whether or not 
the alternate material meets the minimum specifications as follows: 
 
A. Shall be manufactured from 100% pure virgin wood fiber product 

consisting of oak, maple, ash, hickory, beech, birch and locust 
hardwoods. 

 
B. Fiber shall be free of bark chips, twig pieces, leaves, soil and other 

materials that hasten decomposition. 
 

C. Fiber shall be a mix-blend of wood fibers.  Approximately 25% may 
come from kiln-dried wood.  The moisture content of kiln-dried wood 
shall be 8-15%.  Approximately 60-75% of the fibers must come from 
green (not dried) wood, having a moisture content of 25-40%. 

 
D. Fiber size shall be ten (10) times longer than the width. 

 
E. Fiber shall meet the accessibility minimum standard for wheelchairs, 

crutches and walkers as recommended by ADA and ASTM #1296, 
PS83. 
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F. Fiber shall meet or exceed the CPSC Shock Absorbing Properties and 
ASTM Guidelines and shall exceed the head impact criteria at 12 foot 
fall height. 

 
G. Only approved wood fiber suppliers shall be used to determine the bid 

price for supply and installation of wood fiber fall surfacing. 
 
2.6 Material Verification 
 

The successful Contractor will be required to submit to the Owner prior to 
payment, a copy of all load tickets from an approved wood fiber supplier 
along with necessary test data and quantities supplied to that job site.  
Any and all materials that are not from the approved supplier will be 
removed and replaced at Contractor's expense. 

 
Part 3 – Execution – ADS Installation 
 

3.1 Trenching 
A. Make all trenches open vertical construction with sufficient width to 

provide free working space at both sides of the trench and around 
the installed item as required for caulking, joining, backfilling and 
compacting. 

B. Trench as required to provide the elevation shown in the Drawings.  
In areas where vehicular traffic is expected, provide a minimum of 
12" cover over tubing if gravel bedding is used, and 24" cover if 
selected soil bedding material is used. 

C. Provide a continuous downhill fall of a minimum 0.2 inches per 10 
feet of length along the entire length of solid drain lines without 
reversals in elevation. 

D. Where trench excavation is inadvertently carried below proper 
elevations, backfill with material approved by the Landscape 
Architect, and then compact to provide a firm and unyielding 
subgrade and/or foundation to the approval of the Landscape 
Architect and at no additional cost to the Owner. 

E. Properly support all trenches in strict accordance with all pertinent 
rules and regulations.  Brace, sheet and support trench walls in 
such a manner that they will be safe and that the ground alongside 
the excavation will not slide or settle and that all existing 
improvements of every kind, whether on public or private property, 
will be fully protected from damage.  In the event of damage to 
such improvements, immediately make all repairs and 
replacements necessary to the approval of the Landscape 
Architect, at no additional cost to the Owner. 

F. Control the stockpiling of trenched material in a manner as to 
prevent water running into the excavation.  Do not obstruct surface 
drainage, but provide means whereby storm and waste waters are 
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diverted into existing gutters, other surface drains, or temporary 
drains. 

 
3.2 Foundation and Bedding for Pipes 

A. Grade the trench bottoms to provide a smooth, firm and stable 
foundation, free from rock points throughout the length of pipe. 

B. In areas where soft, unstable materials are encountered at the 
surface upon which pipe, or other drainage structures are to be 
placed, remove the unstable material and replace it with material 
approved by the Landscape Architect.  Make sufficient depth to 
develop a firm foundation for the item being installed. 

C. In areas where pipe crosses under pavement or other structures, 
gravel bedding shall be required. 

D. Where bedding is required, place the gravel in the trench to a depth 
of two inches minimum in the bottom of the trench, then place 
gravel simultaneously on each side of the full width of the trench, to 
the midpoint of the outside diameter of the pipe barrel. 

E. Take special care to provide firm bedding support on the underside 
of the pipe and fittings for the full length of the pipe.  Bridging of 
pipe will not be accepted. 

F. Alternate bedding: Other bedding procedures and materials may be 
used if prior written approval has been obtained by the Landscape 
Architect. 

 
3.3 Installation of Pipe and Catch Basins 

 
A. Install pipe and catch basins in accordance with manufacturer's 

recommendation. 
B. All pipe joints shall be water tight and connection by approved 

method. 
C. Verify the elevations of all subsurface drainage structures prior to 

backfilling.  It is the Contractor's responsibility to contact the 
Landscape Architect at least 48 hours prior to placing subsurface 
drainage structures and to install the structures at elevations 
suitable to achieve the drainage indicated in the drawings.  
Drainage structures which have been covered without the 
Landscape Architect's approval shall be uncovered and backfilled 
again at no additional expense to the Owner. 

 
3.4 Backfilling of Pipe 

A. After the pipe has been thoroughly bedded and covered, spread the 
on-site material in uniform lifts of not more than 8" in uncompacted 
thickness, and then compact as specified in this section.  Repeat 
the spreading and compacting procedure until adjacent grade level 
is attained.  On-site material will only be used in areas where no 
future structure, path or road will be constructed. 
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B. Using imported cohesionless material: After the pipe has been 
thoroughly bedded and covered, fill the remaining portion of the 
trench with cohesionless material, and densify using water jet, or 
other approved method.  Imported cohesionless material will be 
used in all structural areas, paths, roadway and other areas where 
settlement will not be permitted and in areas where future 
structures, roads, or paths will be constructed. 

C. Porous backfill and leveling bed materials shall not contain crushed 
fines, soil, or other material which will cause sedimentation. 

 
3.5 Preparation 

A. Subgrade shall be compacted and free of clumps.  All excavation 
spoils shall be removed to provide a uniform surface. 

B. Four-inch ADS Pipe shall be placed in trenches six inches deep 
and backfilled with pea stone.  Connection to outfall structure shall 
be made with all associated patching required. 

C. Multi-flow pipe shall be connected to four inch ADS Pipe using 
approved connecting pieces. 

D. The entire fall surface area shall be covered with the Geotextile 
Fabric with a minimum of one-foot overlap on all sides.  Fabric shall 
be fastened to the ground using 1" x 3" steel staples. 

E. The entire fall area shall be filled with fifteen inches of wood fiber.  
The final surface shall be flat. 

 
 
END OF SECTION 
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Hoffman Estates Park District 

 
EARTHWORK 
Section 0245 

 
PART 1 – GENERAL 

 
1.10 Description 

A. Work included:  Earthwork for this project includes, but is not 
necessarily limited to: 
1. Topsoil stripping, stockpiling. 
2. Excavating to attain indicated grades.  Top 6" of final grade  

is topsoil cover. 
3. Filling and backfilling to attain indicated grades. 
4. Trenching and trench backfilling. 
5. Shoring and bracing as necessary or directed to keep 

excavations in a workable condition and to maintain safety 
on the job. 

6. Pumping and bailing to keep excavations free of water 
during pipe laying and jointing. 

7. Maintaining uninterrupted surface water flow during work 
progress. 

8. Protecting all pipes, conduits, culverts, fences, buildings and 
other public and private property adjacent to or in area of 
work. 

9. Removing all shoring and bracing not ordered left in place or 
not required by the project plans or specifications to remain 
in place. 

10. Rough grading and shaping of the site. 
B. Except as otherwise directed by the Landscape Architect, perform 

all rough and finish grading required to attain the elevations shown 
on the drawings. 

 
1.20 Related Sections 

Demolition & Removals, Tree Protection, Topsoil, Excavating, Drainage, 
Cast in Place Concrete. 

 
1.30 General Requirements 

A. Dust control 
1. Use all means necessary to control dust on and near the 

work and on and near all off-site borrow areas if such dust is 
caused by the Contractor's operation during performance of 
work or if resulting from the condition in which the Contractor 
leaves the site. 
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2. Thoroughly moisten all surfaces as required to prevent dust 
from being a nuisance to the public, neighbors, and 
concurrent performance of other work on the site. 

 
B. Protection 

1. Use all means necessary to protect all materials of this 
Section before, during and after installation and to protect all 
objects designated to remain. 

2. In the event of damage, immediately make all repairs and 
replacements necessary to the approval of the Landscape 
Architect at no additional cost to the Owner. 

 
1.40 Submittals 

Topsoil analysis and certification, import fill certification. 
 

1.50 Reference Standards 
Materials in this section, where applicable, shall be in conformance with 
"Standard Specifications for Road and Bridge Construction" (SSRBC) of 
the Illinois Department of Transportation, January 1, 1997 edition. 

 
 

PART 2 – MATERIALS 
 
2.10 Topsoil 

Refer to Section – Topsoil 
 

2.20 On-site fill material 
All on-site fill material shall be clay or granular/clay mixture which is free 
from organic matter and other deleterious substances.  It shall contain no 
rocks over six inches in greatest dimension, and not more than 15 percent 
of the rocks or lumps shall be larger than two and one-half (2 ½") inches in 
greater dimension. 

 
2.30 Imported fill material 

All imported fill material shall meet the requirements of "On-site fill 
material" above and, in addition, shall be predominantly granular with a 
maximum particle size of two inches and a plasticity index of 12 or less.  
Contractor shall provide certification that imported fill material contains no 
hazardous materials. 

 
2.40 Fill beneath foundations 

All material placed within two feet of the base of building or structure 
foundations, footings, or slabs shall have a plasticity index of 15 or less 
and compacted to 95% modified proctor. 
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2.50 Trench and structural backfill 
A. On-site fill material used for trench and structural backfill shall meet 

the requirements of "on-site fill material."  For trenches in open 
spaces, compacted CA6 to be used under structural/paving areas. 

B. Imported cohesionless material used for trench and structural 
backfill shall be free from organic substances and other deleterious 
matter, shall be in particle size grading with the following limits: 

Passing the number four sieve:  100% 
Passing the number 200 sieve:  3% maximum 
 

2.60 Aggregate Base Material 
Aggregate base material shall conform to the requirements of Article 
1004.01 of SSRBC, Type CA-6. 

 
2.70 Pipe Bedding 

Shall conform to the requirements of Article 1004.01 of SSRBC, Type CA-
11. 

 
2.80 Sand Backfill or Sub-base 

Sand shall be torpedo sand compacted in 6" max. layers to 100% of 
maximum density at optimum moisture content as determined by 
AASHTO STD method T99 or 95% using method T180. 

 
2.90 Granular Trench Stabilization 

Material shall conform to the requirements of Article 1004.01 of SSRBC, 
Type CA-1. 

 
 

PART 3 – EXECUTION 
 

3.10 General Requirements 
A. Familiarization  

Prior to all work of this Section, become thoroughly familiar with the 
site, the site conditions, and all portions of the work following within 
this Section. 

B. Existing Utilities 
1. Locate existing underground utilities by careful hand 

excavation before starting earthwork operations.  If utilities 
are to remain in place, provide protection from damage 
during construction operation.  J.U.L.I.E. to be contacted 
prior to any construction. 

2. Should other utilities not shown be encountered during 
excavation, consult the Landscape Architect immediately for 
direction as to procedure.  Cooperate with the Owner, and 
public and private utility companies, in keeping services and 
facilities in operation to the satisfaction of the utility owner. 
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3. Do not interrupt existing utilities serving facilities occupied by 
Owner or others, except when permitted in writing by the 
Landscape Architect, and then only after temporary utility 
services have been provided. 

C. Backfilling prior to approvals 
Do not allow or cause any of the work performed or installed to be 
covered up or enclosed by work of this section prior to all required 
inspections, tests and approvals.  Should any of the work be so 
enclosed or covered up before it has been approved, uncover all 
such work at no additional cost to the Owner. 
 

D. Finished line and grade 
The Contractor will be responsible for initial, supplemental and 
replacement stakes, monuments, and elevation for completion of 
the work.  Final completion of the project and verification of 
conformance to the plans and specifications will be the 
responsibility of the Contractor. 

E. Topsoil stripping and stockpiling 
1. After the site has been cleared and the trees and brush have 

been removed, all areas to be excavated, filled or which are 
to receive pavement shall be stripped of all topsoil.  This 
material shall then be stockpiled only in those areas 
designated for topsoil stockpiling by the Landscape 
Architect. 

2. For information pertaining to the redistribution of topsoil, 
refer to "Topsoil spreading and preparation for seeding, 
sodding or planting" in Section 0252 of these specifications. 

F. Shoring and Bracing 
1. The Contractor shall design, furnish, install and remove all 

shoring, bracing, sheet piling or other required work 
necessary to retain banks of excavation, prevent cave-in of 
adjacent ground and support and prevent displacement of 
adjacent structures or piping. 

2. All shoring shall be maintained in good condition and 
removed when no longer required.  The Contractor shall 
make good any injury or damage resulting from failure of the 
shoring system or the non-observance of these 
requirements. 

3. The Contractor shall make himself familiar with all 
requirements concerning shoring and bracing of the 
Occupational Safety and Health Act, and shall govern 
himself accordingly.  In no way shall the Owner or 
Landscape Architect be responsible for the design or 
placement of, or maintenance of any shoring or bracing of 
any excavations. 
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G. Dewatering 
The Contractor shall at all times during construction provide and 
maintain ample means and devices with which to promptly remove 
and properly dispose of all water entering the excavation and to 
keep the excavation dry until the structure is completed, and all 
backfill has been placed. 

H. Uninterrupted Surface Water Flow 
The Contractor shall provide all necessary temporary ditches or 
other structures to divert overland flow around the construction area 
so as to protect the project and adjacent property. 

I. Excess Material 
All excess material resulting from earthwork operations shall be 
hauled off site and disposed of in an approved manner. 

 
3.20 Excavating 

A. Depressions 
Where depressions result from, or have resulted from, the removal 
of surface or sub-surface obstructions, open the depression to 
equipment working width and remove all debris and soft material. 

B. Other Areas 
Excavate to subgrades shown on the Drawings.  Where excavation 
grades are not shown on the drawings, excavate as required to 
accommodate the installation.  

C. Overexcavation 
Backfill and compact all overexcavated areas as specified for fill 
below, and at no additional cost to the Owner. 

 
3.30 Preparation of Subgrade 

A. Scarifying 
After the site has been cleared, stripped, and excavated to within 
six inches of the specified depths for recompaction, scarify the 
exposed surface to a minimum depth of six inches, thoroughly 
moisture-condition, and compact to the requirements specified for 
fill below. 

B. Leveling 
Remove all ruts, hummocks, and other uneven surfaces by surface 
grading prior to placement of fill. 

C. All subgrades to be excavated/filled to plus or minus 0.10' 
averaging 0.00. 

 
3.40 Excess Water Control 

A. Unfavorable Weather 
Do not place, spread, or roll and fill material during unfavorable 
weather conditions, do not resume operations until moisture 
content and fill density are satisfactory. 

B. Flooding 
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Provide berms or channels to prevent flooding of subgrade.  
Promptly remove all water collecting in the depressions. 

C. Softened Subgrade 
Where soil has been softened or eroded by flooding or placement 
during unfavorable weather, remove all damaged areas and re-
compact as specified for fill and compaction below.  Area to be 
cross-sectioned prior to and after removal. 

D. Dewatering 
Provide and maintain at all times during construction, ample means 
and devices with which to remove promptly and dispose of all water 
from every source entering the excavations or other parts of the 
Work.  Dewater by means which will ensure dry excavations and 
the preservation of the final lines and grades of bottoms of 
excavations. 
 

3.50 Fill and compaction 
A. Filling 

1. After subgrade compaction has been completed, spread 
approved fill material in layers not exceeding eight (8) inches 
in uncompacted thickness. 

2. Water or aerate the fill material as necessary and thoroughly 
mix to obtain a moisture content which will permit proper 
compaction. 

3. Compact each soil layer to at least 90% relative compaction, 
or as otherwise specified.  Repeat compaction process until 
plan grade is attained. 

B. Underground Structural Fill 
1. Densify all structural fill, including re-compacted existing fill 

and backfill to a minimum degree of compaction of 95 
percent modified proctor. 

C. Pavement areas 
1. Compact the upper six inches of fill in pavement areas to a 

minimum degree of compaction of 95 percent. 
2. Densify cohesionless backfill material to a minimum relative 

density of 70 percent as determined by ASTM D2049. 
3. Compact materials of a questionable cohesion to either a 

minimum degree of compaction of 90 percent or a minimum 
relative density of 70 percent, whichever results in the 
greater dry density. 

 
D. Compaction 

1. Compaction equipment used to compact existing subgrade 
and fill shall be a vibratory type compactor as selected by 
the Contractor and approved by the Landscape Architect.  In 
areas where the vibratory type compactor is inappropriate, 
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the Contractor shall select an alternate method for approval 
by the Landscape Architect. 

2. All required subgrade and fill compaction shall be in 
compliance with Illinois Department of Transportation 
"Standard Specifications for Road and Bridge Construction", 
adopted January 1, 1997. 
a. Structural Subbase: not less than 98% modified 

proctor maximum density. 
b. Backfill Material: not less than 95% modified proctor 

maximum density. 
c. Sodded and Planted Areas:  not less than 90% 

modified proctor maximum density. 
d. Utility Trenches: not less than 95% modified proctor 

maximum density. 
e. Provide equipment capable of adding measured 

amounts of moisture to the soil material ad 
determined by moisture-density retention tests.  The 
moisture content in the soil material shall be within 
3% of optimum.  The soil shall be moistened or dried 
as needed by approved methods prior to continuing 
compaction operations. 

 
E. Hand compaction 

1. All fill or backfill around pipe or underground structures 
inaccessible to compaction equipment shall be compacted 
by hand. 

2. The soil shall be deposited in lifts not to exceed six inches 
loose measure and thoroughly compacted over the entire lift 
area with impact from a pneumatic power tamping hammer.  
Special precautions shall be taken to secure the required 
compaction as specified herein, without damage to the pipe 
or structure.  Special care shall be taken in backfilling 
adjacent to foundation walls to avoid damage. 

3. Jetting will not be permitted unless specifically authorized by 
the Landscape Architect for densification of cohesionless 
material. 

 
3.60 Grading 

A. Except as otherwise directed by the Landscape Architect, perform 
all rough finish grading required to attain the elevations shown on 
the drawings. 

B. Grading Tolerances 
1. Rough grade: 

a. Building and paved areas: Plus or minus 0.1 foot 
averaging 0.00 

b. Landscaped areas: Plus or minus 0.15 foot 
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2. Finished grade: 
a. Paved areas: Plus or minus 0.05 foot 
b. Landscaped areas:  Plus or minus 0.1 foot. 

C. Grading, including excavated and filled sections and adjacent 
transition areas, shall be reasonably smooth, compacted, and free 
from irregular surface changes.  Slope transitions shall be smooth 
and gradual. 

D. Redress and compact any areas that settle below required grades 
because of traffic, precipitation, or storage loading before 
excavation of other work required. 

E. Treatment After Completion of Grading 
After grading is completed and the Landscape Architect has 
finished his review, no further excavating, filling or grading will be 
permitted, except with the approval of and review by the Landscape 
Architect.  Use all means necessary to prevent erosion of freshly 
graded areas during construction and until such time as permanent 
drainage and erosion control measures have been installed. 

 
3.70 Excavation for Footings 

A. Preparation 
1. To minimize differential settlement, it is essential that earth 

surfaces upon which footings will be placed be compacted in 
accordance with the compaction requirements established in 
this section of these specifications. 

2. Verify that all compaction is complete and approved prior to 
excavating for footings. 

B. Excavating 
Excavate to the established lines and grades.  Cut off bottom of 
trenches level, and remove all loose soil.  Where soft spots are 
encountered, remove all defective material and replace with clean 
fill at no additional cost to the Owner. 

 
3.80 Preparation of Aggregate Base for Pavement Areas 

Aggregate base in all areas to receive pavement (Asphaltic Concrete, 
Poured in Place Concrete, Precast Concrete Pavers, etc.) shall be 
prepared in conformance with the requirements in Section 350, Type A of 
SSRBC. 

 
3.90 Trench Excavation and Backfilling 

A. Excavation for all trenches required for the installation of pipes shall 
be made in such a manner that shall provide suitable room for 
laying the pipe within the trenches, for bracing and supporting and 
for pumping and drainage facilities.  The Contractor shall render the 
bottom of the excavations firm and dry and in all respects 
acceptable to the Engineer.  Pavement, when encountered, shall 
be sawcut along straight lines before excavating. 
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B. Where pipe is to be laid  in gravel bedding or encased in concrete, 
the trench may be excavated by machinery to or just below the 
designated subgrade, provided that the material remaining in the 
bottom of the trench is no more than slightly disturbed. 

C. Where pipe is to be laid directly on the bottom of the trench, the 
lower part of the trenches shall not be excavated to grade by 
machinery.  The last part of the material shall be excavated 
manually in such a manner that shall give a flat bottom true to 
grade so that pipe or duct can be evenly supported on undisturbed 
material. 

D. The Contractor shall meet the following criteria when the installation 
method includes the use of a steel box: 
1. When installing rigid pipe (R.C., V.C.,A.C., etc.), any portion 

of the box extending below mid diameter shall be raised 
above this point prior to moving the box ahead to install the 
next pipe.  This is to prevent the separation of installed pipe 
joints due to movement of the box. 

2. When installing flexible pipe (PVC, ABS solid wall, ABS 
truss, DI, etc.), the bottom of the box shall not extend below 
mid diameter. This is to prevent loss of soil between the box 
and the pipe bedding which could result in excessive 
deflection of the installed pipe. 

E. Backfilling over ducts shall begin not less than three days after 
placing concrete encasement. 

F. Where pipe is to be installed in fill of any type, fill shall be placed 
and compacted to the total depth required (rough grade elevation) 
and then re-excavated for pipe installation. 

G. The method and degree of compacting backfill as directed by the 
Engineer shall be governed by the type of material and the extent 
to which any subsequent settlement can be permitted. 

 
 
 
 
 
 
END OF SECTION 
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Hoffman Estates Park District 

 
EXCAVATING & TRENCHING 

Section 0255 
 
PART 1 – GENERAL 
 
1.10 Summary 

The work includes: excavating and trenching for drainage facilities 
including backfilling as shown, specified or required. 

 
1.20 Related Work 
 Section Excavating and Grading for Site Work 
 
 
PART 2 – PRODUCTS 
 
2.10 Components For Backfilling 

A. Sand shall be clean and entirely free from wood or other organic 
material subject to decay, and shall be free of cinders, stone, brick 
and materials soluble in water.  Sand shall not contain fine particles 
in excess of 20 percent by weight passing a #100 sieve. 

B. Grade "A" Earth fill shall consist of sand, earth and yellow clay and 
may be mixed.  Grade "A" fill shall be material as excavated without 
blue clay and may be mixed with gravel or stone not exceeding 6 
inches in diameter.  The material shall be entirely free from slag, 
cinders, bottles, glass, cans, metal, combustible rubbish, rubble, 
asphalt or oily wastes, wood or organic materials subject to decay 
and shall be free of materials soluble in water.  Contractor shall 
state the locality from which the earth fill is to be obtained. 

 
 
PART 3 – EXECUTION 
 
3.10 Workmanship 

A. Excavations shall be made to the alignment, width, and depth 
necessary for the proper construction of the work as shown and 
specified, together with sufficient working space to permit the 
installation and inspection of the work. 

B. Excavations carried below the depth indicated, without specific 
directions, shall be refilled to the proper grade with thoroughly 
compacted suitable fill; all additional work of this nature shall be at 
the Contractor's expense. 

C. Trench width may vary with and depend upon the nature of the 
excavation material encountered; but, in any case, shall be made 
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ample to permit the conduit or duct to be laid and constructed 
properly, and the backfilling to be placed and well compacted.  The 
minimum width at the bottom of the trench shall be 18 inches in the 
clear, measured between the walls of the trench, or between the 
faces of the sheeting if the trench is sheeted.  Where necessary for 
the proper installation of the fittings, or other equipment, the 
dimensions of the trench shall be increased, but no additional 
payment will be made for any such increase in the amount of 
excavation required. 

D. All excavation shall be made by open cut and sides of trench shall 
be kept as nearly vertical as possible.  If material in the bottom of 
trench is spongy or otherwise unsuitable for supporting the conduit 
or duct, the trench shall be excavated to firm earth and backfilled 
with sand as specified. 

E. The depth of the trench shall be sufficient to permit the placing of 
the conduit or duct lines at the indicated grade and to allow for 6" of 
sand bed, unless excavated trench material is of sand.  Where 
connections to existing lines or other conditions require a depth 
greater than that necessary to provide said indicated cover, the 
bottom of the trench shall be slopped up, as rapidly as proper 
conduit or duct installation will permit, from such required maximum 
depth to the depth necessary for the said indicated cover. 

F. Any part of the trench excavated below the required elevations, 
except for bell holes, shall be corrected with specified sand 
thoroughly compacted, and no allowance or payment will be made 
to the Contractor for such additional excavation and the backfilling 
thereof. 

G. Rubble or large stones shall be removed to provide a clearance of 
at least 6 inches around conduit or duct.  Excavation below grade 
for such removal of rubble and stones, and the backfilling of such 
excavation, shall be included in the contract price at no additional 
cost. 

H. Where sand is encountered in the excavation of trenches, it may be 
used for the sand bed and backfill required for laying of conduit or 
duct.  This sand may be placed in lieu of the specified sand fill to be 
furnished and placed by the Contractor. 

I. The use of trench digging machinery will be permitted except in 
such places where in the opinion of the Landscape Architect, the 
operation of such machinery would cause damage to existing or 
new underground systems; in which case, hand methods shall be 
employed.  The requirements by the Landscape Architect of hand 
excavation in any part of the work shall be complied with by the 
Contractor, and shall not constitute a basis for any claim for extra 
payment in addition to the agreed contract price. 

J. Excavated materials shall be handled and placed in such a manner 
as not to injure surrounding areas, existing or new underground 
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lines or structures, and so as not to obstruct roadways.  Roadways 
shall be kept open at all times, and open trenches shall be bridged, 
if required, for roadway crossing. 

K. As a part of the work of excavation, the Contractor shall provide 
and install all necessary plywood to protect ground and sheeting 
and bracing to prevent any caving of the trenches and pits which 
might cause injury to workmen or to adjacent structures.  Such 
sheeting and bracing shall be maintained until the backfill has 
progressed to the point where sheeting and bracing is no longer 
required.  The removal of sheeting and bracing shall be complete, 
and no wood shall be left in the excavation. 

L. Also, as part of the work of excavation, the Contractor shall provide 
temporary support and adequate protection of all existing 
underground and surface utility structures, and other obstructions 
encountered in the progress of the work.  So far as known, the 
existing water lines, drainage lines, and other subsurface utilities 
within the areas covered by the work under the contract are shown 
on the drawings.  However, the Contractor shall check these 
locations by surface indications. 

M. Where such existing utilities cross the line of the trench at an 
elevation above or below the lines to laid hereunder, or wherever 
such utilities encroach upon the trench at such locations and such 
elevations as, in the opinion of the Landscape Architect, make it 
possible to retain such utilities in their present location, such utilities 
shall be maintained by the Contractor at his own expense, and all 
hand work and other special provisions and precautions necessary 
for the maintenance of such utilities shall be performed by the 
Contractor, and all cost thereof shall be included in the agreed 
contract prices. 

N. If, in the opinion of the Landscape Architect, it is deemed 
impracticable to maintain the existing utilities in their present 
locations, the necessary changes in the location for the utilities will 
be made by the Park District without charge to the Contractor.  
However, no allowance will be made to the Contractor for delays or 
expense occasioned by or resulting from the maintenance, removal 
or relocation of any such utilities encountered. 

O. As part of the excavation work and without additional remuneration 
therefor; the Contractor shall maintain all trenches and excavations 
free from water during the installation of all work and until such time 
as the lines have been tested and accepted.  The water shall be 
removed by pumping or bailing or by the use of well points or other 
approved means.  Water discharged from the trenches shall be led 
to natural drainage channels, drains or sewers.  Water carrying 
sand or other sediment shall be run first into settling basins, and the 
sand and sediments settled out before the water is discharged into 
sewers.  
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P. Backfilling: 
1. After the underground systems have been completed and 

approved by the Landscape Architect, the Contractor shall 
backfill the trenches and other excavations promptly and as 
hereinafter specified. 

2. Only approved stone shall be used for backfill and shall be 
thoroughly compacted by puddling and tamping.  A bed of 
stone shall be placed 6 inches below and around the pipe for 
the full width of the trench and all backfilling shall be up to 
subgrade elevation in all areas. 

Q. Disposal:  All excess excavated and unsuitable material is to be 
legally disposed of off Park District property. 

 
 
 
 
END OF SECTION 
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Work schedule  
             Victoria Playground Renovation  

                2016 
                      

 
March  April  May  June  

    

 
1 2 3 4 5 1 2 3 4 1 2 3 4 1 2 3 4 5 

    Board award supply and 
install playground       X                             

    Board award install fall 
surface        X                             

    Construction safety fence                    X X X X X X X     
    Manufacture play equipment          X X X X X                   
    Install playground equipment                    X X X             
    Install Fall surface                             X X X     
    

                       

                        
 
 

PROJECT LOCATION 
 
 

          VICTORIA PARK 1100 KINGSDALE AVE  
            HOFFMAN ESTATES Illinois 60169  
 

 
 
 
 
 


