

|                      |         |        |  |        |        |  |
|----------------------|---------|--------|--|--------|--------|--|
|                      |         |        | Behm Pavement 3010<br>Rte 176 Crystal Lake, IL<br>60014 815-477-9400 |        |        | Maul Enterprises, Inc. PO<br>Box 9207 Naperville, IL<br>60567 630-420-8765 |
| Bond                 |         |        | x  |        |        | x  |
| Item                 | Unit    | Amt    | Total  | Unit   | Amt    | Total  |
| 1. TC 1              | 0.590   | 6,000  | \$3,540.00   | 0.400  | 6,000  | \$2,400.00   |
| 2. PS 1              | 0.590   | 5,500  | \$3,245.00   | 0.400  | 5,500  | \$2,200.00   |
| 3. BPC 1             | 0.590   | 5,500  | \$3,245.00   | 0.400  | 5,500  | \$2,200.00   |
| 4. CC 1              | 0.590   | 15,000 | \$8,850.00   | 0.400  | 15,000 | \$6,000.00   |
| 5. FAB 1             | 0.590   | 750    | \$442.50   | 0.400  | 750    | \$300.00   |
| 5. FAB 2 Lump Sum    | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 5. FAB 3             | 0.120   | 30,062 | \$3,607.44   | 0.075  | 30,062 | \$2,254.65   |
| 5. FAB 4 Stalls      | 2.750   | 76     | \$209.00   | 2.500  | 76     | \$190.00   |
| 5. FAB 4 HC Space    | 25.000  | 5      | \$125.00   | 31.500 | 5      | \$157.50   |
| 5. FAB               | 0.250   | 405    | \$101.25   | 0.180  | 405    | \$72.90  |
| 5. FAB TOTAL         |         |        | \$4,885.19   |        |        | \$2,975.05   |
| 6. WRC 1             | 0.590   | 4,800  | \$2,832.00   | 0.400  | 4,800  | \$1,920.00   |
| 6. WRC 2 Lump Sum    | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 6. WRC 3             | 0.120   | 46,995 | \$5,639.40   | 0.075  | 46,995 | \$3,524.63   |
| 6. WRC 4 Stalls      | 2.750   | 109    | \$299.75   | 2.500  | 109    | \$272.50   |
| 6. WRC 4 HC          | 25.000  | 6      | \$150.00   | 31.500 | 6      | \$189.00   |
| 6. WRC TOTAL         |         |        | \$9,321.15   |        |        | \$5,906.13   |
| 7. VIC 1             | 0.590   | 400    | \$236.00   | 0.400  | 400    | \$160.00   |
| 7. VIC 2 Lump Sum    | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 7. VIC 3             | 0.120   | 12,341 | \$1,480.92   | 0.075  | 12,341 | \$925.58   |
| 7. VIC 4 Stall       | 2.750   | 32     | \$88.00  | 5.800  | 32     | \$185.60   |
| 7. VIC HC            | 25.000  | 2      | \$50.00  | 45.000 | 2      | \$90.00  |
| 7. VIC TOTAL         |         |        | \$2,254.92   |        |        | \$1,361.18   |
| 8. COTTON 1          | 0.590   | 450    | \$265.50   | 0.400  | 450    | \$180.00   |
| 8. COTTON 2 Lump Sum | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 8. COTTON 3          | 0.120   | 20,414 | \$2,449.68   | 0.075  | 20,414 | \$1,531.05   |
| 8. COTTON 4 Stall    | 2.750   | 50     | \$137.50   | 3.000  | 50     | \$150.00   |
| 8. COTTON 4 HC       | 25.000  | 3      | \$75.00  | 45.000 | 3      | \$135.00   |
| 8. COTTON TOTAL      |         |        | \$3,327.68   |        |        | \$1,996.05   |
| 9. VOG 1             | 0.590   | 1,300  | \$767.00   | 0.400  | 1,300  | \$520.00   |
| 9. VOG 2 Lump Sum    | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 9. VOG 3             | 0.120   | 36,849 | \$4,421.88   | 0.075  | 36,849 | \$2,763.68   |
| 9. VOG 4 Stall       | 2.750   | 40     | \$110.00   | 2.500  | 40     | \$100.00   |
| 9. VOG 4 HC          | 25.000  | 5      | \$125.00   | 40.000 | 5      | \$200.00   |
| 9. VOG TOTAL         |         |        | \$5,823.88   |        |        | \$3,583.68   |
| 10. SR 1             | 0.590   | 700    | \$413.00   | 0.400  | 700    | \$280.00   |
| 10. SR 2 Lump Sum    | 400.000 | 1      | \$400.00   | 0.000  | 1      | \$0.00   |
| 10. SR 3             | 0.120   | 7,700  | \$924.00   | 0.100  | 7,700  | \$770.00   |
| 10. SR 4 Stall       | 2.750   | 40     | \$110.00   | 2.500  | 40     | \$100.00   |
| 10. SR 4 HC          | 25.000  | 5      | \$125.00   | 40.000 | 5      | \$200.00   |
| 10. SR TOTAL         |         |        | \$1,972.00   |        |        | \$1,350.00   |
| TOTAL ALL PROJECTS   |         |        | \$46,464.82  |        |        | \$29,972.08  |

Crackfill, Seal Coat, Stripe - TC, PS, BPC, CC, Fabbrini, WRC, Vict, Cotton, Vogel SRidge3/24/15 - 2

|                      |        |        | Hastings Asphalt<br>Services Inc. PO Box 97<br>Harvard, IL 60033 815-<br>648-9099 |        |        | Denler, Inc. 19148 S.<br>104th Ave, Mokena, IL<br>60448 708-479-5005 |
|----------------------|--------|--------|---|--------|--------|--|
| Bond                 |        |        | x   |        |        | x  |
| Item                 | Unit   | Amt    | Total   | Unit   | Amt    | Total  |
| 1. TC 1              | 0.550  | 6,000  | \$3,300.00  | 0.430  | 6,000  | \$2,580.00   |
| 2. PS 1              | 0.550  | 5,500  | \$3,025.00  | 0.430  | 5,500  | \$2,365.00   |
| 3. BPC 1             | 0.550  | 5,500  | \$3,025.00  | 0.430  | 5,500  | \$2,365.00   |
| 4. CC 1              | 0.550  | 15,000 | \$8,250.00  | 0.430  | 15,000 | \$6,450.00   |
| 5. FAB 1             | 0.550  | 750    | \$412.50  | 0.430  | 750    | \$322.50   |
| 5. FAB 2 Lump Sum    | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 5. FAB 3             | 0.078  | 30,062 | \$2,344.84  | 0.095  | 30,062 | \$2,855.89   |
| 5. FAB 4 Stalls      | 2.650  | 76     | \$201.40  | 3.000  | 76     | \$228.00   |
| 5. FAB 4 HC Space    | 27.000 | 5      | \$135.00  | 25.000 | 5      | \$125.00   |
| 5. FAB               | 0.270  | 405    | \$109.35  | 0.430  | 405    | \$174.15   |
| 5. FAB TOTAL         |        |        | \$3,203.09  |        |        | \$3,771.54   |
| 6. WRC 1             | 0.550  | 4,800  | \$2,640.00  | 0.430  | 4,800  | \$2,064.00   |
| 6. WRC 2 Lump Sum    | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 6. WRC 3             | 0.078  | 46,995 | \$3,665.61  | 0.095  | 46,995 | \$4,464.53   |
| 6. WRC 4 Stalls      | 2.650  | 109    | \$288.85  | 3.000  | 109    | \$327.00   |
| 6. WRC 4 HC          | 27.000 | 6      | \$162.00  | 25.000 | 6      | \$150.00   |
| 6. WRC TOTAL         |        |        | \$6,756.46  |        |        | \$7,071.53   |
| 7. VIC 1             | 0.550  | 400    | \$220.00  | 0.430  | 400    | \$172.00   |
| 7. VIC 2 Lump Sum    | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 7. VIC 3             | 0.078  | 12,341 | \$962.60  | 0.095  | 12,341 | \$1,172.40   |
| 7. VIC 4 Stall       | 2.650  | 32     | \$84.80   | 3.000  | 32     | \$96.00  |
| 7. VIC HC            | 27.000 | 2      | \$54.00   | 25.000 | 2      | \$50.00  |
| 7. VIC TOTAL         |        |        | \$1,321.40  |        |        | \$1,556.40   |
| 8. COTTON 1          | 0.550  | 450    | \$247.50  | 0.430  | 450    | \$193.50   |
| 8. COTTON 2 Lump Sum | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 8. COTTON 3          | 0.078  | 20,414 | \$1,592.29  | 0.095  | 20,414 | \$1,939.33   |
| 8 COTTON 4 Stall     | 2.650  | 50     | \$132.50  | 3.000  | 50     | \$150.00   |
| 8. COTTON 4 HC       | 27.000 | 3      | \$81.00   | 25.000 | 3      | \$75.00  |
| 8. COTTON TOTAL      |        |        | \$2,053.29  |        |        | \$2,423.83   |
| 9. VOG 1             | 0.550  | 1,300  | \$715.00  | 0.430  | 1,300  | \$559.00   |
| 9. VOG 2 Lump Sum    | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 9. VOG 3             | 0.078  | 36,849 | \$2,874.22  | 0.095  | 36,849 | \$3,500.66   |
| 9. VOG 4 Stall       | 2.650  | 40     | \$106.00  | 3.000  | 40     | \$120.00   |
| 9 VOG 4 HC           | 27.000 | 5      | \$135.00  | 25.000 | 5      | \$125.00   |
| 9. VOG TOTAL         |        |        | \$3,830.22  |        |        | \$4,370.66   |
| 10. SR 1             | 0.550  | 700    | \$385.00  | 0.430  | 700    | \$301.00   |
| 10. SR 2 Lump Sum    | 0.000  | 1      | \$0.00  | 66.000 | 1      | \$66.00  |
| 10. SR 3             | 0.078  | 7,700  | \$600.60  | 0.095  | 7,700  | \$731.50   |
| 10. SR 4 Stall       | 2.650  | 40     | \$106.00  | 3.000  | 40     | \$120.00   |
| 10. SR 4 HC          | 27.000 | 5      | \$135.00  | 25.000 | 5      | \$125.00   |
| 10. SR TOTAL         |        |        | \$1,226.60  |        |        | \$1,343.50   |
| TOTAL ALL PROJECTS   |        |        | \$35,991.06   |        |        | \$34,297.45  |

Crackfill, Seal Coat, Stripe - TC, PS, BPC, CC, Fabbrini, WRC, Vict, Cotton, Vogel SRidge3/24/15 - 3

Pavement Systems, Inc.  
 13820 S. California Ave,  
 Blue Island, IL 60406  
 708-396-8888

| Bond                 |         |        | x           |        |     |        |
|----------------------|---------|--------|-------------|--------|-----|--------|
| Item                 | Unit    | Amt    | Total       | Unit   | Amt | Total  |
| 1. TC 1              | 0.500   | 6,000  | \$3,000.00  | 6,000  |     | \$0.00 |
| 2. PS 1              | 0.500   | 5,500  | \$2,750.00  | 5,500  |     | \$0.00 |
| 3. BPC 1             | 0.500   | 5,500  | \$2,750.00  | 5,500  |     | \$0.00 |
| 4. CC 1              | 0.500   | 15,000 | \$7,500.00  | 15,000 |     | \$0.00 |
| 5. FAB 1             | 1.000   | 750    | \$750.00    | 750    |     | \$0.00 |
| 5. FAB 2 Lump Sum    | 600.000 | 1      | \$600.00    | 1      |     | \$0.00 |
| 5. FAB 3             | 0.070   | 30,062 | \$2,104.34  | 30,062 |     | \$0.00 |
| 5. FAB 4 Stalls      | 4.000   | 76     | \$304.00    | 76     |     | \$0.00 |
| 5. FAB 4 HC Space    | 40.000  | 5      | \$200.00    | 5      |     | \$0.00 |
| 5. FAB               | 0.250   | 405    | \$101.25    | 405    |     | \$0.00 |
| 5. FAB TOTAL         |         |        | \$4,059.59  |        |     | \$0.00 |
| 6. WRC 1             | 0.500   | 4,800  | \$2,400.00  | 4,800  |     | \$0.00 |
| 6. WRC 2 Lump Sum    | 940.000 | 1      | \$940.00    | 1      |     | \$0.00 |
| 6. WRC 3             | 0.070   | 46,995 | \$3,289.65  | 46,995 |     | \$0.00 |
| 6. WRC 4 Stalls      | 4.000   | 109    | \$436.00    | 109    |     | \$0.00 |
| 6. WRC 4 HC          | 40.000  | 6      | \$240.00    | 6      |     | \$0.00 |
| 6. WRC TOTAL         |         |        | \$7,305.65  |        |     | \$0.00 |
| 7. VIC 1             | 1.500   | 400    | \$600.00    | 400    |     | \$0.00 |
| 7. VIC 2 Lump Sum    | 300.000 | 1      | \$300.00    | 1      |     | \$0.00 |
| 7. VIC 3             | 0.080   | 12,341 | \$987.28    | 12,341 |     | \$0.00 |
| 7. VIC 4 Stall       | 5.000   | 32     | \$160.00    | 32     |     | \$0.00 |
| 7. VIC HC            | 100.000 | 2      | \$200.00    | 2      |     | \$0.00 |
| 7. VIC TOTAL         |         |        | \$2,247.28  |        |     | \$0.00 |
| 8. COTTON 1          | 1.500   | 450    | \$675.00    | 450    |     | \$0.00 |
| 8. COTTON 2 Lump Sum | 400.000 | 1      | \$400.00    | 1      |     | \$0.00 |
| 8. COTTON 3          | 0.070   | 20,414 | \$1,428.98  | 20,414 |     | \$0.00 |
| 8. COTTON 4 Stall    | 4.000   | 50     | \$200.00    | 50     |     | \$0.00 |
| 8. COTTON 4 HC       | 75.000  | 3      | \$225.00    | 3      |     | \$0.00 |
| 8. COTTON TOTAL      |         |        | \$2,928.98  |        |     | \$0.00 |
| 9. VOG 1             | 0.600   | 1,300  | \$780.00    | 1,300  |     | \$0.00 |
| 9. VOG 2 Lump Sum    | 700.000 | 1      | \$700.00    | 1      |     | \$0.00 |
| 9. VOG 3             | 0.070   | 36,849 | \$2,579.43  | 36,849 |     | \$0.00 |
| 9. VOG 4 Stall       | 5.000   | 40     | \$200.00    | 40     |     | \$0.00 |
| 9. VOG 4 HC          | 50.000  | 5      | \$250.00    | 5      |     | \$0.00 |
| 9. VOG TOTAL         |         |        | \$4,509.43  |        |     | \$0.00 |
| 10. SR 1             | 0.750   | 700    | \$525.00    | 700    |     | \$0.00 |
| 10. SR 2 Lump Sum    | 300.000 | 1      | \$300.00    | 1      |     | \$0.00 |
| 10. SR 3             | 0.100   | 7,700  | \$770.00    | 7,700  |     | \$0.00 |
| 10. SR 4 Stall       | 5.000   | 40     | \$200.00    | 40     |     | \$0.00 |
| 10. SR 4 HC          | 50.000  | 5      | \$250.00    | 5      |     | \$0.00 |
| 10. SR TOTAL         |         |        | \$2,045.00  |        |     | \$0.00 |
| TOTAL ALL PROJECTS   |         |        | \$39,095.93 |        |     | \$0.00 |

-5%

(\$1,954.80)

\$37,141.13