Bidder Name: ___________________
Address:
___________________
___________________
Telephone #: ___________________
Facsimile:
___________________

NAME OF PROJECT

Playground Install at South Ridge Park

BID DATE: 3/10/2020

BID TIME: 11:00AM

PREPARED BY:

HOFFMAN ESTATES PARK DISTRICT
1685 W. Higgins Road
Hoffman Estates, IL 60169-2998
Telephone: (847) 885-7500
Facsimile: (847) 885-7523
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February 20, 2020

Dear Bidder:
Enclosed you will find the plans, specifications and bidding materials for
Playground Install at South Ridge Park. All pertinent information is included in
the attached package. Please submit the Proposal Forms, Certification,
References, and Bid Bonds. Please copy your proposal and retain one copy for
your records.
Bidders will be required to meet all State bidding requirements.
I look forward to reviewing your bid proposal and working with you on this project.
If you have further questions or need to meet at the site, please contact me
847-285-5465. I can be reached Monday through Friday from 7:00 a.m. until 4:00
p.m.
Sincerely,
Dustin Hugen

Dustin Hugen
Director of Parks, Planning & Maintenance
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INVITATION TO BIDS

Sealed bids for the Playground Install at South Ridge Park will be received by the
Hoffman Estates Park District at our office; 1685 West Higgins Road, Hoffman Estates,
Illinois 60169 until exactly 11:00A.M., 3/10/2020 and then publicly opened and read.
Bids submitted after the closing time will be returned unopened. No oral or telephone
proposals or modifications will be considered.
The Hoffman Estates Park District Board of Commissioners will make the final award.
Proposals shall be submitted on the attached Form of Proposal and returned in the
envelope, if provided. No bidder may withdraw his proposal after the hour set for the
opening thereof, or before award of the contract, unless said award is delayed for a
period exceeding sixty (60) calendar days.
The Hoffman Estates Park District requires all bidders to comply with all provisions of
the Park District Prevailing Wage Ordinance O. This ordinance specifies that no less
than the general prevailing rate of wages as found by the Park District or Department of
Labor or determined by a court on review shall be paid each draft type of worker or
mechanic needed to execute the contract or perform the work.
The Hoffman Estates Park District may reject any or all of the bids on any basis and
without disclosure of a reason. The failure to make such a disclosure shall not result in
accrual of any right, claim, or cause of action by any unsuccessful Bidder against the
Hoffman Estates Park District.
Bid results and the award of the bid will be published on the Hoffman Estates Park
District website www.heparks.org.
Sincerely,

Dustin Hugen
Dustin Hugen
Director of Parks, Planning & Maintenance
Hoffman Estates Park District
dhugen@heparks.org
847-285-5465
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HOFFMAN ESTATES PARK DISTRICT
INSTRUCTIONS TO BIDDERS
1. Identification of Project
The official name and location of the project shall henceforth be known as:
Playground Install at South Ridge Park
1450 Freeman Road
Hoffman Estates, IL 6019

The official name and address of the project owner shall henceforth be known as:
HOFFMAN ESTATES PARK DISTRICT
1685 West Higgins Road
Hoffman Estates, IL 60169-2998
Bid Opening:

DATES 3/10/2020 @ 11:00AM

Committee Approval:

DATES 3/17/2020

Board Approval:

DATES 3/24/2020

Contract Awarded:

DATES 3/25/2020

Commencement of Work: Commencement of paperwork shall begin immediately upon
notification of award. Actual work shall commence
immediately after contract is awarded (weather dependent)
according to timelines set by HEPD (owner).
Construction Timeline: June 15, 2020 – September 18, 2020

Completion Date:

September 18, 2020

2. Contract Documents
Specifications Install Playground Princeton Park 2020
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The Notice to Bidders, the Instructions to Bidders, the Supplementary Conditions,
Drawings, and Specifications, the supplied Form of Proposal, the accepted Bid
Sheet and certification comprise the Contract Documents. Copies of these
documents can be obtained in person from the office of the Hoffman Estates Park
District, 1685 W. Higgins Road, Hoffman Estates IL 60169-2998.
3. Explanation to Bidders
Any explanation desired by a bidder regarding the meaning or interpretation of the
invitation for bids, drawings, specifications, etc., must be requested in writing and
with sufficient time allowed for a reply to reach bidders before the submission of their
bids.
Any interpretation made will be in the form of an amendment of the invitation for
bids, drawings, specifications, etc., and will be furnished to all prospective bidders.
Its receipt by the bidder must be acknowledged in the space provided on the Bid
Form or by letter or telegram received before the time set for opening of bids. Oral
explanations or instructions given before the award of the contract will not be
binding.
4. Conditions Affecting the Work
Bidders should visit the site and take such other steps as may be reasonably
necessary to ascertain the nature and location of the Work, the general and local
conditions, which can affect the Work or the cost thereof. Failure to do so will not
relieve bidders from responsibility for estimating properly the difficulty or cost of
successfully performing the Work.
5. Bid Guarantee, Bonds and Required Paperwork
A.

A Bid Guarantee, five (5%) percent, is required by the invitation for bids.
Failure to furnish a Bid Guarantee in the proper form and amount by the time
set for opening of bids may be cause for rejection of the bid in the absolute
discretion of the Owner.

B.

A Bid Guarantee shall be the form of a bid bond, postal money order, certified
check, or cashier’s check made payable to the Owner. Bid guarantees, other
than those stated, will be returned to the bidder upon opening of bids. Such
bids will not be considered for award (a) to unsuccessful bidders as soon as
practical after the award of the job, and (b) to the successful bidder upon
execution of such further contractual documents and bonds as may be
required by the bid as accepted.

C.

The successful bidder, upon being given a "Written Notice to Proceed", will
have five (5) calendar days to provide the required Labor and Material
Payment Bond, Performance Bond, and Insurance Policies or certificates for
same, and commence with the Work. Failure to comply with the conditions set
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forth in the Contract Documents shall result in the termination of the contract
for default. In such event, the Contractor may be liable for any costs of
performing the work which exceed the amount of his bid, and the Bid
Guarantee shall be available toward offsetting such difference, if not
previously returned to the Contractor.

6. Preparation and Submission of Bids
Before submitting proposal, each bidder shall carefully examine all documents
pertaining to the Work and visit the site to verify conditions under which Work will be
performed.
Submission of bid will be considered presumptive evidence that the Bidder has
visited the site and is conversant with local facilities and difficulties, the requirements
of the documents and of pertinent State or Local Codes, State of Labor and Material
Markets, and has made due allowance in his bid for all contingencies. Include in bid
all costs of labor, material, equipment, contractor’s license, permits, guarantees,
applicable taxes (sales tax does not apply), insurance and contingencies, with
overhead and profit necessary to produce a completed project, or to complete those
portions of the Work necessary to produce a completed project, or to complete those
portions of the Work covered by the specifications on which proposal is made,
including all trades, without further cost to the Owner. The Owner shall be
responsible for the building permit fee.
No compensation will be allowed by reason of any difficulties which the Bidder could
have discovered reasonably, prior to bidding.
All proposals must be made upon the Proposal Form furnished by the Owner
attached hereto and should give the amounts bid for work, in numbers, and must be
signed and acknowledged by the contractor. The Proposal should be enclosed in
the envelope marked "Bid Proposal for Hoffman Estates Park District “Playground
Install at South Ridge Park” to be received until 11:00 A.M., March 10, 2020
showing the return address of the sender and addressed to: Hoffman Estates Park
District, 1685 W. Higgins Road, Hoffman Estates, Illinois 60169. Bids should be
sealed, marked and addressed as directed above. Failure to do so may result in a
premature opening of or a failure to open such bid.
The proposal submitted must not contain erasures, inter-lineations, or other
corrections unless each correction is suitably authenticated by affixing in the margin
immediately opposite the correction the surname or surnames of the person or
persons signing the bid.
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Modifications of bids already submitted will be considered if received at the office
designated in the invitation for bids by the time set for opening of bids. Telegraphic
modifications will be considered, but should not reveal the amount of the original or
reversed bid.

7. Prices
The prices are to include the furnishing of all materials, equipment, tools, insurance,
bonds, warranties, and all other facilities, and the performance of all labor and
services necessary for the proper completion of the Work except as may be
otherwise expressly provided in the Contract Documents.
8. Time Schedule
The timely execution of any project is extremely important. The successful bidder
shall take every means to meet the completion date stated above except for
extensions granted by the Owner in writing for circumstances beyond the control of
the Bidder.
9. Late Bids and Modifications or Withdrawals
Bids and modifications or withdrawals thereof received at the office designated in the
invitation for bids after the exact time set for opening of bids will not be considered.
10. Withdrawal of Bids
Bids may be withdrawn by written or telegraphic request received from bidders prior
to the time set for opening of bids.
11. Public Opening of Bids
Bids will be publicly opened at the time set for opening in the invitation for bids.
Their content will be made public for the information of bidders and others
interested, who may be present either in person or by representative.
12. Award of Contract
A. Award of Contract will be made to the lowest responsible bidder, as determined
by the Board of Commissioners of the Hoffman Estates Park District, whose bid
conforms to the invitation for bid.
B. The Board of Park Commissioners may reject any or all of the bids on any basis
and without disclosure of a reason. The failure to make such a disclosure shall
not result in accrual of any right, claim, or cause of action by any unsuccessful
bidder against the Hoffman Estates Park District.
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13. Contract and Insurance
The written contract between the accepted bidder and the Owner shall be
considered finalized and entered into between the parties upon the Park District
Board’s approval and award of the contract to the accepted bidder and the Park
District’s execution of the accepted bidder’s Form of Proposal, and said written
contract shall be comprised by the Contract Documents. The accepted bidder shall
provide the Owner with a Labor and Material Payment Bond, Performance Bond,
and copies of applicable Insurance Policies and endorsements and certificates for
same within five (5) calendar days of the “Written Notice to Proceed” and prior to the
commencement of work.
14. Postponement of Date for Opening Proposals
The Owner reserves the right to postpone the date of presentation and opening of
proposals and will give telegraphic notice of any such postponement to each
interested party.
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SUPPLEMENTARY CONDITIONS

SECTION I – GENERAL
1. Application
These Supplementary Conditions shall be used in conjunction with and are a part
of any and all Sections of the Specifications and all Contracts and Subcontracts
that may be made for the completion of the work in all its parts as identified and
described in the Contract Documents.
2. Definitions
Owner: The Hoffman Estates Park District, Board of Commissioners, Staff and its
appointed Owner's representative.
Contractor: A firm, corporation or individual with whom the Owner makes a direct
Contract for the construction of all or any portion of the work.
Architect/Engineer: The authorized representative of the Owner.
Subcontractor: A firm, corporation or individual other than employees of a
Contractor with whom a Contractor or Subcontractor makes a contract to furnish
labor, and/or materials, and/or services in connection with the project.
Owner Representative: An employee of the Hoffman Estates Park District
responsible for the coordination of the work involved on the project.
The words "approve", "equal to", "as directed", etc., are interpreted and will be
taken to mean "to the satisfaction of the Owner." Samples shall be submitted
and approvals shall be requested in ample time to avoid any delays should
resubmission of an item be necessary.
3. Contract Documents
The Contract Documents shall consist of the Notice to Bidders, the Instructions to
Bidders, the Supplementary Conditions, the Drawings, the Specifications, the
supplied Form of Proposal, and the accepted Bid Sheet and certification.
4. Bonds
A. With proposal, and attached hereto, each Bidder shall furnish Bid Security
payable to the Owner in the amount of 5% of bid.
B. Include allowance in Lump Sum Proposal for Performance Bond and Labor
and Materials Payment Bond in the amount of 100% of Contract Price.
1. The Contractor, before commencing the Work, shall furnish a
Performance Bond and a Labor and Material Bond. The Performance
Bond shall be in an amount equal to 100% of the full amount of the
Contract Sum as security for the faithful performance of the obligation of
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2.

3.

4.

5.

the Contract Documents, and the Labor and Material Payment Bond shall
be in an amount equal to 100% of the full amount of the Contract Sum as
security for the payment of all persons performing labor and furnishing
materials in connection with the Contract Documents. Such bonds shall be
on standard AIA Documents, issued by the American Institute of
Architect/Engineers, shall be issued by a surety satisfactory to the Owner,
and shall name the Owner as a primary co-obligee. The cost of the bonds
is to be included in the Bid Proposal. The Performance Bond and Labor
and Material Payment Bond will become a part of the Contract. Each
Bidder shall list the name of the surety company that will be furnishing the
Bonds on its Bid Proposal. The failure of a Bidder to list the name of its
surety company on its Bid Proposal shall be a non-responsive bid. The
failure of the successful Bidder to supply the required Bonds within five (5)
days after the Notice of Award or within such extended period as the
Owner may grant if the forms do not meet its approval shall constitute a
default, and the Owner may either award the Contract to the next
responsible, responsive Bidder or re-advertise for bids. A charge against
the defaulting Bidder may be made for the difference between the amount
of the bid and the amount for which a contract for the work is subsequently
executed, irrespective of whether the amount thus due exceeds the
amount of the bid guarantee.
The Contractor shall deliver the required bonds to the Owner not later than
five (5) days following the date the Agreement is entered into, or if the
Work is to be commenced prior thereto in response to a letter of intent, the
Contractor shall, prior to the commencement of the Work, submit evidence
satisfactory to the owner that such bonds will be furnished.
The contractor shall require the attorney-in-fact who executed the required
bonds on behalf of the surety to affix thereto a certified and current copy of
the power of attorney.
Whenever the Contractor shall be and is declared by Owner to be in
default under the Contract, the Surety and the Contractor are each
responsible to make full payment to the Owner or any and all extra Work
incurred by the Landscape Architect as a result of the Contractor’s default,
and to pay to Owner all attorney’s fees and court costs incurred by Owner
as a result of the Contractor’s default, and in protecting Owner’s rights
under the Agreement to remedy Contractor’s default.
The Contractor shall (i) furnish all Surety Company’s bonds through
Surety Company’s local agents approved by and/or as directed by Owner;
(ii) fully covered and guarantee with said bond the faithful performance
and completion of the entire Contract, including without limitation, the
faithful performance of prevailing wage requirements; and (iii) guarantee
with said bond payment in all cases by the Contractor or by the Surety
Company for all labor performed, material and supplies furnished with the
entire Work in the Contract. Said Bond shall remain in full force and effect
during the entire period of all general guarantees given by the Contractor
with the Contract as called for in the Specifications and Contract, except in
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cases where other bonds are specifically called for in the specifications
and Contract in connection with special guarantees.
5. Payment
The Contractor may present estimate of work for which he desires payment no
later than the first Monday of each month, based on cost of labor and material
incorporated into the work. Estimate shall be a Sworn Statement and shall show
relative amount of each item completed. Submit Partial Waivers of Lien,
including for first payout, from Contractors, Subcontractors and Material
Suppliers with Sworn Statement for monthly payout. Payments will be made
within approximately thirty (30) days after review by the Owner. Notwithstanding,
anything to the contrary contained in the Contract Documents, payouts are to be
made by checks payable to the Contractor. The Contractor will be required to
submit a sworn payroll statement according to the Illinois Department of Labor
documenting his compliance with the Illinois Prevailing Wage Act.
Final Payment will be made within approximately thirty (30) days of final
inspection and approval and receipt of all waivers, sworn statements, guarantee
statements, and other documents set forth in the Contract Documents.
6. Preparation of Bids
Before submitting proposal, each bidder shall examine carefully all documents
pertaining to the work and visit the sites to verify conditions under which work will
be performed. Submittal of the Bid Proposal by the Contractor is a representation
by the Contractor, that the Contract Documents are full and complete, are
sufficient to enable the Contractor to determine the cost of the Work and that the
Contract Documents are sufficient to enable it to construct the Work outlined
therein, in accordance with applicable laws and regulations, and otherwise to
fulfill all its obligations hereunder, including, but not limited to, Contractor’s
obligations to construct the Work for an amount not in excess of the contract
Sum on or before the date(s) of Completion established in the Agreement. The
Contractor further acknowledges and declares that it has visited and examined
the Project site, examined all physical and other conditions affecting the Work
and is fully familiar with all of the conditions thereon and thereunder affecting the
same. In connection therewith, Contractor specifically represents and warrants to
Owner that prior to the submission of its bid it has: (a) thoroughly examined the
location of the work to be performed, is familiar with local conditions, and has
read and thoroughly understands the Contract Documents as they relate to the
physical conditions prevalent or likely to be encountered in the performance of
the work at such location; (2) examined the nature, location and character of the
general area in which the Project is located, including without limitation, its
climatic conditions, available labor supply and labor costs, and available
equipment supply and equipment costs; and (3) examined the quality and
quantity of all materials, supplies, tools, equipment, labor, and professional
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services necessary to complete the Work in the manner and within the cost and
time frame required by the Contract Documents.
Submission of bid will be considered presumptive evidence that the Bidder has
visited the site and is conversant with local facilities and difficulties, the
requirements of the documents and of pertinent State, County or Local Codes,
State of Labor and Material Markets, and has made due allowance in his bid for
all contingencies.
Include in bid all costs of labor, material, equipment, allowance, fees, permits,
guarantees, applicable taxes (sales tax does not apply), insurance and
contingencies, with overhead and profit necessary to complete those portions of
the work covered by the specifications on which proposal is made, including all
trades, without further cost to the Owner. Obtain all permits and arrange for all
inspections. Pay all fees, permits and costs incurred.
No compensation will be allowed by reason of any difficulties, which the Bidder
could have discovered prior to bidding.
7. Fees and Inspection
The Contractor is responsible for all license fees and arrangements for all
inspections required by State, County, Local and other authorities having lawful
jurisdiction. The Owner is responsible for all building permit fees associate with
the Work.
8. Subcontracts
Contractors operating under direct Contracts with the Owner may let
Subcontracts for the performance of such portions of the work as are usually
executed by special trades. All such Subcontracts shall be based on
conformance with all pertinent conditions set forth in the Contract Documents,
including the Supplementary Conditions as well as the detailed requirements of
the portions of the drawings and specifications which depict or describe the work
(labor and materials) covered by the Subcontract.
No Work may be sublet without approval of the Owner, who reserves the right to
disapprove any proposed Subcontractor whose record does not establish his
experience, competence, and financial ability to perform the work.
9. Materials
Materials shall conform to the drawings, specifications, manufacturer's
specifications for all products incorporated into the work, and all applicable
standards and guidelines.
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Some specific equipment and materials have been specified for use on this
project to establish minimum performance requirements or desired features. To
receive consideration of alternate equipment or materials, the Bidder must submit
all appropriate product data and receive pre-bid approval from the Owner. All
materials are subject to the approval by the Owner both before and after
incorporation in the project.
All condemned material or work shall be removed from the premises and
properly disposed of.
10. Law Compliance
All project construction work shall comply with all State and Municipal Laws and
Regulation, and with all Local Ordinances and Rules pertaining to this work.
Such Laws, Regulations, Ordinances and Rules shall be considered a part of
these specifications.
A. The Contractor warrants that it is familiar with and shall comply with Federal,
State and local laws, statutes, ordinances, rules and regulations and the
orders and decrees of any courts or administrative bodies or tribunals in any
manner affecting the performance of the Contract including without limitation
Workers Compensation Laws, minimum salary and wage statutes and
regulations, laws with respect to permits and licenses and fees in connection
therewith, laws regarding maximum working hours. No plea of
misunderstanding or ignorance thereof will be considered.
B. Whenever required, the Contractor or Subcontractor shall furnish the
Architect/Engineer and Owner with satisfactory proof of compliance with said
Federal, State and local laws, statutes, ordinances, rules, regulations, orders,
and decrees.
C. Contractor shall carefully examine the Occupational Safety and health Act as
issued by the Federal Register (OSHA), and the specific regulations
governing procedures, techniques, safety precautions, equipment design, and
the configuration of the same as required under this Act and shall comply with
all terms of the Act and to perform and complete in a workmanlike manner all
work required in full compliance with said Act.
D. Contractor shall comply with all terms of the Illinois Preference Act and all
terms of the Equal Employment Opportunity Clause of the Illinois Fair
Employment Practices Commission.
E. At all times Contractor shall remain in compliance with the Illinois Public
Works Employment Discrimination Act (775 ILCS 10/1, et seq.,) and the
Illinois Human Rights Act (775 ILCS 5/2-101, et seq.,), and in addition shall at
all times comply with Section 2-105 of the Illinois Human Rights Act requiring
a written sexual harassment policy as defined therein.
F. Contractor and all subcontractors shall be solely responsible for complying
with the Substance Abuse Prevention on Public Works Projects Act, Public
Act 095-06345.
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G. Contractor agrees to maintain all records and documents for projects of the
District in compliance with the Freedom of Information Act, 5 ILCS 140/1 et
seq. In addition, Contractor shall produce records which are responsive to a
request received by the District under the Freedom of Information Act so that
the District may provide records to those requesting them within the time
frames required. If additional time is necessary to compile records in
response to a request, then Contractor shall so notify the District and if
possible, the District shall request an extension so as to comply with the Act.
In the event that the District is found to have not complied with the Freedom
of Information Act due to Contractor’s failure to produce documents or
otherwise appropriately respond to a request under the Act, then Contractor
shall indemnify and hold the District harmless, and pay all amounts
determined to be due including but not limited to fines, costs, attorney’s fees
and penalties.
H. Contractor understands, represents and warrants to the Owner that the
Contractor and its Subcontractors (for which the Contractor takes
responsibility to insure that they comply with the above-mentioned Acts) are
in compliance with all requirements provided by the Acts set forth in Article 15
and that they will remain in compliance for the entirety of the Work. A violation
of any of the Acts set forth in this Article is cause for the immediate
cancellation of the Contract. However, any forbearance or delay by the Owner
in canceling this Contract shall not be considered as, and does not constitute,
Owners consent to such violation and a waiver of any rights the Owner may
have, including without limitation, cancellation of this Contract.
I. Contractor and each of its Subcontractors shall pay prevailing wages as
established by the Illinois Department of Labor for each craft or type of work
needed to execute the contract in accordance with 820 ILCS 130/.01 et seq.
The Contractor shall prominently post the current schedule of prevailing
wages at the Contract site and shall notify immediately in writing all of its
Subcontractors, of all changes in the schedule of prevailing wages. Any
increases in costs to the Contractor due to changes in the prevailing rate of
wage during the terms of any contract shall be at the expense of the
Contractor and not at the expense of the Owner. The change order shall be
computed using the prevailing wage rates applicable at the time the change
order work is scheduled to be performed. The Contractor shall be solely
responsible to maintain accurate records as required by the prevailing wage
statute and shall be solely liable for paying the difference between prevailing
wages and any wages actually received by laborers, workmen and/or
mechanics engaged in the Work

11. Supervision
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The Contractor shall maintain a highly qualified technician on the job site at all
times. The Contractor shall enforce strict discipline and good order among his
employees and the Subcontractors at all times work is in progress. The
Contractor shall not employ any unfit person or anyone not skilled in the work
assigned to him.
12. Equipment and Tools
Furnish and maintain all equipment tools and apparatus, scaffolding, and all
temporary work and materials necessary to perform the work.
13. Expediting
Place orders for materials and equipment immediately upon receipt of Contract
or Notice to Proceed and follow up vigorously to insure adequate and timely
supply to the work. Perform all tracings and expediting actions and arrange to
get workmen in the job at the proper time to avoid delays.
14. Sanitary
The Contractor shall provide suitable, temporary toilet facilities at a specified
location, for workmen on the project, complying in every respect with Local and
County requirements. Unit shall be chemically treated, serviced at regular
intervals, and maintained in a sanitary condition at all times.
15. Existing Utilities
The Contractor shall be responsible for locating and protecting all existing
utilities, public and private, for the duration of the job. Prior to the
commencement of any work, the Contractor shall notify all public and private
utilities for the purpose of verifying, marking, and recording the locations of all
underground or overhead utilities, temporary or permanent. Any
repair/replacement costs or associated damage will be the responsibility of the
Contractor.
16. Testing and Observations
The Contractor shall give the Owner, Village Inspector, and Manufacturer's
Representative proper notice of readiness of Work for all required observations,
tests, or reviews.
If Laws or Regulations of any public body having jurisdiction requires any Work
(or part thereof) to specifically observe or tested, Contractor shall assume full
responsibility therefor, pay all costs in connection therewith and furnish Engineer
with the required certificates of inspection, testing, or approval. Contractor shall
be responsible for and pay all costs in connection with any inspection or testing
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required in connection with Owner's or Manufacturer's agreed to Supplier of
materials or equipment proposed to be incorporated into the Work, or of
materials or equipment submitted for approval prior to the Contractor's purchase
thereof for incorporation in the Work.
The cost of all observations, tests, and approvals in addition to the above which
are required by the Contract Documents shall be paid by the Owner (unless
otherwise specified).
All observations, tests, or reviews other than those required by Laws or
Regulations of any public body having jurisdiction shall be performed by
organizations agreed to by Owner and Contractor (or Manufacturer if so
specified).
Should testing reveal deficiencies due to Contractor error, subsequent
testing costs shall be paid by Contractor.
If any work (including the work of others) that is to be observed or tested is
covered without the written concurrence of the Owner, it must, if requested by the
Landscape Architect, be uncovered of observation. Such uncovering shall be at
the expense of the Contractor unless Contractor has given Owner or Village
Inspector timely notice of Contractor's intention to cover such work and the
Landscape Architect has not acted with reasonable promptness in response to
such notice. Neither observations by Owner nor observations, tests, nor reviews
by others shall relieve the Contractor from his obligations to perform the work in
accordance with the Contract Documents.
17. Acceptance Preceding Work (if applicable)
Before starting any operation, the Contractor and Subcontractors shall examine
work performed by others to which his work adjoins or is applied and report any
condition that will prevent satisfactory accomplishment of his Contract. Failure to
notify the Owner in writing of deficiencies or faults in preceding work will
constitute acceptance thereof and waiver of any claims and its unsuitability.
18. Cutting and Patching
When necessary to cut or alter completed work to accommodate another trade,
the Contractor or Subcontractor for work in places, shall do all cutting for and
repair of portions of the work so disturbed. Where cutting is necessitated by fault
or negligence of another Contractor, all costs of cutting and repairing shall be
borne by the party at fault.

19. Damage to Current
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Each Contractor shall adequately protect all preceding work from damage
caused by him or his works. All breakage or damage will be repaired by trade
concerned at the cost of the party causing damage. Each Contractor, however,
shall be responsible for adequate protection of his own work against normal
construction risks.
20. Housekeeping
Keep site of operations free from accumulations of rubbish and waste materials
at all times. See that Subcontractors remove and dispose of their rubbish.
Arrangements for removal and disposition of rubbish will be made by Contractors
concerned at no cost to the Owner.
Should any Contractor or Subcontractor allow rubbish or waste material to
accumulate on any portion of the site or in any portion of the building to such
extent that the accumulation constitutes a hazard or obstructs the prosecution of
the work in any way. The Owner may, if Contractor or Subcontractor at fault fails
to remove such rubbish or waste materials within three (3) days after written
notice to clear up the accumulation, engage prior labor or services of another
Contractor to make necessary removal and disposition and to charge cost
against monies due to Contractor or Subcontractor at fault.
21. Protection
A. Property: Each Contractor and Subcontractor shall take such precaution as
are necessary adequately to protect from damage or deterioration and to
safeguard from theft or pilferage, all materials, tools and equipment pertaining
to his work which is on the site, whether stored or incorporated in the
structure.
B. Safety: Provide all barricades or other temporary protection as may be
required by local authorities having lawful jurisdiction, or be considered of
general safety, around all openings in floors and walls of the structure, and
around all open pits or trenches in its vicinity.
C. Weather: Each Contractor and Subcontractor shall at all times provide
protection against rain, snow, wind storms, frost or heat so as to maintain all
work, materials, apparatus, and fixtures, free from injury or damage.
At the end of each day's work, all new work subject to damage by the
elements and all points where water or frost may enter any part of the
structure or work shall be covered.
D. Water: General Contractor shall at all times protect excavations, trenches,
and building from damage from rain water, snow, spring water, ground water
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backing up of drains or sewers and all other water. He shall provide all
pumps and equipment enclosures required for such protection.
He shall also construct and maintain any temporary drainage necessary to
direct or lead water away from the work and shall do all pumping necessary to
keep excavation and lowest floor free of water at all times.
E. Damage: All work damaged by failure to provide protection shall be removed
and replaced with new work at the expense of the Contractor at fault.
22. Guarantee
The Contractor and/or manufacturer shall provide a minimum of one (1) year
warranty for all materials and workmanship associated with the project or
work performed under the Contract.
23. Insurance
•

•

•

•

Worker’s Compensation
o State: Statutory
o Applicable Federal (e.g., Longshoremen’s): Statutory
o Employer’s Liability
 $1,000,000.00 Per Occurrence
 $500,000.00 Disease, Policy Limit
 $500,000.00 Disease, Each Employee
If written under Commercial General Liability Policy Form
o $2,000,000.00 General Aggregate
o $1,000,000.00 Products Completed Operations Aggregate
o $1,000,000.00 Personal and Advertising Injury
o $1,000,000.00 Each Occurrence
o $ 50,000.00 Fire Damage (any one fire)
o $ 50,000.00 Medical Expense (any one person)
Business Automobile Liability (including owned, non-owned and
hired vehicles):
o Bodily Injury
 $1,000,000.00 Per Person
 $1,000,000.00 Per Accident
o Property Damage
 $1,000,000.00 Per Occurrence
Umbrella Excess Liability
o $2,000,000.00 over Primary Insurance
o $2,000,000.00 Retention for Self-Insured Hazards Each
Occurrence

A. General: The Contractor shall not commence work under the Contract until he
has obtained all insurance required, and it has been approved by the Owner,
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nor shall Contractor allow any Subcontractor to commence work on any
portion of the work until all insurance required of the Subcontractor and Subsubcontractor has been similarly approved by the Owner.
All such insurance shall be purchased only from companies licensed and duly
authorized by the Department of Insurance of the State of Illinois to do
business in Illinois and to write the types of insurance policies as herein
specified. Insurance companies must have a minimum policy holder's rating
of A+ and a financial rating of AAAAA as stated in the latest edition of Best's
Insurance Guide.
The insurance coverages must be maintained by the Contractor and the
Subcontractor until all work is completed by the Contractor and accepted by
the Owner. If the policy is written on claims made basis, then the Contractor
shall purchase such additional insurance as may be necessary to provide
specified coverage to the District for a period of not less than five (5) years
from the completion of the work.
B. Automobile Liability: Contractor shall obtain at his expense and keep in force
at all times during the performance of the work, Comprehensive Automobile
Liability Insurance providing for bodily injury, personal injury and property
damage, limits of an amount not less than $1,000,000 per occurrence and
$2,000,000 per annual aggregate.
C. General Liability Insurance: Contractor shall obtain at his expense and keep
in force at all times during the performance of the work, Comprehensive
General Liability Insurance providing for bodily injury, personal injury and
property damage, limits of not less than $1,000,000 per occurrence and
$2,000,000 annual aggregate.
D. Worker's Compensation and Employer's Liability Insurance: Contractor shall
obtain at his expense and keep in force at all times during the performance of
work, worker's compensation and related insurance coverage at amounts
required by statute and employer's liability with limits of not less than
$1,000,000 per occurrence.
E. Certificates of Insurance: Within five (5) calendar days after receipt of the
"Written Notice to Proceed", the Contractor shall file with the Owner, a
Certificate of Insurance and Policy Endorsement showing complete coverage
of all insurance required by this Section signed by the insurance companies
or their authorized agents, certifying to the name and address of the party
insured, the description of the work covered by such insurance, the insurance
policy numbers, the limits of liability of the policies and the dates of their
expirations, with a further certification from said insurance companies that
their policies will not be modified, amended, changed, cancelled or terminated
without thirty (30) business days prior written notice to the Owner. If any form
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of umbrella or excess coverage policy is utilized by the Contractor, the Owner
reserves the right to require a copy of the entire policy.
F. All policies of insurance purchased or maintained in fulfillment of this
paragraph 24 shall name the Owner and Architect/Engineer as additional
insureds thereunder.
G. Failure of Owner to demand any certificate, endorsement or other evidence of
full compliance with these insurance requirements or failure of Owner to
identify a deficiency from evidence that is provided shall not be construed as
a waiver of Contractor’s obligation to maintain such insurance. The Contractor
agrees that the obligation to provide the insurance required by these
documents are solely its responsibility and that this is a requirement which
cannot be waived by any conduct, action, inaction or omission by the Owner.
H. Nothing contained in the insurance requirements of the Contract Documents
is to be construed as limiting the liability of the Contractor, the liability of any
Subcontractor or any tier or either of their respective insurance carriers. The
Owner, does not in any way, represent that the coverages or limits of
insurance specified is sufficient or adequate to protect the Owner, Contractor,
Architect/Engineer, or any Subcontractor’s interests or liabilities but are
merely at minimums. The obligation of the Contractor, the Architect/Engineer,
and any Subcontractor of any tier to purchase insurance, shall not, in any
way, limit their obligations to the Owner in the event the Owner should suffer
an injury or loss in excess of the amount recoverable through insurance, or
any loss or portion of the loss which is not covered by either the Contractors
or any Subcontractor insurance.
I. On the Certificate of Insurance, delete in the cancellation provision the
following words, "Endeavor to" and "but failure to mail such notice shall
impose no obligation or liability of any kind upon the company, its agents or
representatives."
J. All the insurance required of the Contractor shall state that the coverage
afforded to the additional insureds shall be primary insurance of the additional
insureds with respect to claims arising out of operations performed by or on
their behalf. If the additional insureds have other insurance or self-insured
coverage which is applicable to the loss, it shall be on an excess or
contingent basis.
K. All insurance required of the Contractor shall provide that any failure to
comply with reporting provisions of the policies shall not affect coverage
provided to the Owner or Architect/Engineer or any of their officers, directors,
commissioners, officials, employees, consultants, volunteers, or agents. l. All
insurance required of the Contractor shall provide that the insurance shall
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apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.
L. In the event the Contractor fails to furnish and maintain the insurance
required by this contract, the Owner may purchase such insurance on behalf
of the Contractor, and the Contractor shall pay the cost thereof to the Owner
upon demand or shall have such cost deducted from any payments due the
Contractor. The Contractor agrees to furnish to the Owner the information
needed to obtain such insurance.
M. In order to protect the Owner and Architect/Engineer the Contractor shall
require that all its Subcontractors purchase insurance protecting the Owner
and Architect/Engineer to the same extent they are protected by the
insurance required herein from the Contractor.
N. Owner’s Liability Insurance
1. The Contractor shall purchase and maintain insurance covering the
Owner's liability for claims which may arise from operations under the
Contract and that will protect the Owner and the Architect/Engineer and
their agents and employees from and against all claims, damages, losses
and expenses including attorney's fees arising out of or resulting from the
performance of the work, provided that any such claim, damage, loss or
expense (1) is attributable to bodily injury, sickness, disease or death, or
to injury or to destruction of tangible property (other than the work itself)
including the loss of use resulting therefrom and (2) is cause in whole or in
part by any negligent act of omission of the Contractor, and Subcontractor,
anyone directly or indirectly employed by any of them, or anyone for
whose acts any of them may be liable, regardless of whether or not it is
caused in part by a party to whom insurance is afforded pursuant to this
paragraph. The minimum limits of liability purchased for such coverage
shall be equal to the aggregate of the limits required for the Contractor’s
Liability Insurance under 24 above.
2. In any and all claims against the Owner or the Landscape Architect or any
of their agents or employees by any employee of the Contractor, any
Subcontractor, anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable, the insurance obligation
under this paragraph shall not be limited in any way by any limitation on
the amount or type of damages, compensation or benefits payable by or
for the Contractor or any Subcontractor under Workmen's Compensation
Acts, disability benefit acts or other employee benefit acts.
3. The insurance obligations of the Contractor under this paragraph shall not
extend to the liability of the Landscape Architect, his agents or employees
arising out of (1) the preparation or approval of maps, drawings, opinions,
reports, surveys, change orders, designs or specifications or (2) the giving
of or failure to give directions or instruction by the Landscape Architect, his
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agents or employees provided that such giving or failure to give is the
primary cause of the injury damage.
4. The Contractor shall provide the Owner with the Original policy and shall
furnish the Architect/Engineer a memorandum copy of said policy. The
named insured in the Protective Liability Policy shall be: Hoffman Estates
Park District
24. Indemnification
To the fullest extent permitted by law, the Contractor shall waive any right of
contribution against the Owner and shall indemnify and hold harmless the Owner
and the Landscape Architect and their officers, officials, employees, volunteers
and agents from and against all claims, damages losses and expenses,
including, but not limited to, legal fees (attorney’s and paralegal’s fees, expert
fees and court costs), arising out of or resulting from the performance of the
Contractor’s work provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or injury to or destruction
of property, other than the work itself, including the loss of use resulting
therefrom, or is attributable to misuse or improper use of trademark or copyright
protected material or otherwise protected intellectual property, to the extent it is
caused in whole or in part by any wrongful or negligent act or omission of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable. Such obligation shall
not be construed to negate, abridge or otherwise reduce any other right to
indemnity which the Owner would otherwise have. The Contractor shall similarly,
protect, indemnify and hold and save harmless, the Owner, its officers, officials,
employee, volunteers and agents against and from any and all claims, costs,
causes, actions and expenses, including, but not limited to, legal fees, incurred
by reason of Contractor’s breach of any of its obligations under, or Contractor’s
default of any provisions of the Contract. The indemnification obligations under
this paragraph shall not be limited in any way by any limitation on the amount or
type of damages, compensation, or benefits payable by or for the Contractor or
any subcontractor under Workers’ Compensation or Disability Benefit Acts or
Employee Benefit Acts
25. Labor Law
The Contractor and each and every Subcontractor performing work at the site of
the project to which this Contract relates shall comply with applicable and
provisions of all pertinent Federal, State, and Local Labor Laws.
26. Final Cleaning
Just prior to delivery of the job to the Owner, the Contractor shall perform a final
cleaning of the equipment and haul away from the job site all debris created by
his work on the site and surrounding area.
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27. Time Schedule/Major Repairs
Work under the Contract shall commence within five (5) calendar days after
given "Written Notice to Proceed" by Owners (or date specified) and shall
continue with due diligence until due completion.
Each Contractor or Subcontractor shall and does hereby agree that he will start
and prosecute his work so as to cause no delay to the Contractor and that he
will complete all work under his Contract coincidentally with completion of
Contractor's work.
The Contractor shall submit an estimated time schedule setting up order of
procedure and time allowed for each branch of work. Contractor shall make
every effort to adhere to these schedules, but reasonable modifications will be
permitted from time to time to compensate for delays due to strikes or conditions
beyond Contractor's control, exclusive of weather.
28. Avoidance of Delays (Major Repairs)
Each Contractor and Subcontractor shall be furnished a copy of the "Time
Schedule" referred to above, and each shall so prosecute his work that he not
only maintains his progress in accordance with the said Time Schedule but also
shall cause no delays to other Contractors, either in person or through a
Subcontractor, fail to maintain progress according to the approved Time
Schedule or cause delay to another Contractor or Subcontractor, he shall furnish
such additional labor and/or services or work such overtime as may be
necessary to bring his operation up to schedule with no additional cost to Owner.
Failure to maintain schedule or to the above steps to regain the agreed time
schedule shall constitute default within the terms of the Contract and grounds on
which the Owner may have recourse to the Contractor's Surety for remedial
action.
29. Unit Prices and Measurement (if applicable)
Upon completion of the work, a final measurement will be conducted by the
Contractor and Owner. Unit prices included in the bid proposal will be applied to
the units measured to determine the final/total price of the work.
30. Assignment
The Contractor or any Subcontractor shall not assign the Contract nor any
monies due to become due to him hereunder, to any Person, Firm, or
Corporation without previous written consent of the Owner.
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31. Extras
No extra work shall be allowed or paid for unless a Change Order is made and
accepted by the Owner in writing.
32. Examination of Site
Before submitting proposal, contractors shall examine site. Such an examination
will be presumed and no allowance will be made for extra labor or materials due
to Contractor's failure to do so. Any information furnished by the Owner shall not
constitute a representation concerning site conditions and the Contractor shall
bear, solely and exclusively, all costs due to concealed, unknown, unusual or
otherwise unforeseen conditions at the site. Contractor is aware that all such risk
concerning site conditions is borne by it, has considered such in making its bid,
and therefore freely waives all of its rights under the Illinois Public Construction
Contract Act of 1999 .
33. Safety
The Contractor is responsible for the safe passage of pedestrian traffic for the
duration of the job. Any precautionary measures, necessary warning signs,
barricades, etc., required to inform the general public of potential hazards or
dangers and as necessary to assist the Contractor in the performance of the
work, shall be at his expense and provided for in his quoted price. Public safety
is a foremost concern of the Owner, therefore failure by the Contractor to
take a pro-active approach to safety is unacceptable. If necessary, the
Owner will take whatever steps deemed appropriate, at the cost of the
Contractor, to ensure the safety of the general public and our employees.
34. Personnel
If any person employed on the work site be, in the opinion of the Owner,
intemperate, disorderly, incompetent, willfully negligent or dishonest in the
performance of his duties, he shall be directed to cease work and vacate the job
site immediately.
35. Liens
No payment shall become due until the Contractor, if required, shall deliver to
Owner a complete release of all liens arising out of this Contract, or receipts in
full in lieu thereof and, if required in either case, an affidavit that so far as he has
knowledge or information, the releases and receipts include all the labor and
material for which a lien could be filed. If any lien remains unsatisfied after all
payments are made, the Contractor shall refund to the Owner all monies that the
latter may be compelled to pay in discharging such a lien, including all costs and
a reasonable attorney's fee.
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36. Default
In case of default by the Contractor, the Owner may procure the articles or
services from other sources and hold the Contractor responsible for any excess
cost occasioned thereby.
37. Cancellation of Contract
If the Contractor or any of his Sub-contractors shall, in the judgment of the
Hoffman Estates Park District, be unable to carry on the work satisfactorily, or if
the Contractor or any of his Sub-contractors shall violate any of the provisions of
this contract, or in case of bankruptcy of the Contractor, or failure of the
Contractor to pay for supplies or workmen, or a work-stoppage, or a failure by the
Contractor to provide sufficient workmen or sufficient material for the job, the
Owner may serve written notice upon the Contractor and his Surety of his
intention to terminate the Contract, and, if within seven (7) days after the service
of such notice, the Contractor or the Sub-contractor or the Surety have not
proceeded to carry on the work in accordance with this Contract and to the
satisfaction of the Owner, this Contract shall cease and terminate and the Owner
shall have the right to take over the work and prosecute the same to completion
by Contract for the account and at the expense of the Contractor and the Surety;
and the Contractor and Surety shall be liable to the Owner for any excess costs
occasioned by the Owner thereby, and in such event the Owner may take
possession of and utilize in completing the work such materials, appliances, and
plants as may be on the site of the work and necessary therefore; provided,
however, that in the event the Owner determines that the failure of the
Contractor, Sub-contractor or Surety to carry on the work in accordance with this
Contract has resulted in an emergency which will require that the Owner take
over the work immediately, to avoid loss or waste of a substantial part of the work
already performed, the Owner may immediately take over the work and
prosecute the same at the expense of the Contractor and Surety to the extent
necessary to avoid damage, and may prosecute the same at the expense of the
Contractor and Surety to the extent necessary to avoid damage, and may
prosecute the same to completion at the expense of the Contractor and the
Surety unless within seven (7) days after the services of the above described
notice, the Contractor, Sub-contractor or Surety has proceeded to carry on the
work in accordance with this Contract and to the satisfaction of the Hoffman
Estates Park District.
38. Lien Waivers (if applicable)
Neither by partial nor final payment will the Owner be deemed to have waived
any remedy for defective work or negligence on the part of the Contractor or any
other portion of the Contract which, by its nature, survives after time of payment.
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Supporting partial Waivers of Lien for each Subcontractor, supplier and prime
contractor must accompany each request for progress payment.
Waivers must spell out exact description of work performed for which Waiver is
issued and state whether dollar amount is full amount received or amount of work
less retainage, held by prime contractor.
For final payment it is necessary to submit final waivers in the full amount of the
Contracts for all Subcontractors, suppliers and prime contractors.
Waivers must be accompanied by a sworn statement listing Subcontractors and
suppliers, the amount of their Contracts and the amount requested.
39. Line and Grade Stakes (if applicable)
Stakes for lines and grades shall be provided once by the Owner. Costs for
replacement of damaged stakes shall be paid by the Contractor. Prior to
commencing work and before pouring or finally adjusting any structure or closing
any excavation, the Contractor shall verify the correctness of any grades so as to
conform to the Contract Documents.
40. Construction Observation
A Consultant may be called upon to observe the work on behalf of the Owner
and will provide general assistance during construction insofar as proper
interpretation of the Contract Documents is affected. The consultant shall not be
responsible for the acts or omissions of the Contractor's superintendent or other
employees.
All materials used and all completed work by the Contractor shall be subject to
the observation of the Owner/Owner's representative. The Contractor shall
furnish such samples of materials for examination and tests as may be requested
by the Owner and shall furnish any information required concerning the nature or
source of any materials or equipment, which he proposes to use. Any material,
equipment, or work which does not satisfactorily meet the Contract Documents
may be rejected by the Owner by giving written notice to the Contractor. All
rejected materials, equipment, or work shall be promptly removed and replaced
at the Contractor's expense.

41. Field Representatives
Field representatives may be appointed by the Owner, Landscape Architect to
see that the work is performed in accordance with the Contract Documents.
Field representatives shall have the authority to condemn and/or reject defective
work materials. Only the Owner shall have authority to suspend work. Field
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representatives shall have no authority to permit deviation from the Contract
Documents and Owner; the Contractor shall be liable for any deviations made
without a written order from the Landscape Architect.
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HOFFMAN ESTATES PARK DISTRICT

SPECIFICATIONS
TRADE SPECIFIC
INSTALLATION OF MANUFATURED PLAGROUND EQUIPMENT
Section 0608
PART 1 – GENERAL
1.1

All work covered under this contract shall be performed in accordance with the
manufactures procedures, directions and or standards for assembly of the equipment
being installed. Any and all deviations from procedures, directions and or standards shall
be approved by the manufacture prior in writing prior to final acceptance. All
manufacture acknowledgements shall be provided to the owner prior to final acceptance.
All additional materials necessary to complete the installation shall be provided by the
contractor in accordance with the manufactures minimum specification and or
requirements.

1.2

All work related to the playground shall be performed in accordance with CPSC
standards for playgrounds. Any deviation shall be brought to the attention of the owner
in writing prior to final acceptance of the project.

1.3

All work shall be performed in accordance with the building codes of the Village of
Hoffman Estates. The Contractor is responsible for obtaining all inspection certificates
relevant to the piece of equipment being installed.

1.4

During the installation of the playground equipment, the contractor must have on site at
all times a CPSC certified employee in charge of the project.

1.5

REFERENCES
A. ACI 302 – Guide for Concrete Floor and Slab Construction.
B. ACI 304 – Recommended Practice for Measuring, Mixing, Transporting and Placing
Concrete.
C. ACI 305R – Hot Weather Concreting.
D. ACI 306R – Cold Weather Concreting.
E. ACI 308 – Standard Practice for Curing Concrete.
F. ACI 318 – Building Code Requirements for Reinforced Concrete.
G. ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete (Bituminous
Type).
H. ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type.
I. ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete Paving and
Structural Construction (Non-extruding and Resilient Bituminous Types).
J. ASTM C33 – Concrete Aggregates.
K. ASTM C94 – Ready-Mixed Concrete.
L. ASTM C150 – Portland Cement.
M. ASTM C260 – Air Entraining Admixtures for Concrete.
N. ASTM C494 – Chemicals Admixtures for Concrete.
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1.6

SUBMITTALS
A. Product Data: Provide data on joint devices, sealants and admixtures.
B. Test samples of exposed aggregate concrete

1.7

QUALITY ASSURANCE
A. Perform Work in accordance with ACI 301.
B. Acquire cement and aggregate from same source for all work.

PART 2 – PRODUCTS
2.1

CONCRETE MATERIALS
A. Cement: ASTM C150, Type I – Normal, gray color.
B. Fine and Course Aggregates: ASTM C33.
C. Water: Clean and not detrimental to concrete.

2.2

ADMIXTURES
A. Air Entrainment: ASTM C260
B. Chemical: ASTM C494 Type A – Water Reducing and/or Type F – Water Reducing,
High Range to achieve required water/cement ratio.
C. Shrinkage Reducing Admixture, as approved by owner.

2.3

ACCESSORIES
A. Burlene plastic coated burlap fabric for use in curing operations.
B. Non-Shrink Gout: Premixed compound consisting of non-metallic aggregate, cement,
water reducing and plasticizing agents: capable of developing minimum
compressive strength of 2400 psi in 48 hours and 7000 psi in 28 days.

2.4

CONCRETE MIX
A. Mix and deliver concrete in accordance with ASTM C94,
Alternative No. 1.
B. Provide concrete to the following criteria.
Unit
Measurement
Cement Type
ASTM C 150, Type I
Compressive Strength (28 day)
4000 psi
Cement Content
650 to 700 lb/cu.yd. or better
Water/Cement Ratio (maximum)
0.44 by weight (mass) typically
Aggregate Size (maximum
ASTM C 33-85, Size CA 7 & 16
Air Entrained
5 to 8% typically
Admixture
ASTM Type A and/or Type F as necessary
Admixture
Shrinkage Reducing as approved by Owner
Slump – Maximum
1.5 in.
C. Use accelerating admixtures in cold weather only when approved by Owner. Use of
admixtures will not relax cold weather placement requirements.
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D. Use calcium chloride only when approved by Owner.
E. Use set retarding admixtures during hot weather only when approved by Owner.
F. Add air entraining agent to normal weight concrete mix for work exposed to exterior.
PART 3 – EXECUTION
3.1

EXAMINATION
A. Contractor shall verify site conditions prior to commencing work under this section.
B. Verify that anchors, seats, plates, reinforcement and other items to be cast into
concrete are accurately placed, positioned securely, and will not cause hardship
in placing concrete.

.
3.5

CURING AND PROTECTION
A.

3.2

Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC

FIELD QUALITY CONTROL (BY OWNER)
A.
B.
C.
D.
E.
F.
G.
H.

Field testing will be performed in accordance with accepted professional
practices.
Provide free access to Work and cooperate with appointed firm.
Submit proposed mix design to testing firm for review prior to commencement of
Work.
Tests of cement and aggregates may be performed to ensure conformance with
specified requirements.
Three concrete test cylinders will be taken for every continuous concrete
placement.
One additional test cylinder will be taken during cold weather concreting, cured
on job site under same conditions as concrete it represents.
One slump test will be taken for each set of test cylinders taken.
Concrete testing will be undertaken at the direction and at the cost of the Owner.

END OF SECTION 0608

Hoffman Estates Park District
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CAST-IN-PLACE CONCRETE
Section 0403
PART 1 – GENERAL
1.8

SECTION INCLUDES
A.
B.
C.
D.
E.

1.9

Cast-In-Place Concrete walls and curbs.
Slabs on grade.
Control, expansion and contraction joint devices associated with concrete work,
including joint sealants.
Exposed aggregate walk
Concrete footings, foundations pads and grade beams.

RELATED SECTIONS
A. Section Earthwork
B. Section Drainage

1.10

REFERENCES
A.
B
C
D
E
F
G
H
I
J
K
L
M
N

1.11

SUBMITTALS
A
B

1.12

ACI 302 – Guide for Concrete Floor and Slab Construction.
ACI 304 – Recommended Practice for Measuring, Mixing, Transporting and
Placing Concrete.
ACI 305R – Hot Weather Concreting.
ACI 306R – Cold Weather Concreting.
ACI 308 – Standard Practice for Curing Concrete.
ACI 318 – Building Code Requirements for Reinforced Concrete.
ANSI/ASTM D994 – Preformed Expansion Joint Filler for Concrete (Bituminous
Type).
ANSI/ASTM D1190 – Concrete Joint Sealer, Hot-Poured Elastic Type.
ANSI/ASTM D1751 – Preformed Expansion Joint Fillers for Concrete Paving and
Structural Construction (Non-extruding and Resilient Bituminous Types).
ASTM C33 – Concrete Aggregates.
ASTM C94 – Ready-Mixed Concrete.
ASTM C150 – Portland Cement.
ASTM C260 – Air Entraining Admixtures for Concrete.
ASTM C494 – Chemicals Admixtures for Concrete.

Product Data: Provide data on joint devices, sealants and admixtures.
Test samples of exposed aggregate concrete

QUALITY ASSURANCE
A
B

Perform Work in accordance with ACI 301.
Acquire cement and aggregate from same source for all work.
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PART 2 – PRODUCTS
2.5

CONCRETE MATERIALS
A. Cement, Type I – Normal, gray color.
B
Fine and Course Aggregates: ASTM C33.
C
Water: Clean and not detrimental to concrete.

2.6

ADMIXTURES
A
B
C

2.7

ACCESSORIES
A
B

2.8

Air Entrainment: ASTM C260
Chemical: ASTM C494 Type A – Water Reducing and/or Type F – Water
Reducing, High Range to achieve required water/cement ratio.
Shrinkage Reducing Admixture, as approved by owner.

Burlene plastic coated burlap fabric for use in curing operations.
Non-Shrink Gout: Premixed compound consisting of non-metallic aggregate,
cement, water reducing and plasticizing agents: capable of developing minimum
compressive strength of 2400 psi in 48 hours and 7000 psi in 28 days.

JOINT DEVICES AND FILLER MATERIALS
A. Joint Filler Type A; Asphalt impregnated fiberboard or felt; tongue and groove profile.
B. Sealant: two part liquid neoprene, color to match concrete finish, in a formula
compatible with joint filler.

2.9

CONCRETE MIX
A
B

Mix and deliver concrete in accordance with ASTM C94, Alternative No. 1.
Provide concrete to the following criteria.
Unit
Cement Type
Compressive Strength (28 day)
Cement Content
Water/Cement Ratio (maximum)
Aggregate Size (maximum
Air Entrained
Admixture
Admixture
Slump – Maximum

C
D
E
F

Measurement
ASTM C 150, Type I
4000 psi
650 to 700 lb/cu.yd. or better
0.44 by weight (mass) typically
ASTM C 33-85, Size CA 7 & 16
5 to 8% typically
ASTM Type A and/or Type F as necessary
Shrinkage Reducing as approved by Owner
1.5 in.

Use accelerating admixtures in cold weather only when approved by Owner.
Use of admixtures will not relax cold weather placement requirements.
Use calcium chloride only when approved by Owner.
Use set retarding admixtures during hot weather only when approved by Owner.
Add air entraining agent to normal weight concrete mix for work exposed to
exterior.
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PART 3 – EXECUTION
3.3

EXAMINATION
A
B

3.4

Contractor shall verify site conditions prior to commencing work under this
section.
Verify that anchors, seats, plates, reinforcement and other items to be cast into
concrete are accurately placed, positioned securely, and will not cause hardship
in placing concrete.

PREPARATION
A. Prepare previously placed concrete by cleaning with steel brush and applying
bonding agent in accordance with manufacturer's instructions.
B. In locations where new concrete is doweled to existing work, drill holes in existing
concrete, insert steel dowels and pack solid with non-shrink grout.

3.5

PLACING CONCRETE
A. Place concrete in accordance with ACI 304.
B. Notify Landscape Architect minimum 24 hours prior to commencement of operations.
C. Ensure reinforcement, inserts, embedded parts, and formed expansion and
contraction joints are not disturbed during concrete placement.
D. Separate slabs or grade from vertical surfaces with ½" thick joint filler.
E. Extend joint filler from bottom of slab to within ½ inch of finished slab surface.
Conform to manufacturers recommendations for finish joint sealer installation.
F. Place concrete continuously between predetermined expansion, control, and
construction joints.
G. Place slabs in saw cut pattern indicated.
H. Soft cut saw joints at last possible hour after finishing. Use 3/16 inch thick blade, cut
5/8" deep.
I. Seal all joints with joint sealant in accordance with manufacturer's recommendations.

3.6

CONCRETE FINISHING
A.
B.

3.5

CURING AND PROTECTION
A.

3.7

Provide broomed finish for slab on grade and ramp features, as selected by the
Landscape Architect.
Provide formed concrete surfaces to be left exposed (concrete walls and curbs)
with broomed finish.

Per Section 1022 CONCRETE CURING MATERIALS TYPE III of SSRBC

FIELD QUALITY CONTROL (BY OWNER)
A.

Field testing will be performed in accordance with accepted professional
practices.
B. Provide free access to Work and cooperate with appointed firm.
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C.
D.
E.
F.
G.
H.
3.8

PATCHING
A.
B.
C.

3.9

Submit proposed mix design to testing firm for review prior to commencement of
Work.
Tests of cement and aggregates may be performed to ensure conformance with
specified requirements.
Three concrete test cylinders will be taken for every continuous concrete
placement.
One additional test cylinder will be taken during cold weather concreting, cured
on job site under same conditions as concrete it represents.
One slump test will be taken for each set of test cylinders taken.
Concrete testing will be undertaken at the direction and at the cost of the Owner.

Allow Landscape Architect to inspect concrete surfaces immediately upon
removal of forms.
Honeycomb or embedded debris in concrete is not acceptable. Notify
Landscape Architect upon discovery.
Patch imperfections in accordance with ACI 301.

DEFECTIVE CONCRETE
A. Defective Concrete: Concrete not conforming to required lines, details, dimensions,
tolerances or specified requirements.
B. Repair or replacement of defective concrete will be determined by the Landscape
Architect.
C. Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express
direction of Landscape Architect for each individual area.
END OF SECTION 0403
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QUALITY REQUIREMENTS
Section 0140
GENERAL
RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General Conditions and other
Division 1 Specification Sections, apply to this Section.
SUMMARY
This Section includes administrative and procedural requirements for quality assurance and
quality control.
Testing and inspecting services are required to verify compliance with requirements specified
or indicated. These services do not relieve Contractor of responsibility for compliance
with the Contract Document requirements.
Specific quality-control requirements for individual construction activities are specified in
the Sections that specify those activities. Requirements in those Sections may
also cover production of standard products.
Specified tests, inspections, and related actions do not limit Contractor's quality-control
procedures that facilitate compliance with the Contract Document requirements.
Requirements for Contractor to provide quality-control services required by Architect,
Owner, Construction Manager, or authorities having jurisdiction are not limited by
provisions of this Section.
Related Sections include the following:
Division 1 Section "Construction Progress Documentation" for developing a schedule of
required tests and inspections.
Division 1 Section "Cutting and Patching" for repair and restoration of construction
disturbed by testing and inspecting activities.
Divisions 2 through 16 Sections for specific test and inspection requirements.
DEFINITIONS
Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and ensure that
proposed construction complies with requirements.
Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that completed construction complies with
requirements. Services do not include contract enforcement activities performed by
Architect or Construction Manager.
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Mockups: Full-size, physical example assemblies to illustrate finishes and materials. Mockups
are used to verify selections made under Sample submittals, to demonstrate aesthetic
effects and, where indicated, qualities of materials and execution, and to review
construction, coordination, testing, or operation; they are not Samples. Mockups
establish the standard by which the Work will be judged.
Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.
DELEGATED DESIGN
Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents,
provide products and systems complying with specific performance and design criteria
indicated.
If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Architect.
REGULATORY REQUIREMENTS
Regulations: Contractors are encouraged to obtain copies of the following regulations and
retain at Project site to be available for reference by parties who have a reasonable need:
See front sheet of project drawings for list of applicable codes.
1.6.

CONFLICTING REQUIREMENTS

A.

General: If compliance with two or more standards is specified and the standards
establish different on conflicting requirements for minimum quantities or quality levels,
comply with the most stringent requirement. Refer uncertainties and requirements that
are different, but apparently equal, to Architect for a decision before proceeding.

B.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall
be the minimum provided or performed. The actual installation may comply exactly with
the minimum quantity or quality specified, or it may exceed the minimum within
reasonable limits. To comply with these requirements, indicated numeric values are
minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to architect for a decision before proceeding.

1.7 SUBMITTALS
A.

Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form
of a recent report on the inspection of the testing agency by a recognized authority.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit a statement, signed and sealed by the responsible design
professional, for each product and system specifically assigned to Contractor to be
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designed or certified by a design professional, indicating that the products and systems
are in compliance with performance and design criteria indicated. Include list of codes,
loads, and other factors used in performing these services.
Schedule of Tests and Inspections: Prepare in tabular form and include the following:
Specification Section number and title.
Description of test and inspection.
Identification of applicable standards.
Identification of test and inspection methods.
Number of tests and inspections required.
Time schedule or time span for tests and inspections.
Entity responsible for performing tests and inspections.
Requirements for obtaining samples.
Unique characteristics of each quality-control service.
Reports: Prepare and submit certified written reports that include the following:
Date of issue.
Project title and number.
Name, address, and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making tests and inspections.
Description of the Work and test and inspection method.
Identification of product and Specification Section.
Complete test or inspection data.
Test and inspection results and an interpretation of test results.
Ambient conditions at time of sample taking and testing and inspecting.
Comments or professional opinion on whether tested or inspected Work complies with
the Contract Document requirements.
Name and signature of laboratory inspector.
Recommendations on retesting and reinspecting.
Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for
fee payments, judgments, correspondence, records, and similar documents, established
for compliance with standards and regulations bearing on performance of the Work.
1.8 QUALITY ASSURANCE
A.

Fabricator Qualifications: A firm experienced in producing products similar to those
indicated for this Project and with a record of successful in-service performance, as well
as sufficient production capacity to produce required units.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated
for this Project.
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Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work
has resulted in construction with a record of successful in-service performance.
Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance.
Professional Engineer Qualifications: A professional engineer who is legally qualified to
practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of the system, assembly, or products that are similar to those
indicated for this Project in material, design, and extent.
Specialists: Certain sections of the Specifications require that specific construction activities
shall be performed by entities who are recognized experts in those operations.
Specialists shall satisfy qualification requirements indicated and shall be engaged for the
activities indicated.
Requirement for specialists shall not supersede building codes and similar regulations
governing the Work, nor interfere with local trade-union jurisdictional settlements
and similar conventions.
Testing Agency Qualifications: An agency with the experience and capability to conduct testing
and inspecting indicated, as documented by ASTM E 548, and that specializes in types
of tests and inspections to be performed.
Preconstruction Testing: Testing agency shall perform preconstruction testing for compliance
with specified requirements for performance and test methods.
Contractor responsibilities include the following:
Provide test specimens and assemblies representative of proposed materials and
construction. Provide sizes and configurations of assemblies to adequately
demonstrate capability of product to comply with performance requirements.
Submit specimens in a timely manner with sufficient time for testing and analyzing
results to prevent delaying the Work.
Fabricate and install test assemblies using installers who will perform the same
tasks for Project.
When testing is complete, remove assemblies; do not reuse materials on Project.
Testing Agency Responsibilities: Submit a certified written report of each test,
inspection, and similar quality-assurance service to Architect, through
Construction Manager, with copy to Contractor. Interpret tests and inspections
and state in each report whether tested and inspected work complies with or
deviates from the Contract Documents.
Mockups: Before installing portions of the Work requiring mockups, build mockups for each
form of construction and finish required to comply with the following requirements, using
materials indicated for the completed Work:
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Build mockups in location and of size indicated or, if not indicated, as directed by
Construction Manager.
Notify Architect and Construction Manager seven days in advance of dates and times
when mockups will be constructed.
Demonstrate the proposed range of aesthetic effects and workmanship.
Obtain Architect's and Construction Manager’s approval of mockups before starting
work, fabrication, or construction.
a.

Allow seven days for initial review and each re-review of each mock-up.

Maintain mockups during construction in an undisturbed condition as a standard for
judging the completed Work.
Demolish and remove mockups when directed, unless otherwise indicated.
1.9 QUALITY CONTROL
A.

Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.
Owner will furnish Contractor with names, addresses, and telephone numbers of testing
agencies engaged and a description of the types of testing and inspecting they are
engaged to perform.
Payment for these services will be made from the Owner directly to the testing company.
Costs for retesting and reinspecting construction that replaces or is necessitated by work
that failed to comply with the Contract Documents will be charged to Contractor,
and the Contract Sum will be adjusted by Change Order.

Contractor Responsibilities: Unless otherwise indicated, provide quality-control services
specified and required by authorities having jurisdiction.
Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.
Contractor shall not employ the same entity engaged by Owner, unless agreed to
in writing by Owner.
Notify testing agencies at least 48 hours in advance of time when Work that requires
testing or inspecting will be performed.
Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.
Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.
Submit additional copies of each written report directly to authorities having jurisdiction,
when they so direct.
Special Tests and Inspections: Owner may engage a testing agency to conduct special tests
and inspections required by authorities having jurisdiction as the responsibility of Owner.
Testing agency will notify Architect and Construction Manager and Contractor promptly
of irregularities and deficiencies observed in the Work during performance of its
services.
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Testing agency will submit a certified written report of each test, inspection, and similar
quality-control service to Architect, through Construction Manager, with copy to
Contractor and to authorities having jurisdiction.
Testing agency will submit a final report of special tests and inspections at Substantial
Completion, which includes a list of unresolved deficiencies.
Testing agency will interpret tests and inspections and state in each report whether
tested and inspected work complies with or deviates from the Contract Documents.
Testing agency will retest and reinspect corrected work.
Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation,
including service connections. Report results in writing.
Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that revised or replaced Work that failed to comply with requirements
established by the Contract Documents.
Testing Agency Responsibilities: Cooperate with Construction Manager and Contractor in
performance of duties. Provide qualified personnel to perform required tests and
inspections.
Notify Architect, Construction Manager, and Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services.
Interpret tests and inspections and state in each report whether tested and inspected
work complies with or deviates from requirements.
Submit a certified written report, in duplicate, of each test, inspection, and similar qualitycontrol service through Contractor.
Do not release, revoke, alter, or increase requirements of the Contract Documents or
approve or accept any portion of the Work.
Do not perform any duties of Contractor.
Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested.
Notify agency sufficiently in advance of operations to permit assignment of personnel.
Provide the following:
Access to the Work.
Incidental labor and facilities necessary to facilitate tests and inspections.
Adequate quantities of representative samples of materials that require testing and
inspecting. Assist agency in obtaining samples.
Facilities for storage and field-curing of test samples.
Delivery of samples to testing agencies.
Preliminary design mix proposed for use for material mixes that require control by testing
agency.
Security and protection for samples and for testing and inspecting equipment at Project
site.
Coordination: Coordinate sequence of activities to accommodate required quality-assurance
and quality-control services with a minimum of delay and to avoid necessity of removing
and replacing construction to accommodate testing and inspecting.
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Schedule times for tests, inspections, obtaining samples, and similar activities.
Schedule of Tests and Inspections: Prepare a schedule of tests, inspections, and similar
quality-control services required by the Contract Documents. Submit schedule within 30
days of commencement of the construction work.
Distribution: Distribute schedule to Owner, Architect, Construction Manager, testing
agencies, and each party involved in performance of portions of the Work where
tests and inspections are required.
PRODUCTS (Not Used)
EXECUTION
REPAIR AND PROTECTION
General: On completion of testing, inspecting, sample taking, and similar services, repair
damaged construction and restore substrates and finishes.
Provide materials and comply with installation requirements specified in other Sections
of these Specifications. Restore patched areas and extend restoration into
adjoining areas in a manner that eliminates evidence of patching.
Comply with the Contract Document requirements for Division 1 Section "Cutting and
Patching."
Protect construction exposed by or for quality-control service activities.
Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.
END OF SECTION
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AGGREGATE BASE COURSE
SECTION 0402
PART 1 – GENERAL
1.0

THE GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, and applicable
requirements of DIVISION 1 – GENERAL REQUIREMENTS are hereby made a part of
this Section and must be examined by CONTRACTORS prior to signing the Contract.

1.1

SCOPE
A.

This Section covers the furnishing of all labor, materials, and equipment to
provide, grade, and compact a crushed stone roadbed base course in areas
indicated on the Drawings.

PART 2 – PRODUCT
2.0

CRUSHED STONE
A.

2.1

The material shall conform to the Requirements of IDOT Standard Specifications
for Road and Bridge Construction. The material shall be free from vegetation or
other deleterious substances.

SAMPLING AND TESTING
A.

When directed by the ENGINEER, samples of the crushed stone shall be
furnished by the CONTRACTOR for testing at the expense of the OWNER.

PART 3 – EXECUTION
3.0

PREPARATION OF SUBGRADE
Prior to placing base course material on the roadbed areas designated on the Drawings,
grading and compaction of the subgrade shall have been completed in accordance with
the requirements of Section 02200 and other Sections of the Specifications as
appropriate.

3.1

HAULING AND PLACING
Installation of aggregate base course shall be according to the IDOT Standard
Specifications for Road and Bridge Construction. The base course material shall be
hauled in approved vehicles and shall be placed on the parking and drive areas
beginning at the end nearest the source of supply so that the hauling will aid in traffic
binding of the surface. The material shall be deposited along the roadway in such a way
that uniform grading and distribution can be facilitated. Sufficient material shall be
placed to develop base course material into the subgrade. Holes, waves, and
undulations which develop shall be corrected by the addition of material and blading until
final acceptance or by removal of soft subgrade and replacement with suitable material
as recommended by the Soils Engineer.
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PART 4 – PAYMENT
4.0

PAYMENT
All work under this section shall be considered subsidiary to the bid items provided.
END OF SECTION 0402
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DRAINAGE AND PLAYGROUND FALL SURFACE
Section 0310
Part 1 – General
1.1

Summary
A. This section includes installation of underground drainage systems, soil
barriers and placement of engineered wood fiber fall surface.
B. Related Sections include the following:
• "Earthwork" for subgrade preparation, grading and subbase course.

1.2

Quality Assurance
A. Installer shall submit alternate fall surface samples to the Owner along with
testing data according to ASTM Standards.
B. All work shall conform to CPSC Standards for fall surface installation.

Part 2 – Products
2.1

Geotextile Fabric shall be TYPAR 3401 supplied by LINQ Industries or
approved equal.
A. Minimum fabric properties:
Grab Tensile Strength (16S)
Grab Elongation (%)
Trapezodial Tear (16S)
Mullen Burst (psi)
Puncture (16S)
Permittivity (Sec-1)
AOS (U.S. Sieve Size)
UV Stability

Test Method
ASTM D-4632
ASTM D-4632
ASTM D-4533
ASTM D-3786
ASTM D-4833
ASTM D-4491
ASTM D-4751
ASTM D-4355

Marv
130
60
60
140
41
0.7
70
70

B. Minimum Overlap – one (1) foot on all sides.
2.2

4" Diameter Slotted Corrugated Polyethylene Drainage Tubing
Shall conform to ASTM F2736-10
Inside Diameter
Thickness of Crown
Sidewall
Valley
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Min.

3.99"
39 Mil.
46 Mil.
61 Mil.

Water Inlet Area
Perforations per foot
Width
Length
Area
sq. in./ft

77
.09"
.69"
4.78

2.3

6” Diameter Double Wall HPPE Drainage Pipe
A. Shall conform to ASTM F2736110
B. Manufactured by Pacific Corrugated Plastic Pipe (or Approved Equal)

2.4

6" Multi-Flow Drainage Pipe with Sock Rap
A. Shall conform to ASTM F2736-10
B. Physical Properties Core
Property Core
Thickness, inches
Flow Rate, gpm/ft***
Pipe Stiffness, psi
Compressive Strength, psf

Test Method
ASTM D-1777
ASTM D-4716
ASTM D-2412
ASTM D-1621

Value
1.0
30 **
100
6000

ASTM D-3776
ASTM D-4632
ASTM D-4632
ASTM D-4833
ASTM D-3786
ASTM D-4533
ASTM D-4491

4.0
100
50
60
215
42
0.2

ASTM D-4491
ASTM D-4491
ASTM D-4751

140
2.0
70

ASTM D-4355

70

ASTM D-4595
ASTM G-21

150
No Growth

C. Geotextile Sock Rap
Weight (oz/sq.yd²)
Tensile Strength, lb.
Elongation, %
Puncture, lb.
Mullen Burst, psi
Trapezodial Tear, lb.
Coefficient of Perm,
cm/sec.
Flow Rate, gpm/ft.²
Permittivity, 1/sec.
Apparent Opening Size,
Maximum us Std. Sieve Opening
UV Stability, % strength
Retained at 500 hours
Seam Strength, lb./ft.
Fungus

D. All connections shall be made with approved manufactured connectors.
2.5

Engineered Wood Fiber
Shall come from one of the following manufacturing sources:
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1. Fiberflex
Reese Recreation, Inc.
1-800/222-2268

4. Homer Tree Service
14000 Archer Ave
Lockport, IL
815-838-0320

2. Wood Fiber Surfacing
Stillwater Enterprises, Inc.
1/217-342-3122
3. Xylem Mat
Xylem, Inc.
1/309-654-2261
NOTE: The above list of approved fiber suppliers have demonstrated that their
products meet or exceed ASTM Test Standards 1296 and PS 83 and conform to
the ADA requirements. Furthermore, they have demonstrated that they can
supply qualify product in a timely manner. This list is by no means final. Other
sources will be considered as follows:
To be considered as an equal fiber supplier, the Contractor shall submit 48 hours
prior to the close of bids, a sample of the material along with all test data and a
list of no less than five (5) governmental agencies who purchased material in the
2000 calendar year. The Owner, upon receipt of such submittal, shall determine
prior to the close of bids whether or not the alternate material meets the minimum
specifications as follows:
A. Shall be manufactured from 100% pure virgin wood fiber product consisting of
oak, maple, ash, hickory, beech, birch and locust hardwoods.
B. Fiber shall be free of bark chips, twig pieces, leaves, soil and other materials
that hasten decomposition.
C. Fiber shall be a mix-blend of wood fibers. Approximately 25% may come
from kiln-dried wood. The moisture content of kiln-dried wood shall be 815%. Approximately 60-75% of the fibers must come from green (not dried)
wood, having a moisture content of 25-40%.
D. Fiber size shall be ten (10) times longer than the width.
E. Fiber shall meet the accessibility minimum standard for wheelchairs, crutches
and walkers as recommended by ADA and ASTM #1296, PS83.
F. Fiber shall meet or exceed the CPSC Shock Absorbing Properties and ASTM
Guidelines and shall exceed the head impact criteria at 12 foot fall height.
G. Only approved wood fiber suppliers shall be used to determine the bid price
for supply and installation of wood fiber fall surfacing.
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2.6

Material Verification
The successful Contractor will be required to submit to the Owner prior to
payment, a copy of all load tickets from an approved wood fiber supplier along
with necessary test data and quantities supplied to that job site. Any and all
materials that are not from the approved supplier will be removed and replaced at
Contractor's expense.

Part 3 – Execution – ADS Installation
3.1

Trenching
A. Make all trenches open vertical construction with sufficient width to
provide free working space at both sides of the trench and around the
installed item as required for caulking, joining, backfilling and compacting.
B. Trench as required to provide the elevation shown in the Drawings. In
areas where vehicular traffic is expected, provide a minimum of 12" cover
over tubing if gravel bedding is used, and 24" cover if selected soil
bedding material is used.
C. Provide a continuous downhill fall of a minimum 0.2 inches per 10 feet of
length along the entire length of solid drain lines without reversals in
elevation.
D. Where trench excavation is inadvertently carried below proper elevations,
backfill with material approved by the Landscape Architect, and then
compact to provide a firm and unyielding subgrade and/or foundation to
the approval of the Landscape Architect and at no additional cost to the
Owner.
E. Properly support all trenches in strict accordance with all pertinent rules
and regulations. Brace, sheet and support trench walls in such a manner
that they will be safe and that the ground alongside the excavation will not
slide or settle and that all existing improvements of every kind, whether on
public or private property, will be fully protected from damage. In the
event of damage to such improvements, immediately make all repairs and
replacements necessary to the approval of the Landscape Architect, at no
additional cost to the Owner.
F. Control the stockpiling of trenched material in a manner as to prevent
water running into the excavation. Do not obstruct surface drainage, but
provide means whereby storm and waste waters are diverted into existing
gutters, other surface drains, or temporary drains.

3.2 Foundation and Bedding for Pipes
A. Grade the trench bottoms to provide a smooth, firm and stable foundation,
free from rock points throughout the length of pipe.
B. In areas where soft, unstable materials are encountered at the surface
upon which pipe, or other drainage structures are to be placed, remove
the unstable material and replace it with material approved by the
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C.
D.

E.

F.

Landscape Architect. Make sufficient depth to develop a firm foundation
for the item being installed.
In areas where pipe crosses under pavement or other structures, gravel
bedding shall be required.
Where bedding is required, place the gravel in the trench to a depth of two
inches minimum in the bottom of the trench, then place gravel
simultaneously on each side of the full width of the trench, to the midpoint
of the outside diameter of the pipe barrel.
Take special care to provide firm bedding support on the underside of the
pipe and fittings for the full length of the pipe. Bridging of pipe will not be
accepted.
Alternate bedding: Other bedding procedures and materials may be used
if prior written approval has been obtained by the Landscape Architect.

3.3 Installation of Pipe and Catch Basins
A. Install pipe and catch basins in accordance with manufacturer's
recommendation.
B. All pipe joints shall be water tight and connection by approved method.
C. Verify the elevations of all subsurface drainage structures prior to
backfilling. It is the Contractor's responsibility to contact the Landscape
Architect at least 48 hours prior to placing subsurface drainage structures
and to install the structures at elevations suitable to achieve the drainage
indicated in the drawings. Drainage structures which have been covered
without the Landscape Architect's approval shall be uncovered and
backfilled again at no additional expense to the Owner.
3.4

Backfilling of Pipe
A. After the pipe has been thoroughly bedded and covered, spread the onsite material in uniform lifts of not more than 8" in uncompacted thickness,
and then compact as specified in this section. Repeat the spreading and
compacting procedure until adjacent grade level is attained. On-site
material will only be used in areas where no future structure, path or road
will be constructed.
B. Using imported cohesion-less material: After the pipe has been thoroughly
bedded and covered, fill the remaining portion of the trench with cohesionless material, and densify using water jet, or other approved method.
Imported cohesion-less material will be used in all structural areas, paths,
roadway and other areas where settlement will not be permitted and in
areas where future structures, roads, or paths will be constructed.
C. Porous backfill and leveling bed materials shall not contain crushed fines,
soil, or other material which will cause sedimentation.
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3.5

Preparation
A. Subgrade shall be compacted and free of clumps. All excavation spoils
shall be removed to provide a uniform surface.
B. Four-inch ADS Pipe shall be placed in trenches six inches deep and
backfilled with pea stone. Connection to outfall structure shall be made
with all associated patching required.
C. Multi-flow pipe shall be connected to four inch ADS Pipe using approved
connecting pieces.
D. The entire fall surface area shall be covered with the Geotextile Fabric
with a minimum of one-foot overlap on all sides. Fabric shall be fastened
to the ground using 1" x 3" steel staples.
E. The entire fall area shall be filled with fifteen inches of wood fiber. The
final surface shall be flat.

END OF SECTION
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EARTHWORK
Section 0245
PART 1 – GENERAL
1.10

Description
A.
Work included: Earthwork for this project includes, but is not necessarily
limited to:
1.
Topsoil stripping, stockpiling.
2.
Excavating to attain indicated grades. Top 6" of final grade is
topsoil cover.
3.
Filling and backfilling to attain indicated grades.
4.
Trenching and trench backfilling.
5.
Shoring and bracing as necessary or directed to keep excavations
in a workable condition and to maintain safety on the job.
6.
Pumping and bailing to keep excavations free of water during pipe
laying and jointing.
7.
Maintaining uninterrupted surface water flow during work progress.
8.
Protecting all pipes, conduits, culverts, fences, buildings and other
public and private property adjacent to or in area of work.
9.
Removing all shoring and bracing not ordered left in place or not
required by the project plans or specifications to remain in place.
10.
Rough grading and shaping of the site.
B.
Except as otherwise directed by the Landscape Architect, perform all
rough and finish grading required to attain the elevations shown on the
drawings.

1.20

Related Sections
Demolition & Removals, Tree Protection, Topsoil, Excavating, Drainage, Cast in
Place Concrete.

1.30

General Requirements
A.
Dust control
1.
Use all means necessary to control dust on and near the work and
on and near all off-site borrow areas if such dust is caused by the
Contractor's operation during performance of work or if resulting
from the condition in which the Contractor leaves the site.
2.
Thoroughly moisten all surfaces as required to prevent dust from
being a nuisance to the public, neighbors, and concurrent
performance of other work on the site.

B.

Protection
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1.

2.

Use all means necessary to protect all materials of this Section
before, during and after installation and to protect all objects
designated to remain.
In the event of damage, immediately make all repairs and
replacements necessary to the approval of the Landscape Architect
at no additional cost to the Owner.

1.40

Submittals
Topsoil analysis and certification, import fill certification.

1.50

Reference Standards
Materials in this section, where applicable, shall be in conformance with
"Standard Specifications for Road and Bridge Construction" (SSRBC) of the
Illinois Department of Transportation, January 1, 1997 edition.

PART 2 – MATERIALS
2.10

Topsoil
Refer to Section – Topsoil

2.20

On-site fill material
All on-site fill material shall be clay or granular/clay mixture which is free from
organic matter and other deleterious substances. It shall contain no rocks over
six inches in greatest dimension, and not more than 15 percent of the rocks or
lumps shall be larger than two and one-half (2 ½") inches in greater dimension.

2.30

Imported fill material
All imported fill material shall meet the requirements of "On-site fill material"
above and, in addition, shall be predominantly granular with a maximum particle
size of two inches and a plasticity index of 12 or less. Contractor shall provide
certification that imported fill material contains no hazardous materials.

2.40

Fill beneath foundations
All material placed within two feet of the base of building or structure foundations,
footings, or slabs shall have a plasticity index of 15 or less and compacted to
95% modified proctor.

2.50

Trench and structural backfill
A.
On-site fill material used for trench and structural backfill shall meet the
requirements of "on-site fill material." For trenches in open spaces,
compacted CA6 to be used under structural/paving areas.
B.
Imported cohesion-less material used for trench and structural backfill
shall be free from organic substances and other deleterious matter, shall
be in particle size grading with the following limits:
Passing the number four sieve: 100%
Passing the number 200 sieve: 3% maximum
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2.60

Aggregate Base Material
Aggregate base material shall conform to the requirements of Article 1004.01 of
SSRBC, Type CA-6.

2.70

Pipe Bedding
Shall conform to the requirements of Article 1004.01 of SSRBC, Type CA-11.

2.80

Sand Backfill or Sub-base
Sand shall be torpedo sand compacted in 6" max. layers to 100% of maximum
density at optimum moisture content as determined by AASHTO STD method
T99 or 95% using method T180.

2.90

Granular Trench Stabilization
Material shall conform to the requirements of Article 1004.01 of SSRBC, Type
CA-1.

PART 3 – EXECUTION
3.10

General Requirements
A.
Familiarization
Prior to all work of this Section, become thoroughly familiar with the site,
the site conditions, and all portions of the work following within this
Section.
B.
Existing Utilities
1.
Locate existing underground utilities by careful hand excavation
before starting earthwork operations. If utilities are to remain in
place, provide protection from damage during construction
operation. J.U.L.I.E. to be contacted prior to any construction.
2.
Should other utilities not shown be encountered during excavation,
consult the Landscape Architect immediately for direction as to
procedure. Cooperate with the Owner, and public and private utility
companies, in keeping services and facilities in operation to the
satisfaction of the utility owner.
3.
Do not interrupt existing utilities serving facilities occupied by
Owner or others, except when permitted in writing by the
Landscape Architect, and then only after temporary utility services
have been provided.
C.
Backfilling prior to approvals
Do not allow or cause any of the work performed or installed to be covered
up or enclosed by work of this section prior to all required inspections,
tests and approvals. Should any of the work be so enclosed or covered
up before it has been approved, uncover all such work at no additional
cost to the Owner.
D.

Finished line and grade
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E.

F.

G.

H.

I.

3.20

The Contractor will be responsible for initial, supplemental and
replacement stakes, monuments, and elevation for completion of the work.
Final completion of the project and verification of conformance to the plans
and specifications will be the responsibility of the Contractor.
Topsoil stripping and stockpiling
1.
After the site has been cleared and the trees and brush have been
removed, all areas to be excavated, filled or which are to receive
pavement shall be stripped of all topsoil. This material shall then
be stockpiled only in those areas designated for topsoil stockpiling
by the Landscape Architect.
2.
For information pertaining to the redistribution of topsoil, refer to
"Topsoil spreading and preparation for seeding, sodding or
planting" in Section 0252 of these specifications.
Shoring and Bracing
1.
The Contractor shall design, furnish, install and remove all shoring,
bracing, sheet piling or other required work necessary to retain
banks of excavation, prevent cave-in of adjacent ground and
support and prevent displacement of adjacent structures or piping.
2.
All shoring shall be maintained in good condition and removed
when no longer required. The Contractor shall make good any
injury or damage resulting from failure of the shoring system or the
non-observance of these requirements.
3.
The Contractor shall make himself familiar with all requirements
concerning shoring and bracing of the Occupational Safety and
Health Act, and shall govern himself accordingly. In no way shall
the Owner or Landscape Architect be responsible for the design or
placement of, or maintenance of any shoring or bracing of any
excavations.
Dewatering
The Contractor shall at all times during construction provide and maintain
ample means and devices with which to promptly remove and properly
dispose of all water entering the excavation and to keep the excavation
dry until the structure is completed, and all backfill has been placed.
Uninterrupted Surface Water Flow
The Contractor shall provide all necessary temporary ditches or other
structures to divert overland flow around the construction area so as to
protect the project and adjacent property.
Excess Material
All excess material resulting from earthwork operations shall be hauled off
site and disposed of in an approved manner.

Excavating
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A.

B.

C.

Depressions
Where depressions result from, or have resulted from, the removal of
surface or sub-surface obstructions, open the depression to equipment
working width and remove all debris and soft material.
Other Areas
Excavate to subgrades shown on the Drawings. Where excavation
grades are not shown on the drawings, excavate as required to
accommodate the installation.
Overexcavation
Backfill and compact all over excavated areas as specified for fill below,
and at no additional cost to the Owner.

3.30

Preparation of Subgrade
A.
Scarifying
After the site has been cleared, stripped, and excavated to within six
inches of the specified depths for recompaction, scarify the exposed
surface to a minimum depth of six inches, thoroughly moisture-condition,
and compact to the requirements specified for fill below.
B.
Leveling
Remove all ruts, hummocks, and other uneven surfaces by surface
grading prior to placement of fill.
C.
All subgrades to be excavated/filled to plus or minus 0.10' averaging 0.00.

3.40

Excess Water Control
A.
Unfavorable Weather
Do not place, spread, or roll and fill material during unfavorable weather
conditions, do not resume operations until moisture content and fill density
are satisfactory.
B.
Flooding
Provide berms or channels to prevent flooding of subgrade. Promptly
remove all water collecting in the depressions.
C.
Softened Subgrade
Where soil has been softened or eroded by flooding or placement during
unfavorable weather, remove all damaged areas and re-compact as
specified for fill and compaction below. Area to be cross-sectioned prior to
and after removal.
D.
Dewatering
Provide and maintain at all times during construction, ample means and
devices with which to remove promptly and dispose of all water from every
source entering the excavations or other parts of the Work. Dewater by
means which will ensure dry excavations and the preservation of the final
lines and grades of bottoms of excavations.

3.50

Fill and compaction
A.
Filling
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1.

B.

C.

D.

After subgrade compaction has been completed, spread approved
fill material in layers not exceeding eight (8) inches in uncompacted
thickness.
2.
Water or aerate the fill material as necessary and thoroughly mix to
obtain a moisture content which will permit proper compaction.
3.
Compact each soil layer to at least 90% relative compaction, or as
otherwise specified. Repeat compaction process until plan grade is
attained.
Underground Structural Fill
1.
Densify all structural fill, including re-compacted existing fill and
backfill to a minimum degree of compaction of 95 percent modified
proctor.
Pavement areas
1.
Compact the upper six inches of fill in pavement areas to a
minimum degree of compaction of 95 percent.
2.
Densify cohesion-less backfill material to a minimum relative
density of 70 percent as determined by ASTM D2049.
3.
Compact materials of a questionable cohesion to either a minimum
degree of compaction of 90 percent or a minimum relative density
of 70 percent, whichever results in the greater dry density.

Compaction
1.
Compaction equipment used to compact existing subgrade and fill
shall be a vibratory type compactor as selected by the Contractor
and approved by the Landscape Architect. In areas where the
vibratory type compactor is inappropriate, the Contractor shall
select an alternate method for approval by the Landscape Architect.
2.
All required subgrade and fill compaction shall be in compliance
with Illinois Department of Transportation "Standard Specifications
for Road and Bridge Construction", adopted January 1, 1997.
a.
Structural Subbase: not less than 98% modified proctor
maximum density.
b.
Backfill Material: not less than 95% modified proctor
maximum density.
c.
Sodded and Planted Areas: not less than 90% modified
proctor maximum density.
d.
Utility Trenches: not less than 95% modified proctor
maximum density.
e.
Provide equipment capable of adding measured amounts of
moisture to the soil material ad determined by moisturedensity retention tests. The moisture content in the soil
material shall be within 3% of optimum. The soil shall be
moistened or dried as needed by approved methods prior to
continuing compaction operations.
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E.

Hand compaction
1.
All fill or backfill around pipe or underground structures inaccessible
to compaction equipment shall be compacted by hand.
2.
The soil shall be deposited in lifts not to exceed six inches loose
measure and thoroughly compacted over the entire lift area with
impact from a pneumatic power tamping hammer. Special
precautions shall be taken to secure the required compaction as
specified herein, without damage to the pipe or structure. Special
care shall be taken in backfilling adjacent to foundation walls to
avoid damage.
3.
Jetting will not be permitted unless specifically authorized by the
Landscape Architect for densification of cohesion-less material.

3.60

Grading
A.
Except as otherwise directed by the Landscape Architect, perform all
rough finish grading required to attain the elevations shown on the
drawings.
B.
Grading Tolerances
1.
Rough grade:
a.
Building and paved areas: Plus or minus 0.1 foot averaging
0.00
b.
Landscaped areas: Plus or minus 0.15 foot
2.
Finished grade:
a.
Paved areas: Plus or minus 0.05 foot
b.
Landscaped areas: Plus or minus 0.1 foot.
C.
Grading, including excavated and filled sections and adjacent transition
areas, shall be reasonably smooth, compacted, and free from irregular
surface changes. Slope transitions shall be smooth and gradual.
D.
Redress and compact any areas that settle below required grades
because of traffic, precipitation, or storage loading before excavation of
other work required.
E.
Treatment After Completion of Grading
After grading is completed and the Landscape Architect has finished his
review, no further excavating, filling or grading will be permitted, except
with the approval of and review by the Landscape Architect. Use all
means necessary to prevent erosion of freshly graded areas during
construction and until such time as permanent drainage and erosion
control measures have been installed.

3.70

Excavation for Footings
A.
Preparation
1.
To minimize differential settlement, it is essential that earth
surfaces upon which footings will be placed be compacted in
accordance with the compaction requirements established in this
section of these specifications.

Specifications Install Playground Princeton Park 2020
4.2.2019 - 56

2.
B.

Verify that all compaction is complete and approved prior to
excavating for footings.
Excavating
Excavate to the established lines and grades. Cut off bottom of trenches
level, and remove all loose soil. Where soft spots are encountered,
remove all defective material and replace with clean fill at no additional
cost to the Owner.

3.80

Preparation of Aggregate Base for Pavement Areas
Aggregate base in all areas to receive pavement (Asphaltic Concrete, Poured in
Place Concrete, Precast Concrete Pavers, etc.) shall be prepared in
conformance with the requirements in Section 350, Type A of SSRBC.

3.90

Trench Excavation and Backfilling
A.
Excavation for all trenches required for the installation of pipes shall be
made in such a manner that shall provide suitable room for laying the pipe
within the trenches, for bracing and supporting and for pumping and
drainage facilities. The Contractor shall render the bottom of the
excavations firm and dry and in all respects acceptable to the Engineer.
Pavement, when encountered, shall be saw cut along straight lines before
excavating.
B.
Where pipe is to be laid in gravel bedding or encased in concrete, the
trench may be excavated by machinery to or just below the designated
subgrade, provided that the material remaining in the bottom of the trench
is no more than slightly disturbed.
C.
Where pipe is to be laid directly on the bottom of the trench, the lower part
of the trenches shall not be excavated to grade by machinery. The last
part of the material shall be excavated manually in such a manner that
shall give a flat bottom true to grade so that pipe or duct can be evenly
supported on undisturbed material.
D.
The Contractor shall meet the following criteria when the installation
method includes the use of a steel box:
1.
When installing rigid pipe (R.C., V.C.,A.C., etc.), any portion of the
box extending below mid diameter shall be raised above this point
prior to moving the box ahead to install the next pipe. This is to
prevent the separation of installed pipe joints due to movement of
the box.
2.
When installing flexible pipe (PVC, ABS solid wall, ABS truss, DI,
etc.), the bottom of the box shall not extend below mid diameter.
This is to prevent loss of soil between the box and the pipe bedding
which could result in excessive deflection of the installed pipe.
E.
Backfilling over ducts shall begin not less than three days after placing
concrete encasement.
F.
Where pipe is to be installed in fill of any type, fill shall be placed and
compacted to the total depth required (rough grade elevation) and then reexcavated for pipe installation.
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G.

The method and degree of compacting backfill as directed by the Engineer
shall be governed by the type of material and the extent to which any
subsequent settlement can be permitted.

END OF SECTION
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EXCAVATING & TRENCHING
Section 0255
PART 1 – GENERAL
1.10

Summary
The work includes: excavating and trenching for drainage facilities including
backfilling as shown, specified or required.

1.20

Related Work
Section Excavating and Grading for Site Work

PART 2 – PRODUCTS
2.10

Components For Backfilling
A.
Sand shall be clean and entirely free from wood or other organic material
subject to decay, and shall be free of cinders, stone, brick and materials
soluble in water. Sand shall not contain fine particles in excess of 20
percent by weight passing a #100 sieve.
B.
Grade "A" Earth fill shall consist of sand, earth and yellow clay and may
be mixed. Grade "A" fill shall be material as excavated without blue clay
and may be mixed with gravel or stone not exceeding 6 inches in
diameter. The material shall be entirely free from slag, cinders, bottles,
glass, cans, metal, combustible rubbish, rubble, asphalt or oily wastes,
wood or organic materials subject to decay and shall be free of materials
soluble in water. Contractor shall state the locality from which the earth fill
is to be obtained.

PART 3 – EXECUTION
3.10

Workmanship
A.
Excavations shall be made to the alignment, width, and depth necessary
for the proper construction of the work as shown and specified, together
with sufficient working space to permit the installation and inspection of
the work.
B.
Excavations carried below the depth indicated, without specific directions,
shall be refilled to the proper grade with thoroughly compacted suitable fill;
all additional work of this nature shall be at the Contractor's expense.
C.
Trench width may vary with and depend upon the nature of the excavation
material encountered; but, in any case, shall be made ample to permit the
conduit or duct to be laid and constructed properly, and the backfilling to
be placed and well compacted. The minimum width at the bottom of the
trench shall be 18 inches in the clear, measured between the walls of the
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D.

E.

F.

G.

H.

I.

J.

K.

trench, or between the faces of the sheeting if the trench is sheeted.
Where necessary for the proper installation of the fittings, or other
equipment, the dimensions of the trench shall be increased, but no
additional payment will be made for any such increase in the amount of
excavation required.
All excavation shall be made by open cut and sides of trench shall be kept
as nearly vertical as possible. If material in the bottom of trench is spongy
or otherwise unsuitable for supporting the conduit or duct, the trench shall
be excavated to firm earth and backfilled with sand as specified.
The depth of the trench shall be sufficient to permit the placing of the
conduit or duct lines at the indicated grade and to allow for 6" of sand bed,
unless excavated trench material is of sand. Where connections to
existing lines or other conditions require a depth greater than that
necessary to provide said indicated cover, the bottom of the trench shall
be slopped up, as rapidly as proper conduit or duct installation will permit,
from such required maximum depth to the depth necessary for the said
indicated cover.
Any part of the trench excavated below the required elevations, except for
bell holes, shall be corrected with specified sand thoroughly compacted,
and no allowance or payment will be made to the Contractor for such
additional excavation and the backfilling thereof.
Rubble or large stones shall be removed to provide a clearance of at least
6 inches around conduit or duct. Excavation below grade for such
removal of rubble and stones, and the backfilling of such excavation, shall
be included in the contract price at no additional cost.
Where sand is encountered in the excavation of trenches, it may be used
for the sand bed and backfill required for laying of conduit or duct. This
sand may be placed in lieu of the specified sand fill to be furnished and
placed by the Contractor.
The use of trench digging machinery will be permitted except in such
places where in the opinion of the Landscape Architect, the operation of
such machinery would cause damage to existing or new underground
systems; in which case, hand methods shall be employed. The
requirements by the Landscape Architect of hand excavation in any part of
the work shall be complied with by the Contractor, and shall not constitute
a basis for any claim for extra payment in addition to the agreed contract
price.
Excavated materials shall be handled and placed in such a manner as not
to injure surrounding areas, existing or new underground lines or
structures, and so as not to obstruct roadways. Roadways shall be kept
open at all times, and open trenches shall be bridged, if required, for
roadway crossing.
As a part of the work of excavation, the Contractor shall provide and install
all necessary plywood to protect ground and sheeting and bracing to
prevent any caving of the trenches and pits which might cause injury to
workmen or to adjacent structures. Such sheeting and bracing shall be
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L.

M.

N.

O.

P.

Q.

maintained until the backfill has progressed to the point where sheeting
and bracing is no longer required. The removal of sheeting and bracing
shall be complete, and no wood shall be left in the excavation.
Also, as part of the work of excavation, the Contractor shall provide
temporary support and adequate protection of all existing underground
and surface utility structures, and other obstructions encountered in the
progress of the work. So far as known, the existing water lines, drainage
lines, and other subsurface utilities within the areas covered by the work
under the contract are shown on the drawings. However, the Contractor
shall check these locations by surface indications.
Where such existing utilities cross the line of the trench at an elevation
above or below the lines to laid hereunder, or wherever such utilities
encroach upon the trench at such locations and such elevations as, in the
opinion of the Landscape Architect, make it possible to retain such utilities
in their present location, such utilities shall be maintained by the
Contractor at his own expense, and all hand work and other special
provisions and precautions necessary for the maintenance of such utilities
shall be performed by the Contractor, and all cost thereof shall be included
in the agreed contract prices.
If, in the opinion of the Landscape Architect, it is deemed impracticable to
maintain the existing utilities in their present locations, the necessary
changes in the location for the utilities will be made by the Park District
without charge to the Contractor. However, no allowance will be made to
the Contractor for delays or expense occasioned by or resulting from the
maintenance, removal or relocation of any such utilities encountered.
As part of the excavation work and without additional remuneration
therefor; the Contractor shall maintain all trenches and excavations free
from water during the installation of all work and until such time as the
lines have been tested and accepted. The water shall be removed by
pumping or bailing or by the use of well points or other approved means.
Water discharged from the trenches shall be led to natural drainage
channels, drains or sewers. Water carrying sand or other sediment shall
be run first into settling basins, and the sand and sediments settled out
before the water is discharged into sewers.
Backfilling:
1.
After the underground systems have been completed and approved
by the Landscape Architect, the Contractor shall backfill the
trenches and other excavations promptly and as hereinafter
specified.
2.
Only approved stone shall be used for backfill and shall be
thoroughly compacted by puddling and tamping. A bed of stone
shall be placed 6 inches below and around the pipe for the full
width of the trench and all backfilling shall be up to subgrade
elevation in all areas.
Disposal: All excess excavated and unsuitable material is to be legally
disposed of off Park District property.

Specifications Install Playground Princeton Park 2020
4.2.2019 - 61

END OF SECTION
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LANDSCAPE SPECIFICATIONS
Section 0890
PART 1 – GENERAL
1.1

CONDITIONS & REQUIREMENTS
A.

1.2

RELATED DOCUMENTS
A.

1.3

1.4

1.5

Refer to the General Conditions, Supplementary Conditions and Division
General Requirements.

Drawings and general provisions of Contract, including General and
Supplementary Conditions and Earthwork sections, apply to work
specified in this section.

DESCRIPTION OF WORK
A.

The extent of Landscape is shown on Drawings.

B.

Landscape work includes, but is not limited to:
1. Installation of all plant materials.
2. Installation of grasses and forbes.

JOB CONDITIONS
A.

Traffic: Conduct site clearing operations to ensure minimum interference
with roads, streets, walks, and other adjacent occupied or used facilities.
Do not close or obstruct streets, walks or other occupied or used facilities
without permission from authorities having jurisdiction.

B.

Protection of Existing Improvements: Provide protection necessary to
prevent damage to existing improvements indicated to remain in place.
Protect improvements on adjourning properties and on Owner's Property.

GUARANTEE
A.

General
1. Warrant all plant material to be true to botanical name and specified
size.
2. The Contractor will not be responsible for defects resulting from
neglect by Owner, abuse or damage by others, or unusual
phenomena or incidents beyond Landscape Installer's control which
results from natural causes such as floods, lighting, storms, freezing
rain, or winds over 60 miles per hour, fires or vandalism.
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B.

1.6

Replacements
1. During the guarantee period, replace at no additional expense to the
Owner, plant materials that are dead or that are, in the opinion of the
Owner and Consultant, in an unhealthy or unsightly condition.
Rejected plant materials shall be removed from the site and legally
disposed of at no additional expense to the Owner.
2. Only one (1) replacement of any plant is required after provisional
acceptance, except for losses or replacements due to failure to
comply with specified requirements.
3. Replacement plants and planning operations shall be in accordance
with the original specifications. Replacements shall be made no later
than the next succeeding planting season. Fully restored areas
damaged by replacement operations to their original and specified
condition.

ACCEPTANCE
A.

Selection
1.
All plant materials shall be selected at nurseries by Contractor and
approved by the Owner prior to digging.

B.

Condition and Quality
1.
All trees and shrubs are to be selected specifically for their native
character and habitat, unless otherwise noted.
2.
Plants shall be sound, healthy, vigorous and free of disease, insect
pests and larvae, with well-developed root systems. Plants shall
meet applicable standards set forth by the American Nurserymen's
Association.
3.
Plants shall not be pruned prior to delivery without the express
written approval of the Owner and the Consultant.

C.

Measurements
1.
Caliper of trees required to be less or equal to four (4) inches shall
be taken six (6) inches above ground level. Caliper of trees
required to be over four (4) inches shall be measured one foot
above ground level.

D.

Inspections
1.
All plant material shall be inspected and approved by the
Consultant at the Work Site before planting.
2.
Inspection and approval of plant material by the Owner at the
nursery shall not waive the Owner's right to reject any plant
materials after delivery to the Work Site.

E.

Digging and Handling
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1.

2.

3.
4.

All plants shall be balled and burlaped with firm, natural balls of
earth. The balls shall be dug according to current nursery practices
for sufficient depth and width to include adequate fibrous and
feeding roots. Follow AAN standards ANS1260, 1-1980 American
Standard for Nursery Stock.
No plants dug with a ball shall be accepted if the ball is broken
before or after planting operations, without express written approval
by the Owner.
Plants with broken major branches or badly bruised or damaged
bark are not accepted and may be rejected.
Contractor shall protect the roots and balls of all plants that cannot
be planted immediately upon delivery to the Work Site with wet soil,
wet straw, or other acceptable materials and shall water such
plants as necessary. Contractor shall plant all plants at their
location no later than two (2) days after delivery to the Work Site.

F.

Substitutions
1.
No substitute plant materials shall be permitted without expressed
written approval of the Owner. Contractor may submit evidence, in
a form acceptable to the Owner, that any plant material is
unobtainable. Owner shall consider proposals for the use of the
nearest equivalent or variety of plant material, and, if necessary,
may consider making an equitable adjustment of the Contract price.

G.

Perennials and Groundcovers
1.
All perennial and groundcover plants shall be established and wellrooted in removable containers, integral peat pods or bare root as
approved by the Owner and Consultant.

PART 2 - OTHER MATERIALS
2.1

TOPSOIL
A. Topsoil shall be in place. Any additional topsoil needed shall be screened
and pulverized, and shall be furnished from a certified supplier.
B.

C.

Tree and Shrub Planting Soil
Planting soil for trees (including evergreens) and shrubs shall:
1.
Be rich in humus, fertile, friable, non-acidic, sandy loam. Be free of
sub-soil admixture, noxious weeds, large clods, stones, sticks,
roots or other extraneous materials.
2.
Not be transported or used for planting operations while in a frozen
or muddy condition.
Groundcover and Perennial Planting Soil
1.
Groundcover and perennials shall be planted in a rototilled soil
mixture to be a minimum depth of six (6) inches, comprised of one
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(1) inch sand, two (2) inches of compost, and four (4) inches
topsoil.
D.

Fertilizer
Fertilizer for trees (including evergreens) shrubs, perennials, and ground
cover shall be:
1.
"Map-Amp" (7-40-6), or an equal, complete, slow release granular
type fertilizer approved in writing by the Consultant, or substitute
approved by the Consultant.

E.

Trunk Wrap
Trunks of all trees (except evergreens) shall be wrapped with standard
waterproofed tree wrapping paper, 2½ inches wide, made of two (2) layers
of crepe kraft paper weighing not less than 30 pounds per ream.

F.

Plant Pits
1.
Before plant pits are dug, all weeds shall be removed from the
planting areas and the area shall be raked level. Contractor shall
adjust grades as necessary to achieve the final grades shown in
Contract Drawings.
2.
Pits shall be circular in outline with vertical sides. The pits shall be
dug exactly to the depth of the ball with no over dig.
3.
Shrub pits shall be at least one (1) foot larger than the diameter of
the root ball. Tree pits shall be at least to (2) feet wider than the
root ball.
4.
If any pit is dug too deep the backfill shall be very well completed to
avoid settling after the plant material has been planted.

G.

Pruning
1.
All pruning must be completed before planting.
2.
Each plant must be pruned in accordance with horticultural practice
to preserve the natural character of the plant material. All dead,
broken or badly bruised branches shall be removed.
3.
No paint or wound dressing will be applied to wounds or pruned
limbs.

H.

Planting Trees (including evergreens) and Shrubs
1.
All standing water in planting pits must be removed before setting
the plant into the pit. Contractor shall report all standing water to
the Consultant immediately in order to determine if drain tile or
other corrective action is necessary.
2.
Set plants in the center of the pits, plumb and straight, or slightly
tipped to duplicate normal growth.
3.
Set plants at the same depth at which they grew in the nursery, or
slightly higher in non-porous subsoils.
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4.
5.
6.

7.
8.

9.

2.2

The approved fertilizer shall be thoroughly incorporated with the
planting soil before backfilling.
Compact prepared planting soil around the ball in concentric layers.
After filling with soil, a four (4) inch deep by eight (8) inch wide rim
shall be formed of compacted soil to create a watering basin only
above the root ball.
Each plant shall be watered by filling the basin with water twice at
each watering, or through the use of root feeders.
All planting pits shall be finished within a period of three (3) days
following installation. Finishing shall include reconstruction of
basins and weed removal.
All trees and large shrubs are to be kept at least ten feet away from
fire hydrants.

I.

Mulching
1.
Furnish and install shredded wood mulch to a depth of two (2)
inches in all tree (including evergreen) and shrub planting beds
following the application of a pre-emergence herbicide to aid in
weed control. "Ron-Star" herbicide to be applied according to
manufacturer's recommendations.
2.
Mulch should not be installed in groundcover or perennial beds.

J.

Trunk Wrapping
1.
Contractor shall wrap overlap and entirely cover the trunk from
ground to the second branch and shall be neat and snug.

K.

Guying
1.
Contractor shall guy all evergreen trees (over six (6) feet in height)
using a minimum of three cables.
2.
Guys shall be 3/16 inch woven wire cable, and trunks shall be
protected with sections of rubber house.
3.
Each cable shall be anchored to the ground with a screw anchor or
approved hardwood stake.

TURF AREAS
Turf Work shall include site preparation, fine grading and seeding and sodding as
indicated on the Plans and Specifications.
A.

Quality Assurance
1.
The work of this section shall be performed by a per-qualified
Contractor specializing in seeding procedures for native grassland
species.

B.

Submittals
1.
Certificates of Conformance or Compliance
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2.

3.

a. Seed.
Schedules
a. At least two (2) weeks prior to start of work, submit seeding
schedules.
Maintenance
a. Submit schedule and description of work items for meadow
seeding maintenance.

C.

Final Acceptance
1.
The Contractor shall be responsible for the satisfactory growth of
grass, forbes, and Carex species on all areas seeded and/or
planted under the Contract until final acceptance of the work.

D.

Seed
1.
Seed shall be fresh, clean, dry new-crop seed composed of
varieties, mixed in proportions by weight, and tested for minimum
percentages of purity and germination.
2.
Within two (2) weeks of notification to proceed, submit for approval
a written description of the mixes showing the percentage by
number of PLS of each species.

E.

Seed Mix (rates per acre)
25% Bluechip / Nublue Kentucky Bluegrass
25% Kelly Kentucky Bluegrass
25% APM Perennial Ryegrass
25% Accent Perennial Ryegrass

F.

Seeding
1.
Sow seed by means of mechanical distributors. Cross seed from
three different directions at a rate of 200 pounds per acre. Do not
sow seed when wind is strong enough to separate light and heavy
seed when it is being sown, or when ground is set or otherwise
non-tillable. After seeding, lightly rake or cover seed by other
approved means by stirring ground not deeper than one-quarter
inch (1/4"). Use care in seeding and taking procedure so no
change in grade is made and seed is not raked from one spot to
another, causing uneven growth. Follow seeding with roller
weighing not more than 100 pounds per linear foot and not less
than 25 pounds per linear foot. Finished seeded grades shall be
within one inch (1") of correct, established elevations. After
seeding is completed, water seeded areas with fine spray to
penetrate soil three inches (3"), but do not flood.

G.

Seeding Seasons
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1.

Disc. harrow and sow seed between April 1 and June 20, as
weather permits, unless otherwise approved by the Owner and
Consultant. This window is applicable to both Fescue and the
Prairie Grasses. Do not sow seed when weather conditions are
unfavorable, such as during drought or high winds.

H.

Equipment
1.
All equipment shall be inspected and approved by the Owner's
Representative.
2.
Prior to start of work, calibrate all equipment to the satisfaction of
the Owner's Representative. Recalibration during seeding may be
requested by the Owner's Representative.
3.
Rangeland Grass Drill or No-till Plant which is designed specifically
for the seeding of the native grasses and forbes are approved
equipment types.
4.
Blue Grass or Fescue seed to be incorporated into finely graded
seed bed with Brillion Seeder at rates specified.

I.

Mulching
1.
An agricultural straw atrix stitch bonded with degradable thread
blanket shall be placed on all seeded areas. A stake made of
biodegradable corn-based polymer shall be inserted to bind the
blanket to the topsoil surface. Stakes shall be placed no further
apart than four feet (4 ft.) lengthwise and no further than three feet
(3 ft.) width-wise.

J.

Sodding
1.
In area to be sodded, remove stones, roots or other undesirable
foreign material from surface, scarify surface to a depth of two
inches (2") for bonding of topsoil with the sod cover, and apply
fertilizer at a rate of 450 pounds per acre. Use wood rake to rake
fertilizer in until surface is smooth and friable. Moisten earth bed,
upon which sod is to be placed, to loosened depth, if not naturally
sufficiently moist. Place sod that has been grown on topsoil, not
peat, in bed within 24 hours after sod has been cut. Lay sod on
slopes in horizontal strips beginning at bottom and working upward.
Lay sod so joints caused by abutting ends of sod strips are not
continuous, and so each sod strip will abut snugly against strip
previously laid. As sod is being laid it shall be rolled or firmly but
lightly tamped with suitable wood or metal tampers to "set" or press
sod into underlying soil. Where water will flow over the sod, the
upper edges of the sod shall be turned into the soil below the
adjacent area and a layer of topsoil thoroughly compacted over the
juncture to conduct water over the upper edge of the sod.
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PART 3 - EXECUTION
3.1

3.2

MAINTENANCE
A.

Contractor shall, at its sole cost and expense, be responsible for all Work
incidental to maintaining plants in a vigorous and healthy condition from
time of nursery pick-up through planting and until acceptance of each
phase.

B.

Such maintenance shall include, but shall not be limited to, the following:
1. Contractor shall water plants, when necessary, by gently flooding the
basin to keep them in a healthy condition; periodically check plants
for signs of excessive water in soil before watering.
2. Contractor shall periodically observe the plants for signs of disease
and insect infestation.
3. Contractor shall prune broken and dying branches, remove all
suckers, pull all weeds, and remove all vegetable debris.
4. Contractor shall repair or replace deteriorated tree wrappings.
5. Contractor shall dig and straighten all trees that lean as a result of
faulty planning.

CLEAN-UP AND PROTECTION
A.

Clean-up
1.
Excess and waste material shall be removed daily.
2.
When planting in an area has been completed, the area shall be
cleared of all debris, soil piles and containers.

B.

Repairs
1.
Any damage to existing landscape, paving or other such features
as a result of work related to this Contract shall be repaired by the
responsible Contractor to its original condition.

END OF SECTION
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